

DATE	BY	REVIEWED	DATE	BY	REVIEWED
FINAL	SURVEY	TEMP. AREAS	FINAL	SURVEY	TEMP. AREAS
NOTE BOOK	NO. 1	NO. 2	NOTE BOOK	NO. 1	NO. 2

DATE	BY	REVIEWED	DATE	BY	REVIEWED
ORIGINAL	SURVEY	TEMP. AREAS	ORIGINAL	SURVEY	TEMP. AREAS
NOTE BOOK	NO. 1	NO. 2	NOTE BOOK	NO. 1	NO. 2

24	SCHEDULE OF STRUCTURES TO BE ADJUSTED							
STREET	STATION		60250200	60255500	60260100	60265700	60266600	X6030310
	FROM	TO	CATCH BASINS	MANHOLES	INLETS	VALVE VAULTS	VALVE BOXES	F&L (SPECIAL)
Washington Street	200+00	4+50		8	3			1
	4+50	9+50	1	2				
	9+50	15+00		5				
	15+00	20+00		2				
	20+00	25+00		3		2		
	25+00	29+50		2	1			
	29+50	34+50	1	3		1		
	34+50	39+50		2		1	2	
	39+50	45+00		3		1		
	45+00	50+50		3		2		
	50+50	55+00				1	1	2
	55+00	60+00						
	60+00	63+34						
Cedar Lake Road	16+70	18+50						
	18+50	22+40		3				1
PROJECT TOTAL			2	36	3	9	3	4

27	SCHEDULE OF CONCRETE CURB, TYPE B (60600605)		
STREET	STATION		LENGTH
	FROM	TO	(FOOT)
Washington Street	200+00	4+50	319
	4+50	9+50	
	9+50	15+00	
	15+00	20+00	
	20+00	25+00	
	25+00	29+50	
	29+50	34+50	
	34+50	39+50	
	39+50	45+00	
	45+00	50+50	
	50+50	55+00	95
	55+00	60+00	
	60+00	63+34	
Cedar Lake Road	16+70	18+50	20
	18+50	22+40	393
PROJECT TOTAL			827

30	SCHEDULE OF TEMPORARY PAVEMENT MARKING			
STREET	STATION		LETTERS AND SYMBOLS (70300210)	4" (70300220)
	FROM	TO	(SQ FT)	(FOOT)
Washington Street	200+00	5+00	36	5,469
	5+00	15+00		4,000
	15+00	24+00		3,600
	24+00	33+00		3,600
	33+00	43+50		4,200
	43+50	53+00		3,760
	53+00	63+00		
PROJECT TOTAL			36	24,629

25	SCHEDULE OF DRAINAGE STRUCTURES TO BE REMOVED				
STREET	STATION		60500040	60500050	60500060
	FROM	TO	MANHOLES	CATCH BASINS	INLETS
Washington Street	200+00	4+50	1	1	6
	4+50	9+50		1	2
	9+50	15+00		4	
	15+00	20+00			
	20+00	25+00			
	25+00	29+50			
	29+50	34+50	1	2	1
	34+50	39+50		2	4
	39+50	45+00			
	45+00	50+50		5	
	50+50	55+00			
	55+00	60+00			
	60+00	63+34			
Cedar Lake Road	16+70	18+50			
	18+50	22+40		1	2
PROJECT TOTAL			2	16	15

28	SCHEDULE OF COMBINATION CONCRETE CURB AND GUTTER			
STREET	STATION		(60603800) TYPE B-6.12	(60605000) TYPE B-6.24
	FROM	TO	(FOOT)	(FOOT)
Washington Street	200+00	4+50	753	240
	4+50	9+50	1,041	
	9+50	15+00	1,165	
	15+00	20+00	1,026	
	20+00	25+00	1,084	
	25+00	29+50	1,027	
	29+50	34+50	1,088	
	34+50	39+50	1,249	
	39+50	45+00	1,184	
	45+00	50+50	1,207	
	50+50	55+00	150	
	55+00	60+00		
	60+00	63+34		
Cedar Lake Road	16+70	18+50		178
	18+50	22+40		398
PROJECT TOTAL			10,974	816

31	SCHEDULE OF FIRE HYDRANTS TO BE MOVED (56400100)		
STREET	STATION		TOTAL
	FROM	TO	(EACH)
Washington Street	200+00	4+50	
	4+50	9+50	
	9+50	15+00	
	15+00	20+00	
	20+00	25+00	1
	25+00	29+50	1
	29+50	34+50	1
	34+50	39+50	
	39+50	45+00	
	45+00	50+50	
	50+50	55+00	
	55+00	60+00	
	60+00	63+34	
Cedar Lake Road	16+70	18+50	
	18+50	22+40	
PROJECT TOTAL			3

26	SCHEDULE OF CHAIN LINK FENCE, 4' (SPECIAL) (X6640550)		
STREET	STATION		LENGTH
	FROM	TO	(FOOT)
Washington Street	200+00	4+50	
	4+50	9+50	
	9+50	15+00	80
	15+00	20+00	222
	20+00	25+00	149
	25+00	29+50	66
	29+50	34+50	184
	34+50	39+50	34
	39+50	45+00	71
	45+00	50+50	117
	50+50	55+00	
	55+00	60+00	
	60+00	63+34	
Cedar Lake Road	16+70	18+50	
	18+50	22+40	
PROJECT TOTAL			923

29	SCHEDULE OF PERMANENT PAVEMENT MARKINGS							
STREET	STATION		THERMOPLASTIC					
			(78000100) LETTERS AND SYMBOLS	(78000200) LINE 4"	(78000400) LINE 6"	(78000500) LINE 8"	(78000600) LINE 12"	(78000650) LINE 24"
Washington Street	FROM	TO	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(SQ FT)
	200+00	5+00	316	2399	891	1321	1008	81
	5+00	15+00	234	2098	72	1749		
	15+00	24+00	234	1,857	70	1,509	134	
	24+00	33+00	278	1,552	39	1,376		
	33+00	43+50	283	2,581	87	1,685	57	
	43+50	53+00	229	1,822		728	131	
	53+00	63+00						
	PROJECT TOTAL		1,574	12,309	1,159	8,368	1,330	81

32	SCHEDULE OF PAVEMENT MARKING REMOVAL (78300100)		
STREET	STATION		AREA
	FROM	TO	(SQ FT)
Washington Street	200+00	5+00	226
	5+00	15+00	
	15+00	24+00	
	24+00	33+00	
	33+00	43+50	
	43+50	53+00	
	53+00	63+00	
PROJECT TOTAL			226



450 E Devon Ave, Suite 300
Itasca, Illinois 60143
Tel: 630.773.3900 Fax: 630.773.3975
www.civiltechinc.com

DESIGNED - PK	REVISED -
DRAWN - JRR	REVISED -
CHECKED - RTM	REVISED -
DATE - 12/17/2012	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SHEET NO. 14 OF 16 SHEETS

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
0187	05-00121-07-WR	LAKE	223	24
FED. ROAD DIST. NO. 1			CONTRACT NO. 63765	
ILLINOIS FED. AID PROJECT				