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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
April 26, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72735 
  Various Counties 
  Section D6 ITS 2024-2 
  Various Routes 
  District 6 Construction Funds 
  
 Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced 
traffic management systems, fiber optic communications, traffic signal interconnects, ethernet 
networks and peripheral equipment throughout District 6. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following special provisions supplement the "Standard Specifications for Road and Bridge 
Construction" adopted January 1, 2022, the latest editions of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways" and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern Various 
Routes, Section D6 ITS 2024-2, Various Counties, Contract No. 72735, and in case of conflict 
with any part or parts of said Specifications, the said Special Provisions shall take precedence 
and shall govern. 
 

Various Routes 
Section D6 ITS 2024-2 

Various Counties 
Contract No. 72735 

 
 

LOCATION OF IMPROVEMENT 
 
This work is located at various locations throughout District 6 and as directed by the Engineer. 
 
 

COMPLETION DATE 
 
All work on this contract shall be completed on or before June 30, 2025. Should the Contractor 
fail to complete all work by June 30, 2025, the Contractor shall be liable in accordance with Article 
109.09 of the Standard Specifications. 
 
 

DESCRIPTION OF WORK 
 
The Contractor shall repair, replace, maintain, and service all of the Department’s ITS equipment 
located in District 6 including, but not limited to, surveillance cameras, vehicle detectors, dynamic 
message signs, advanced traffic management systems, fiber optic communications, traffic signal 
interconnects, ethernet networks, and all peripheral equipment. Contractor shall also perform 
scheduled preventative maintenance as directed by individual work orders issued by the 
Department’s district representative. 
 
Illinois Department of Transportation’s contact person is: 
 
IDOT D6 Traffic Signal Supervisor    Phone  
Brian Fry       217-622-2472 
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The Department reserves the right to perform any repairs with its own forces. 
 
 
TRAFFIC CONTROL PLAN 
Effective: November 1, 1984       Revised: October 10, 2022  
 
The following traffic control and protection will apply to this project: 
 
701001 This standard will be used on two lane/two way traffic for all work activities greater 

than 15 ft. from the edge of pavement. 
 
701006 This standard will be used on two lane/two way traffic for all work activities within 

24 inches to 15 ft. from the edge of pavement. 
 
701101 This standard will be used on multi-lane highways for all work activities within 24 

inches and 15 ft. from the edge of pavement. 
 
701106 This standard will be used on multi-lane highways for all work activities greater 

than 15 ft. from the edge of pavement. 
 
701201 This standard will be used on two lane/two way lane closures for day only 

operations. 
 
701206 This standard will be used where at any time any vehicle, equipment, workers, or 

their activities will encroach in the area between the centerline and a line 24 inches 
from the edge of pavement for nighttime operations. 

 
701301 This standard will be used on a two lane/two way lane closure for short time 

operations. 
 
701400 This standard will be used any time a lane is closed on a freeway or expressway. 
 
701401 This standard will be used any time a nighttime lane closure is required on a 

freeway or expressway due to work encroaching on a travel lane adjacent to the 
shoulder or on the shoulder within 24” of the edge of pavement. This standard shall 
be used in conjunction with Standard 701400. 

 
701406 This standard will be used any time a daytime lane closure is required on a freeway 

or expressway due to work encroaching on a travel lane adjacent to the shoulder 
or on the shoulder within 24” of the edge of pavement and shall be used in 
conjunction with Standard 701400. 

 
701411 This standard will be used for all work activities involving freeway and expressway 

lane closures in close proximity to entrance and exit ramps. Each ramp, regardless 
of the number of setups required, shall be considered as one each. 

 
701421 This standard is used where at any time any vehicle, equipment, workers, or their 

activities will encroach on the lane adjacent to the shoulder within 24 inches of the 
edge of pavement. 

 



VARIOUS ROUTES 
SECTION D6 ITS 2024-2 

VARIOUS COUNTIES 
CONTRACT NO. 72735 

 
 

 
3 

 

701422 This standard will be used any time a lane closure is required on a multilane 
expressway due to work encroaching on a travel lane adjacent to the shoulder or 
on the shoulder within 24” of the edge of pavement.  

 
701446 This standard will be used any time a two-lane lane closure is required on a freeway 

or expressway due to work encroaching on a travel lane adjacent to the shoulder 
or on the shoulder within 24” of the edge of pavement. This standard shall be used 
in conjunction with Standard 701400. 

 
701451 This standard will be used for closing an interchange ramp to traffic.  
 
701456 This standard will be used for partial lane ramp closures when construction 

operations do not require a full ramp closure.  
 
701601 This standard will be used for all activities on multilane, 1 way or 2 way, urban 

sections with non-traversable median requiring a lane closure. 
 
701606 This standard will be used for all activities on multilane, 2 way urban sections with 

mountable median requiring a lane closure. 
 
701701 This standard will be used for all work activities involving a multilane urban 

intersection. 
 
701801 This standard will be utilized for all sidewalk closures throughout the project limits. 
 
701901 This standard describes all permissible traffic control devices that can be utilized 

with the above-mentioned traffic control standards. 
 
Limitations Of Construction: The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 
1. The Contractor shall contact the District Six Bureau of Operations, (217) 785-5306, at least 

72 hours in advance of beginning work and three weeks prior to implementing any traffic 
control. 
 

2. The Contractor shall utilize the proper traffic control and protection procedures required by 
applicable highway standards to properly protect its workmen and the motoring public when 
work is being performed on or near the roadway. Traffic control and protection will not be paid 
for separately but shall be included in applicable pay items listed in this contract. 
 

3. The Contractor shall avoid lane closures during peak traffic periods from 6:00 AM to 9:00 AM 
and from 3:00 PM to 6:00 PM Monday through Friday or at other times of peak traffic volumes 
as determined by Department except to respond to an emergency call or upon approval from 
the Department. 

 
4. The Contractor shall submit a work zone lane closure request form for work in the areas 

designated on a work order to the Department before 2:00 PM the day before the work zone 
will be implemented. This form shall be emailed to the District Contact. The District Contact 
as well as the D6 Traffic Operations Engineer will review the request and will either approve 
or reject the request. If the Department rejects the request, the Contractor will not be allowed 
to implement the work zone. A work zone lane closure request form is not needed when the 
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Contractor is responding to an emergency call or upon approval from the Department. 
 
 If the Contractor fails to have all lanes of traffic open during the peak hours for traffic or 
conducts operations that will impede the flow of traffic during peak hours, without Department 
approval, a monetary penalty shall be assessed to the Contractor. The penalty shall be $1000 
for each 15 minute period or a portion thereof during the peak hours. 
 

5. The Contractor shall notify the District Contact and D6 Operations 21 days prior to any ramp 
closures utilizing Standard 701451. The Contractor shall provide a changeable message sign 
three days prior to the ramp closure. The locations of the changeable message sign shall be 
determined by the District Contact. This will be included in the cost of contract pay item. No 
additional payment will be allowed. 
 

6. There shall be no lane closures within the limits of this project during the Illinois State Fair, 
August 8-18, 2024. No broken pavement, open holes, or trenches shall remain on or adjacent 
to the traveled way during these events. Barricades, cones, drums, or other warning devices 
shall also be removed from the traveled way during this period. This period shall begin at 3:00 
PM of the day proceeding the beginning day of the event, and end at 12:00 midnight on the 
final day of the event. Any inconvenience caused to the Contractor in complying with this 
special provision shall be considered as included in the contract, and no additional 
compensation will be allowed.  
 
 

WORK ORDERS 
 
No work of any kind is to be performed by the Contractor unless a work order authorizing the work 
has been issued by the Engineer. Requests for emergency service calls may be initiated by the 
Department with a telephone call or email and followed by a written work order authorizing the 
work. The work order shall show the date and time of issuance, type of facility, location and a 
description of the service required or the problem reported, and relevant pay items. The work 
order will indicate a contact and their telephone for the Contractor to contact with any questions 
regarding the work order. 
 
The Contractor shall be available to respond to calls for service at all times, including Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least two responsible representatives of its organization to 
whom the Department may issue work orders and instructions. The Contractor shall provide the 
Department with the names and telephone numbers of these representatives. One of these 
representatives shall be available at all times. 
 
If at the time the service being performed appears to need additional work of a minor nature (not 
to exceed $200), the Contractor shall proceed with that work. If it appears that the additional work 
could result in a substantial addition or change to the current work order, the Contractor shall 
contact the District Contact before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment. If the work is not completed on the first trip, the 
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Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall inform the District Contact upon arriving and departing the site of all service 
calls and provide the status of work. The Contractor will be provided with an after hour’s telephone 
number for the District Contact. 
 
 

QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract. This is merely an estimate to allow contractors to establish unit prices 
and permit the Department to determine the low bidder. It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity. 
 
 

PARTS AND MATERIALS 
 
All parts and materials listed as pay items will be paid for at contract bid prices. There is no 
additional markup allowed on pay items. For parts and materials not included in the plan 
quantities, the pay items will be paid for under the provisions of Article 109.04 of the Standard 
Specifications. 
 
When such parts and material are furnished by the Contractor, the material shall be the best grade 
of its respective kind for the intended purpose. The Contractor is expected to make a good faith 
effort to purchase the parts and materials supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered included with the contract, and no additional compensation shall be paid (except 
for when a special piece of equipment is required to properly transport the items.) All materials 
provided by the Contractor shall be new, unless otherwise stipulated, and in accordance with the 
standards specified. The department reserves the right to review, approve, and/or disapprove any 
parts and materials prior to and after installation and shall have the final say in using those parts 
and materials.  
 
Parts and materials may be furnished by the department when available and practical, unless 
otherwise specified by this contract. The transportation of department supplied parts and 
materials to the locations on the work order by the Contractor shall be considered included with 
the contract, and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the items). To expedite the repair of an installation; 
the Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor’s shop or to the jobsite. 
 
The Department may request to the Contractor in writing to order parts and materials not to be 
installed by the Contractor. These parts and materials will be used by the Department in the repair 
and/or maintenance completed by the Department’s work force.  
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LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment, and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential ITS facilities. Only the crew leader 
will be required to be equipped with a cellular telephone. The Contractor shall provide the 
Department with the cellular telephone number being used in the execution of each work order. 
The Department reserves the right to use the cellular telephone to contact a Contractor's work 
crew for their location and to request a report on the status of a work order. No additional 
compensation for cellular telephone expenses will be allowed. 
 

Only labor onsite at work locations shall be eligible for payment. Labor rates for journeyman 
electrician shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit. The Department will specify if the journeyman electrician pay items 
will be utilized on each individual work order. 
 
The time allowed for the truck pay items included in this contract shall be the actual time the truck 
is onsite at the work location (while work is underway). Truck rates include (but are not limited to) 
the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul 
and maintenance of any kind, depreciation, storage, overhead, profits, insurance, and all 
incidentals. 
 
Arrowboard (trailer mounted) shall meet the requirements of Articles 701.15(i) and 1106.02. The 
time allowed for arrowboard (trailer mounted) shall be the actual time the arrow board is in use at 
the work location. 
 
Attenuator, crash (truck mounted) shall meet the requirements of Articles 701.15(h) and 1106.02. 
The time allowed for attenuator (trailer mounted) shall be the actual time the attenuator is in use 
at the work location. 
 
Individual pieces of equipment not listed in the Equipment Watch Rental Rate Blue Book and 
having a replacement value of $1,000.00 or less shall be considered to be tools or small 
equipment, and no payment will be made for their use on this contract. 
 
Method of Measurement: Labor will be measured to the nearest 0.25 hour for each journeyman 
electrician approved for use on the applicable work order. 
 
Truck usage will be measured to the nearest 0.25 hour for each pick-up truck and/or bucket truck 
(length 35 feet to 65 feet) approved for use on the applicable work order. 
 
Arrow board usage will be measured to the nearest 0.25 hour for each arrowboard (trailer mounted) 
approved for use on the applicable work order. 
 
Truck mounted attenuator usage will be measured to the nearest 0.25 hour for each attenuator, 
crash (truck mounted) approved for use on the applicable work order. 

 



VARIOUS ROUTES 
SECTION D6 ITS 2024-2 

VARIOUS COUNTIES 
CONTRACT NO. 72735 

 
 

 
7 

 

Basis of Payment: Labor will be paid for at the contract unit price per HOUR for JOURNEYMAN 
ELECTRICIAN. 
 
Truck usage will be paid for at the contract unit price per HOUR for PICK-UP TRUCK, BUCKET 
TRUCK (LENGTH 35 FEET TO 65 FEET). 
 
Arrow board usage will be paid for at the contract unit price per HOUR for ARROWBOARD 
(TRAILER MOUNTED). 
 
Truck mounted attenuator usage will be paid for at the contract unit price per HOUR for 
ATTENUATOR, CRASH (TRUCK MOUNTED). 
 
 
RESPONSE TIMES 
 
The Department will define the expected response times at the time of issuing the work order 
based on the following: 
 
Level 1 - Emergency Service Calls - Work crew/staff shall be at the location on the work order or 
remotely logged in within 1.5 hours of notification during normal work hours and within 2 hours of 
notification after normal work hours. Normal work hours, for the purposes of this contract, shall 
be hours during which the Contractor is not required to pay overtime labor rates. 
 
Level 2 - Priority Non-Emergency Service Calls - Respond within 24 hours of issuance, and 
complete work within five days. 
 
Level 3 - Routine Work Items - Complete work within 30 days of the date the work order was 
issued. 
 
It shall be the Contractor's responsibility to promptly notify the Department if for any reason the 
Contractor cannot meet either the response time established at the issuance of the work order or 
the response times established herein. 
 
 
FAILURE TO MEET RESPONSE TIME 
 
Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due to the Contractor. The value of the monetary deduction will 
be as follows: 
 
For Level 1 (Emergency Service Calls): 
 

Work Order Amount Monetary Deduction for Each 15 Minutes* 
From $0 To $500 $50 
From $500 To $1,000 $100 
From $1000 and Over $150 

* After applicable response time expires 
 



VARIOUS ROUTES 
SECTION D6 ITS 2024-2 

VARIOUS COUNTIES 
CONTRACT NO. 72735 

 
 

 
8 

 

For Level 2 (Priority Non-Emergency Service Calls) and Level 3 (Routine Work Items): $75.00 
per day per work order. 
 
For the purpose of calculating the Level 2 and Level 3 monetary deductions, a day shall be any day 
(or portion of) excluding the following. 
 

(a) When adverse weather at the field work site prevents work on the controlling item of a 
work order. 

(b) When job conditions at the field work site due to recent weather conditions prevent work 
on the controlling item of a work order. 

(c) When work on the controlling item has been suspended by an act or omission by the 
Department or Engineer. 

 
 

CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily and 
in the manner specified in the contract. 
 
The Contractor shall provide the District Contact a schedule of contract work activities for each 
day contract work will occur. The schedule will show the location, type of work, and estimate of 
when each work crew will be at the location on the work order. This schedule shall be provided 
prior to the start of the workday. 
 
 

CONTRACTOR'S REPRESENTATIVE 
 

The Contractor shall designate a representative to serve as the key contact person for the 
Department in the execution of this contract. The representative shall monitor the daily activities 
of the contract and be available to discuss and respond to any problems that may arise. The 
services of this person shall be included in the contract. No additional compensation shall be 
allowed. 
 
 

ELECTRONIC MAIL 
 
The Contractor shall have electronic mail receiving and sending capabilities available. The 
Department will utilize this form of communication to reduce errors in communications and to 
send/receive work orders, daily contract work activity sheets, various drawings, and estimate 
sheets as needed. This requirement shall be included in the contract, and no additional 
compensation shall be allowed. 
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WORK ITEMS 
 

The Contractor will be responsible for performing typical work items and should expect to be 
routinely issued work orders for many of the work items described below. The Contractor will be 
responsible for adhering to response times when performing these work items. The following list 
is not all- inclusive, and its intent is only to give the Contractor information as to what type of work 
they will be responsible for: 

 
a) Inspecting and cleaning surveillance camera installations and cleaning a surveillance 

camera environmental enclosure and seals. 
b) Inspecting and cleaning dynamic message sign installations; washing, inspecting, and 

reinstalling the intake and exhaust filters in truss mounted dynamic message signs; and 
replacing the filters in truss mounted dynamic message signs. 

c) Inspecting, cleaning, and re-sealing controller cabinet installations, replacing existing 
controller cabinet locks with new controller cabinet locks, locating and marking the location 
of underground cables, and resetting the power at existing controller cabinet installations. 

d) Troubleshooting and repairing surveillance camera, video vehicle detector, fiber optic 
communication, radio communication, dynamic message sign locations so they are back 
in normal operation and functioning to the satisfaction of the Engineer. 

 
 
KNOCKDOWN DEBRIS 
 
The debris from damaged ITS equipment such as cameras, detection devices, and dynamic 
message signs (DMS) shall remain the property of the Department. The Contractor shall transport 
knockdown debris to the Department’s facility designated in the work order. This debris can be 
delivered after each knockdown repair or held at the Contractor’s shop and delivered periodically 
to the Department’s facility. The Contractor should notify the Department when knockdown debris 
is to be delivered so personnel will be available to direct unloading. 
 
Concrete rubble, broken glass, and other debris of this type shall be disposed of by the Contractor 
at an approved site off state right of way. 
 
This requirement shall be considered included with this contract, and no additional compensation 
shall be allowed. 
 
 
KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all onsite knockdown debris to 
document the damage for third party claims. The photographs may be polaroid-type instant 
pictures or digital images and should have the number of views necessary to properly detail the 
motorist causing damage. Three or more photographs are required for adequate documentation. 
Identifying information should be included in the photographs as much as possible. 
 
This requirement shall be considered included with this contract, and no additional compensation 
shall be allowed. 
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TEST EQUIPMENT 
 
The Contractor shall provide all of its own testing instruments as required to service the facilities 
of the Department. The Contractor shall use the established procedures as defined by the 
manufacturer or standard practice to determine the integrity of equipment. The Department shall be 
provided with the testing procedures used upon request. 
 
All required test equipment shall be included in the contract, and no additional compensation will 
be allowed. 
 
 
NUMBERING SYSTEM 
 
The Contractor shall use the Department’s ITS numbering system on all reports, correspondence, 
and billing invoices. 
 
 
WHERE SERVICES ARE TO BE PERFORMED 
 
Services may be performed at (but not limited to) the following locations: 
 
Region 4, District 6 DMS Locations  
(All locations are in Sangamon County) 

• Location # 1: Interstate Route 55 Southbound, near Williamsville Weigh Station – MM 07 
• Location # 2: Interstate Route 55 Northbound, south of Springfield – MM 87 
• Location # 3: Interstate Route 72 Westbound, east of Springfield – MM 106 
• Location # 4: Interstate Route 72 Eastbound, west of Sprinfield – MM 90 

 
Region 4, District 6 PTZ Locations 
 
Sangamon County 

• Location # 5: Interstate Route 55 Sangamon Avenue Exit, east of Springfield – MM 100 
• Location # 6: Interstate Route 55 South Grand Avenue Exit, east of Springfield – MM 96 
• Location # 7: Interstate Route 72 Sixth Street Exit, south of Springfield – MM 97 
• Location # 8: Interstate Route 72 MacArthur Street Exit, south of Springfield – MM 96 
• Location # 9: Interstate Route 72 Veterans Parkway Exit, south of Springfield – MM 93 
• Location # 10: IL 4 (Veterans) & Woodside Road - Springfield 
• Location # 11: IL 4 (Veterans) & Wabash Avenue - Springfield 
• Location # 12: IL 4 (Veterans) & Monroe Street - Springfield 
• Location # 13: IL 4 (Veterans) & IL 97 (Jefferson) - Springfield 
• Location # 14: IL 4 (Veterans) & IL 29 (J. David Jones) - Springfield 
• Location # 15: IL 29 (Sangamon Avenue) & Bus 55 (Peoria Road) - Springfield 
• Location # 16: IL 29 (Dirksen Parkway) & Sangamon Avenue – Springfield 
• Location # 17: IL 29 (Dirksen Parkway) & Clearlake Avenue – Springfield 
• Location # 18: IL 29 (Dirksen Parkway) & IL 29 (South Grand Avenue) - Springfield 
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• Location # 19: Dirksen Parkway & Stevenson Drive - Springfield 
• Location # 20: Bus 55 (South 6th Street) & Stevenson Drive - Springfield 
• Location # 21: Wabash Avenue & MacArthur Boulevard – Springfield 

 
Morgan County 

• Location # 22: IL 104 (Morton Avenue) & IL 267 (Main Street) – Jacksonville 
• Location # 23: IL 104 (Morton Avenue) & Lincoln Street - Jacksonville 
• Location # 24: IL 104 (Morton Avenue) & Massey Lane – Jacksonville 

 
Adams County 

• Location # 25: Bayview Bridge (East Tower) - Quincy 
• Location # 26: IL 57 (4th Street) & Hampshire – Quincy 
• Location # 27: IL 104 (Broadway) & 8th Street – Quincy 
• Location # 28: IL 104 (Broadway) &12th Street – Quincy 
• Location # 29: IL 104 (Broadway) & 24th Street – Quincy 

 
 
HANDHOLE  
 
This work shall consist of furnishing and installing a precast composite concrete handhole in 
accordance with Sections 814 and 1088.05 of the Standard Specifications for Road and Bridge 
Construction and the following additions or exceptions. 
 
The frame and cover shall be constructed of a polymer concrete and reinforced with a heavy- 
weave fiberglass cloth. The material shall be in accordance with Section 1088.05 of the Standard 
Specifications for Road and Bridge Construction. The nominal dimensions of the handhole shall 
be a minimum 17”(W) x 30”(L) x 30”(D), and the nominal dimensions of the double handhole shall 
be a minimum 30”(W) x 48”(L) x 30”(D). 
 
The cover shall contain the legend “TRAFFIC SIGNALS” and shall be held down by two stainless 
steel hex head bolts. The cover shall contain two recessed lift pins. The cover for a double handhole 
shall be a split lid, two-piece cover. 
 
Basis of Payment: This work will be paid for at the contract unit price per EACH for HANDHOLE 
 
 
CONDUIT 
 
This work shall consist of furnishing and installing a conduit of the type and size specified in 
accordance with Sections 810 and 1088.01(b) or 1088.01(c) of the Standard Specifications for 
Road and Bridge Construction, except as described herein. 
 
PVC Conduits: When it is necessary to connect PVC conduit to steel conduit, a heavy wall set 
screw connector with a PVC female adapter shall be installed and sealed by duct seal and plastic 
tape. 
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When conduits are installed in the excavation of the back of curb, the conduit shall be installed 
below driveway and entrances at a depth which will prevent the conduit from protruding into the 
entrance pavement material. 
 
PVC Conduit, Augured: The term augured shall cover both the pushed and bored method of 
installing conduit. Because of differences in equipment and techniques, the Contractor may use 
either method to install the conduit for the term augured. 
 
Basis of Payment: This work will be paid for at the contract unit price per FOOT for CONDUIT, of 
the size and type specified, which price shall be payment in full for furnishing and installing the 
conduit and fittings complete. 
 
 
ETHERNET SWITCH 
 
Description: This work shall consist of providing a hardened Ethernet switch, including the 
applicable power supply. Fiber optic modules shall be supplied with each Ethernet switch. These 
modules shall be configured for either single-mode fiber or multi-mode fiber as detailed in the 
work order. 
 

Each switch shall be supplied with two pairs of 1-meter, ceramic-tipped, fiber optic, patch cables 
as detailed on the work order. Also included with each switch shall be one 5’ Ethernet patch cable 
(CAT5 or CAT6 terminated with RJ-45 connectors). 
 
The Ethernet switch shall meet the following material specifications: 
 
Overall Switch Station Capacity and Flexibility: Managed gigabit Ethernet switch with 7 
10/100BaseT(X) ports and 3 10/100/1000BaseT(X) or 100/1000BaseSFP combo ports with -40 
to 75°C operating temperature. In addition, the switch shall include a SFP module with 1 
1000BaseLX port with LC connector for 10 km transmission with -40 to 85°C operating 
temperature. 
 
Cabling Options: The switch shall be able to utilize a variety of connecting interfaces including 
10/100Base(T)X, 10/100/1000Base(T)X, and 1000BaseSX/LX/LHX/ZX (LC connector). 
 
Port Configuration Options: Port configurations shall be accessible via a standard web browser 
without requiring special vendor software. Port configuration changes shall be possible by 
personnel without special IT training. The configuration can be done via a console UI, telnet 
connection or command line interface. All T(X) ports shall provide cable autocross capability. 
 
The Ethernet switch shall be compatible with following network and software requirements: 
 
Networking and Software: The Ethernet switches shall be IEEE802.3/802.3u/802.3ab/ 
802.3z/802.3x/802.1D-2004/802.1w/802.1s/802.1Q/802.1p/802.1X/802.3ad compliant. The 
switch shall support the following standards and software interfaces: 
 

a. Redundant fast/gigabit Ethernet ring capability 
b. IGMP snooping and GMRP for filtering multicast traffic from industrial Ethernet protocols 
c. Supports IEEE 802.1Q VLAN and GVRP protocol to ease network planning 
d. Supports QoS-IEEE 802.1p/1Q and TOS/DiffServ to increase determinism 
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e. Supports 802.3ad, LACP for optimum bandwidth utilization 
f. Supports TACACS+, SNMPv3, IEEE 802.1X, HTTPS, and SSH to enhance network 

security 
g. Support EtherNet/IP, PROFINET, and Modbus/TCP protocols for device management 

and monitoring 
h. SNMPv1/v2c/v3 for different levels of network management security 
i. Bandwidth management to prevent unpredictable network status 
j. Lock port for authorized MAC address access only 
k. Port mirroring for online debugging 
l. Automatic warning by exception through e-mail, relay output 
m. Digital inputs to integrate a sensor and alarm with an IP network 
n. Automatic recovery of connected device IP addresses 
o. Line-swap fast recovery 

 

Port Trunking for Flexible Network Connection: Maximum of four trunk groups for all gigabit ports 
with maximum of eight trunk ports for each trunk group shall be available. The user shall be able 
to either choose the type of the trunk group to be “Static” or “LACP.” 
 
IP Addressing Approach Options: IP addresses shall be set over the network using BootP/DHCP. 
The user shall have the capability to disable BootP or DHCP network-based IP address changes. 
In addition, the switch shall support both a serial port and web page-based manual (static) 
addressing approach. 
 
Ethernet Packet Transfer Accuracy and Capacity: The switch shall be capable of forwarding valid 
Ethernet frames using the store and forward method or equivalent method, and the address table 
shall have a maximum capacity of 8192 addresses. 
 
Quality of Service Functions Enhance Determinism: The switches shall be able to read IEEE 
802.1Q VLAN priority tags and support a minimum of a low, normal, medium, and high priority 
buffer. High priority messages shall be able to process before low priority messages. It also shall 
support QoS-IEEE 802.1p/1Q and TOS/DiffServ. 
 
SNMP Traps: The switches shall support sending SNMP messages to maximum two SNMP “Trap” 
server. The SNMP traps IP addresses shall be settable through a web browser interface. 
 
Multicast Message Control for Filtering Multicast Traffic: The switches shall be able to support 
IEEE 802.1D-1998 GMRP (GARP Multicast Registration Protocol) and IGMP (Internet Group 
Management Protocol). 
 
Port Access Control Enhances User Authentication: The switches shall support IEEE 802.1X and 
static port lock for port-base access control. 
 
Accessible IP Settings: It shall allow the user to add or remove “Legal” remote host IP addresses 
to prevent unauthorized access. Access to switch shall be controlled by IP address. That is, if a 
host’s IP address is in the accessible IP table, then the host shall be allowed access to the switch. 
 
Additional network and software requirements shall be met: 

a. IEEE 802.1X, HTTPS, and SSH to enhance network security 
b. Bandwidth management prevents unpredictable network status 
c. Port mirroring for online debugging 
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d. Automatic warning by exception through email and relay output 
e. Digital inputs to integrate sensors and alarms with IP networks 
f. Automatic recovery of connected device’s IP addresses 
g. Line-swap fast recovery 
h. Support EDS-SNMP OPC Server Pro 
i. Software based IEEE 1588 PTP (Precision Time Protocol) for precise time 

synchronization of networks 
j. DHCP Option 82 for IP address assignment with different policies 
k. Modbus/TCP / Ethernet/IP/PROFINET industrial Ethernet protocols supported 
l. Supports LLDP (Link Layer Discovery Protocol) 
m. Turbo Ring™ and Turbo Chain™ (< 20ms recovery time for fast Ethernet ports and < 50 

ms recovery time for gigabit Ethernet ports at full load) and STP/RSTP (IEEE 802.1w/D) 
 

The Ethernet switch shall meet the following general installation requirements: 
 
Mounting: The switch shall be DIN-Rail or wall mountable 
 
Power supply: Low voltage ranges: 12/24/48 VDC (9.6-60 VDC). In addition, a provision shall be 
made such that the loss of a power supply may be user configurable to trigger a hardware (i.e. 
relay contact), SNMP, e-mail, and web page alarms. 
 
Environmental specifications:  
 
Temperature & humidity - The switch shall have operating temperature ranges of -10 to 60°C or 
-40 to 75°C. In addition, the switch shall be rated to withstand a maximum continuous operating 
humidity of 95% without condensation. 
 
Electronical Noise Immunity: The switch will conform to the IEC61000-4-2 to 4-8 series of noise 
specifications as specified below: 

• IEC 61000-4-2-Electrostatic Discharge: Criterion A IEC 61000-4-3 Radiated Noise 
Immunity: Criterion A 

• IEC 61000-4-4-Fast Transient (Burst) Withstand: Criterion A IEC 61000-4-5 Surge 
Voltage: Criterion A 

• IEC 61000-4-6-Conducted Noise Interference: Criterion A IEC 61000-4-8 Electromagnetic 
Field withstand: Criterion A IEC 61000-4-12 

• IEC 61000-4-29 
 
Shock & Vibration: The operating shock rating shall conform to IEC60068-2-27 and withstand a 
15 g, 11 ms duration and 18 shocks. In addition, the operating vibration spec shall conform to 
IEC60068-2-6 (Criterion 3) at 1 mm, 2 Hz - 13.2 Hz, 90 min.; 0.7g, 13.2 Hz - 100 Hz, 90 min.; 3.5 
mm, 3 Hz - 9 Hz, 10 cycles, 1 octave/min.; 1g, 9 Hz - 150 Hz, 10 cycles, 1 octave/min. 
 
Switch shall be compliant with IEC 62443-4-2. 
 
The Ethernet switch shall meet the following hardware-based diagnostics and user interfaces 
requirements: 
 
Alarm contact: The switch shall contain an alarm contact that can be configured via standard web 
browser to annunciate the drop out of either or both power supply inputs and/or to annunciate the 
active link status of any combination of ports. A Fault LED will be provided to indicate the status of 
the alarm contact. 
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1. LED Indications 
2. Diagnostic display for internal switch status 

 
Serial Port: The switch shall include a USB serial port that can be accessed by computers with 
hyper terminal or equivalent capability. The serial console connection manner shall require a short 
USB cable applied to connect the switch to a PC’s USB port. 
 
The Ethernet switch shall meet the following security requirements: 

1. Port Disable: Unused ports shall be able to be disabled to prevent unauthorized access. 
2. It shall support IEEE 802.1X and SSL to enhance network security. 
3. Switch configuration password protection 
4. https/SSL 

 

The Ethernet switch shall have following communication redundancy: 
1. The switch shall be able to detect and compensate for the failure of another switch, cable 

disruption, or hardware failure of one or more ports. 
2. IEEE standards based redundancy, including IEEE 802.1D/W spanning tree 
3. Turbo Ring: 
a. Gigabit Ethernet redundant ring capability (Turbo Ring V2: recovery time <20ms for fast 

Ethernet ports; < 50 ms for Gigabit Ethernet ports). Ring coupling function to integrate 
different Turbo Ring for distributed application 

4. Turbo Chain function for a multiple-ring architecture (recovery time <20ms for fast Ethernet 
ports; <50 ms for Gigabit Ethernet ports) 

 
The Ethernet switch shall be compatible with following software suite that assists with installation, 
operation, maintenance, and diagnostics of the existing network: 
 

1. The switch must be compliant with a mass configuration tool: 
a. The tool must contain a security wizard for convenient setup of security-related 

parameters. 
b. The tool must allow for topology analysis to eliminate manual setting errors. 
c. The tool must contain a configuration overview for efficient management. 

 
2. The switch shall be compliant with network management software (NMS). 

a. The NMS must allow for auto-discovery of network devices and physical connections. 
b. The NMS must allow for event playback for quick troubleshooting. 
c. The NMS must allow for color-coded VLAN/IGMP groups and other visualized network 

data. 
d. The NMS must allow for a security view for the security status of network devices. 
e. The NMS must support a mobile app for remote monitoring and notification. 

 
3. The switch must be compliant with a stand-alone data collection tool to take network 

snapshots for quick troubleshooting. 
a. The collection tool must allow for the ability to compare network and device data and 

then highlight the differences. 
 
Construction: The Contractor shall deliver the Ethernet switches, power supplies, fiber optic 
modules, and fiber optic jumpers to the District 6 Bureau of Operations, Traffic Signal Section at 
2713 Stevenson Drive, Springfield, IL. It is the Contractor’s responsibility to coordinate the 
delivery location and time with District 6 Operations at the phone numbers 217-622-2472 (Brian 
Fry) or 217-622-0608 (Dale Hebenstreit). 
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Basis of Payment: This work will be paid for at the contract unit price per EACH for ETHERNET 
SWITCH, which price shall be payment in full for all labor, materials, and equipment required to 
provide the equipment specified above and deliver it to the Department. 
 
 
FIBER OPTIC CABLE 
Revised: March 28, 2017 
 
This work shall consist of furnishing and installing a fiber optic cable in accordance with the 
requirements of Sections 871 and 1076.02 of the Standard Specifications for Road and Bridge 
Construction and the following additions. 
 
All installed fiber optic cable shall be tested at its nominal operating wavelength and in accordance 
with Article 801. Detailed and complete pre-installation OTDR test documentation shall be 
provided electronically to the Engineer to the satisfaction of the Engineer. The OTDR test data 
should be formatted as an Excel spreadsheet and may be either emailed to the Engineer for 
inspection and acceptance or provided on a thumb drive. 
 
Locator Wire: A #14 AWG minimum, THHN wire shall be installed along side of the fiber optic 
cable. The wire shall be secured in the control cabinet to prevent accidental removal. The locator 
wire shall not be terminated to the control facility. 
 
The fiber optic cable shall be installed in continuous runs between controller cabinets. No splices 
will be allowed outside existing controller cabinets. The fiber optic cable shall only enter existing 
controller cabinets at locations indicated as such on the plans. 
 
Basis of Payment: This work will be paid for at the contract unit price per FOOT for FIBER OPTIC 
CABLE, of the type, size, and number of fibers indicated on the plans, which price shall be 
payment in full for furnishing the material and making all fiber connections and installing the cable 
complete. 
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WORK ORDER FORM 
 

 
RETURN   DATED   COPY   ATTACHED  TO  INVOICE  
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
 
 
 

COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
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(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 



VARIOUS ROUTES 
SECTION D6 ITS 2024-2 

VARIOUS COUNTIES 
CONTRACT NO. 72735 

 
 

 
20 

 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
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100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
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(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

mailto:DOT.DBE.UP@illinois.gov
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

mailto:DOT.DBE.UP@illinois.gov
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
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which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
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will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024 
 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type IV tape shall consist of white or yellow tape with 
wet reflective media incorporated to provide immediate and continuing retroreflection in wet and 
dry conditions.  The wet retroreflective media shall be bonded to a durable polyurethane surface.  
The patterned surface shall have approximately 40 ± 10 percent of the surface area raised and 
presenting a near vertical face to traffic from any direction.  The channels between the raised 
areas shall be substantially free of exposed reflective elements or particles. 

 
Blackout marking tape shall consist of a matte black, non-reflective, patterned surface that is 

precoated with a pressure sensitive adhesive.  The surface of the blackout pavement marking 
tape shall provide a minimum skid resistance value of 45 BPN when tested according to ASTM 
E 303. 

 
(a) Color.  The material shall meet the following requirements for daylight reflectance and 

color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero 
degree geometry, illuminant D65, and two degree observer angle.  The color instrument 
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement 
interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Observation Angle White Yellow 
0.2° 1300 1200 
0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 
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Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV markings shall provide an average minimum skid 

resistance of 50 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  The pavement marking tape shall be capable of performing for the duration of 

a normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
the Engineer certification, from the manufacturer of the tape, that the material to be 
furnished meets the requirements for being removed after the following minimum traffic 
exposure based on transverse test decks with rolling traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material, applied to standard specimen plates will be measured for 
thickness, and tested for durability in accordance with Federal Test Method Standard 
No. 141A, Method 6192, using a CS-17 wheel and 1000-gram load, and shall meet the 
following criteria for minimum initial thickness and for durability, showing no significant 
change in color after being tested for the number of cycles indicated. 

 
Test White Yellow Blackout 

Initial Thickness,  
mils (mm) 20 (0.51) 20 (0.51) 65 (1.65) 1/ 

10 (0.25) 2/ 
Durability (cycles) 1,500 1,500 1,500 

 
1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
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shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken.” 

 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
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The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
 

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017       Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
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spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
 

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
 

WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
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with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 ___________________________________________________                                                                                                       
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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