
 
April 16, 2024 
 
 
 
SUBJECT  FAI Route 57 (I-57) 

Section D9 Patch 2024-1 
Franklin & Jefferson Counties 
Contract No. 78A62 

 
 Item No. 158, April 26th, 2024 Letting 

Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Recurring Special Provisions Checksheet. 
2. Revised pages 1-2 and 4 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 



FAI ROUTE 57 (I-57) 
SECTION D9 PATCH 2024-1 

FRANKLIN & JEFFERSON COUNTIES 
CONTRACT NO. 78A62 

 

Revised 4-16-2024 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts  .........................................  59 
2  Subletting of Contracts (Federal-Aid Contracts)  .............................................................................  62 
3 X EEO  ................................................................................................................................................  63 
4 X Specific EEO Responsibilities Non Federal-Aid Contracts  .............................................................  73 
5  X Required Provisions - State Contracts  ............................................................................................  78 
6  Asbestos Bearing Pad Removal  .....................................................................................................  84 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ...................................  85 
8  Temporary Stream Crossings and In-Stream Work Pads  ...............................................................  86 
9  Construction Layout Stakes  ............................................................................................................  87 

10  Use of Geotextile Fabric for Railroad Crossing  ...............................................................................  90 
11  Subsealing of Concrete Pavements ................................................................................................  92 
12  Hot-Mix Asphalt Surface Correction  ................................................................................................  96 
13 X Pavement and Shoulder Resurfacing  .............................................................................................  98 
14  Patching with Hot-Mix Asphalt Overlay Removal  ............................................................................  99 
15  Polymer Concrete  ...........................................................................................................................  101 
16  Reserved .........................................................................................................................................  103 
17  Bicycle Racks  .................................................................................................................................  104 
18  Temporary Portable Bridge Traffic Signals  .....................................................................................  106 
19  Nighttime Inspection of Roadway Lighting  ......................................................................................  108 
20  English Substitution of Metric Bolts .................................................................................................  109 
21  Calcium Chloride Accelerator for Portland Cement Concrete  .........................................................  110 
22  Quality Control of Concrete Mixtures at the Plant  ...........................................................................  111 
23  Quality Control/Quality Assurance of Concrete Mixtures  ................................................................  119 
24  Reserved  ........................................................................................................................................  135 
25  Reserved  ........................................................................................................................................  136 
26  Temporary Raised Pavement Markers  ...........................................................................................  137 
27  Restoring Bridge Approach Pavements Using High-Density Foam  ................................................  138 
28  Portland Cement Concrete Inlay or Overlay  ...................................................................................  141 
29  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ..............................................  145 
30  Longitudinal Joint and Crack Patching  ............................................................................................  148 
31  Concrete Mix Design – Department Provided  .................................................................................  150 
32  Station Numbers in Pavements or Overlays  ...................................................................................  151 
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1 

 
STATE OF ILLINOIS 

______________________ 
 

SPECIAL PROVISIONS 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 57 (I-57), Section D9 Patch 2024-1, Franklin & Jefferson Counties, 
Contract No. 78A62, and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 

FAI Route 57 (I-57) 
Section D9 Patch 2024-1 

Franklin & Jefferson Counties 
Contract No. 78A62 

 
 

LOCATION OF PROJECT 
 
This project is located along I-57 in Franklin and Jefferson counties. The project begins 2.5 miles 
south of IL 154 and proceeds north to Atchison Creek, south of Bonnie. The length of the project 
is 9.8 miles. 
 
 
DESCRIPTION OF PROJECT 
 
The project involves HMA surface removal and replacing withv2” of HMA surface course for both 
northbound and southbound along I-57. Pavement markings are also proposed. 
 
 
UTILITIES 
Effective 1984             Revised 4/8/20 
 
There are no known utility conflicts within the project limits. However, the following utility 
companies have facilities within the project limits: 
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FRANKLIN & JEFFERSON COUNTIES 
CONTRACT NO. 78A62 
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Status of JULIE Member Utilities 

78A62 I-57 Patching, Franklin and Jefferson Counties 
 

Name and Address of Utility Type Location 
Rend Lake Conservancy District 
11231 Marcum Branch Rd. 
P.O. Box 907 
Benton, IL 62812 
ATTN: Beth Ponce 
 
Tel: (618) 439-4321 
Cell: (618) 534-2328 
Email: engr@rendlake.org 

WATER MARCUM 
BRANCH TO 79 

MM, 
80 MM TO 81 

MM, 84MM TO 
ATCHISON 

CREEK 

AT&T 
1420 Frontage Rd 
O'fallon, IL 62269 
ATTN: Dean Litzenburg 
 
Tel: (618) 624-4004 
Cell: (618) 402-9819 
Email: dl6686@att.com 

TELEPHONE/ 
FIBER OPTIC 

84MM TO 
ATCHISON 

CREEK 

Ewing / INA Water Commission 
104 West Main 
Whittington, IL 62897 
ATTN: Adam Allsop 
 
Tel: (618) 629-2221 
Cell: (618) 927-6756 
Email: ewingina@gmail.com 

WATER MARCUM 
BRANCH TO 79 

MM, 
81MM TO 

ATCHISON 
CREEK 

 

Hamilton County Telephone Cooperative 
ATTN: Terry Phillips 
 
Tel: (618) 736-1023 
Cell: (618) 922-3992 
Email: Terryp@hamiltoncom.net 

TELEPHONE/ 
FIBER OPTIC 

83MM TO 
ATCHISON 

CREEK 

Frontier Communications 
208 West Union St. 
Marion, IL 62959 
ATTN: Rick Shaw 
 
Tel: (618) 997-0253 
Cell: (618) 967-5540 
Email: rick.shaw@ftr.com 

TELEPHONE/ 
FIBER OPTIC 

MARCUM 
BRANCH TO 79 

MM, 
80MM TO 

ATCHISON 
CREEK 

 

Tri County Electric Co-Op. 
P.O. Box 369 
Mt. Vernon, IL. 62864 
ATTN: Danny Hopfinger 
 
Tel: (618) 244-5151 
Cell: (618) 214-9980 
Email: dhopfinger@tricountycoop.com 

ELECTRIC 79 MM TO 82 
MM 

Ameren Illinois 
1800 West Main St 
Marion, IL 62959 
ATTN: Traven Watts 
 
Tel: (618) 998-4504 
Cell: (618) 351-8440 
Email: TWatts2@Ameren.com 

GAS 76 MM TO 79 
MM, 

80 MM TO 
ATCHISON 

CREEK 
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TRAFFIC CONTROL PLAN 
Effective 1985     Revised 4/17/23 
 
During the entire construction period, the road shall be kept open to traffic as follows: 
 

(a) I-57 will be allowed to be reduced to one lane in each direction only during off peak 
hours. Off peak hours are defined as northbound 8:00 PM to 8:00 AM. Southbound 
8:00 PM to 8:00 AM. Failure to have two lanes in each direction open during peak 
hours will result in a penalty as defined in Art. 105.03(b). 

 
(b) Traffic control setup, switching of stages, and removal shall only be done at off peak 

hours. 
 
(c) All construction access points shall be approved by the Engineer. 

 
If at any time the signs are in place but not applicable, they shall be turned from the view of 
motorists or covered as directed by the Engineer. 
 
 
NOTIFICATION PRIOR TO STARTING WORK 
Effective 12/05     Revised 2/10/17 
 
Revise the first sentence of Article 107.09 Public Convenience and Safety to the following. “The 
Contractor shall notify the Engineer at least 14 days in advance of starting any construction work. 
For projects involving width or height restrictions or complete closures of the roadway or ramp, 
an additional seven days of notice (21 days total) will be required.” 
 
This additional notification is required, so the public can be notified of the pending construction. 
 
 
CHANGEABLE MESSAGE SIGNS 
Revised 4/15/20 
 
This work consists of furnishing, placing, and maintaining changeable message signs according 
to Section 701 and the following: 
 
A total of two changeable message signs shall be required in this contract. All signs must be in 
place and operational for a minimum of 14 calendar days prior to lane or roadway closures. Each 
sign shall state the day work will begin and delays are possible. The exact message will be 
approved by the Engineer. The Contractor may be required to relocate each sign multiple times 
during the contract at his or her expense. The exact location of the placement of these signs shall be 
determined in the field by the Engineer. 
 
The furnishing, placing, and maintaining of changeable message signs shall be paid for per 
CALENDAR DAY as CHANGEABLE MESSAGE SIGN. 
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