SCHEDULE OF QUANTITIES

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	LASALLE	95	10
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* FAP ROUTE 653 (ROUTE 18 COUPLE)
** SECTION (7)R, RS-2; (8)R, RS-1

25100115 MULCH, METHOD 2 (CONT) — ACRE

EAST ALIGNMENT (STAGE 2)	
WASSON STREET	
LT. STA. 2403+09-2404+29 (TEMPORARY MULCH)	0.03
LT. STA. 2404+55-2408+10	0.12
EAST ALIGNMENT (STAGE 3)	
WASSON STREET	
LT. STA. 2403+08-2404+29	0.04
RT. STA. 2403+08-2405+80	0.06
TOTAL	2.06

28000250 TEMPORARY EROSION CONTROL SEEDING — POUND

WEST ALIGNMENT (STAGE 1)	
WEST MAINLINE	
RT. STA. 97+53-102+93	8
RT. STA. 108+09-108+82 (BUILDING REMOVAL SITE)	9
RT. STA. 110+47-113+57	7
RT./LT. STA. 109+92	4
EAST ALIGNMENT (STAGE 1)	
WASSON STREET	
RT. STA. 2403+13-2404+68	3
LT. STA. 2403+21-2408+02	3
EAST ALIGNMENT (STAGE 2)	
WASSON STREET	
LT. STA. 2403+09-2404+29	3
TOTAL	37

28000300 TEMPORARY DITCH CHECKS — EACH

WEST ALIGNMENT-STAGE 1	
WEST MAINLINE	
RT. STA. 99+84	1
RT. STA. 100+22	1
RT. STA. 100+60	1
RT. STA. 101+78	1
RT. STA. 102+28	1
RT. STA. 107+00	1
RT. STA. 107+25	1
RT. STA. 107+50	1
RT. STA. 107+75	1
RT. STA. 108+00	1
RT. STA. 108+25	1
TOTAL	11

28000400 PERIMETER EROSION BARRIER — FOOT

WEST ALIGNMENT-STAGE 1	
WEST MAINLINE	
LT. STA. 103+16-107+61	482
RT. STA. 103+01-103+62	56
LT. STA. 109+71-110+82	99
ALLEY	
LT. STA. 500+57-501+68	150
RT. STA. 500+61-501+68	148
WEST ALIGNMENT-STAGE 3, PHASE 2	
WEST BRIDGE STREET CONNECTOR	
RT. STA. 1100+14-1102+31	239
TOTAL	1,174

28000500 INLET AND PIPE PROTECTION — EACH

WEST ALIGNMENT-STAGE 1	
WEST MAINLINE	
STA. 100+98 35.78' RT.	1
STA. 100+98 35.78' RT.	1
STA. 103+48.94 49.75' RT.	1
STA. 104+20.00 20.00' RT	1

28000500 INLET AND PIPE PROTECTION (CONT) — EACH

WEST ALIGNMENT-STAGE 1 (CONT)	
WEST MAINLINE (CONT)	
STA. 105+80.00 21.00' RT.	1
STA. 105+80.00 21.00' LT.	1
STA. 108+07.60 21.00' RT.	1
STA. 108+07.60 21.00' LT.	1
STA. 109+45.00 21.00' RT.	1
STA. 109+45.00 21.00' LT.	1
ALLEY	
STA. 500+63.25 10.00' LT.	1
STA. 500+63.25 10.00' RT.	1
STA. 501+52.00 64.50' RT.	1
WEST ALIGNMENT-STAGE 2	
WEST MAINLINE	
STA. 102+20.00 16.50' LT.	1
STA. 111+11.50 20.29' LT.	1
STA. 111+34.94 19.53' LT.	1
STA. 111+50.00 18.18' LT.	1
WEST ALIGNMENT-STAGE 3, PHASE 1	
WEST MAINLINE	
STA. 102+20.00 21.00' RT.	1
STA. 109+45.00 21.00' RT.	1
MURDOCK STREET	
STA. 303+30.00 12.03' RT.	1
STA. 303+30.00 12.00' LT.	1
WEST ALIGNMENT-STAGE 3, PHASE 2	
WEST MAINLINE	
STA. 111+34.94 19.83' RT.	1
STA. 111+71.32 18.78' RT.	1
WEST BRIDGE STREET CONNECTOR	
STA. 1101+13.65 18.00' LT.	1
STA. 1101+84.10 18.00' RT.	1
STA. 1101+98.86 29.42' LT.	1
STA. 1102+10.80 33.13' LT.	1
STA. 1102+10.80 24.20' RT.	1
EAST ALIGNMENT-STAGE 1	
WASSON STREET	
STA. 2402+65.95 23.26' LT.	1
STA. 2402+67.33 28.80' RT.	1
STA. 2403+13.12 32.79' RT.	1
STA. 2403+14.87 32.45' LT.	1
STA. 2405+80.00 15.00' LT.	1
STA. 2405+80.00 16.25' RT.	1
STA. 2406+13.91 19.34' RT.	1
STA. 2406+73.42 15.00' LT.	1
STA. 2406+73.41 31.44' RT.	1
STA. 2406+91.28 25.00' RT.	1
STA. 2408+08.12 60.35' RT.	1
EAST ALIGNMENT-STAGE 2	
WASSON STREET	
STA. 2403+22.92 33.93' LT.	1
STA. 2403+80.00 16.14' LT.	1
STA. 2404+10.00 15.00' LT.	1
STA. 2404+20.00 15.00' LT.	1
STA. 2404+65.00 15.00' LT.	1
STA. 2405+05.00 15.00' LT.	1
STA. 2405+80.00 15.00' LT.	1
STA. 2406+73.42 15.00' LT.	1
EAST ALIGNMENT-STAGE 3	
WASSON STREET	
STA. 2403+07.68 60.70' RT.	1
STA. 2403+18.00 33.21' RT.	1
STA. 2403+80.00 15.00' RT.	1
STA. 2404+10.00 15.00' RT.	1
STA. 2404+20.00 15.00' RT.	1
STA. 2404+95.00 15.00' RT.	1
STA. 2404+05.00 15.00' RT.	1
STA. 2405+80.00 16.25' RT.	1
TOTAL	55

31100500 SUB-BASE GRANULAR MATERIAL, TYPE A 6" — S.Y.

WEST MAINLINE	
RT. STA. 103+55-104+93	480.1
ALLEY	
LT. STA. 501+68.21-504+51 (SANITARY SEWER)	125.3
TOTAL	605.4

31102100 SUB-BASE GRANULAR MATERIAL, TYPE C 4" — S.Y.

WEST MAINLINE	
C.E. RT. STA. 98+35.18	48.4
P.E. RT. STA. 100+75.28	61.4
C.E. RT. STA. 101+29.82	66.4
C.E. RT. STA. 103+47.27	50.3
C.E. LT. STA. 111+11.00	121.3
WEST BRIDGE STREET CONNECTOR	
P.E. RT. STA. 1100+90.90	32.4
P.E. LT. STA. 1100+92.20	37.5
P.E. RT. STA. 1101+38.00	32.6
P.E. RT. STA. 1101+97.80	85.1
WASSON STREET	
C.E. LT. STA. 2404+43.10	64.7
ALLEY LT. STA. 2405+44.80	57.9
TOTAL	658

35100300 AGGREGATE BASE COURSE, TYPE A 4" — S.Y.

WEST MAINLINE	
STAGE 1	
RT. STA. 97+35-103+00 (TEMPORARY PAVEMENT)	572.2
RT. STA. 110+60-114+00 (TEMPORARY PAVEMENT)	102.1
STAGE 2	
LT. STA. 101+75-102+71 (TEMPORARY PAVEMENT)	58.7
WASSON STREET	
STAGE 1	
RT. STA. 2403+13-2404+68 (TEMPORARY PAVEMENT)	117.1
STAGE 1	
LT. STA. 2403+06-2404+10 (TEMPORARY PAVEMENT)	82.8
TOTAL	932.9

40600100 BITUMINOUS MATERIALS (PRIME COAT) — GAL.

WASSON STREET-APPLY PRIOR TO BINDER COURSE	
LT. STA. 2403+08-2408+24	19
RT. STA. 2403+08-2406+41	10
RT. STA. 2406+63-2408+25	27
LT. STA. 2408+68-2408+94	1
RT. STA. 2408+69-2409+38	6
ALLEY	
LT. STA. 501+68.21-504+51 (SANITARY SEWER)	14
WASSON STREET-APPLY PRIOR TO SURFACE COURSE	
RT. STA. 2402+58-2402+58 (STORM SEWER CROSSING)	2
STA. 2403+06-2408+26	163
LT. STA. 2408+68-2408+94	1
RT. STA. 2408+69-2409+38	6
LT. & RT. STA. 97+35 (MAIN ST.)- STA. 1000+71.29 (MAIN ST. CONN.)	111
LT. & RT. STA. 97+35 (MAIN ST.)-	28
LT. & RT. STA. 97+35 (MAIN ST.)-	99
TOTAL	487