4/14/05

SUBJECT: FAP Route 352

Section 46-1SB-I-1

Lake County

Contract No. 62874

Item No. 23, 4/29/2005 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- 2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tete Daluklyon P.E.

Engineer of Project Management

cc: Diane O'Keefe; Roger Driskell;

Jim White; Design & Environment File

TK/sar/62874AddltrA

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 62874

State Job # - C-91-058-05

PPS NBR - MCHD

County Name - LAKE- -

Code - 97 - - District - 1 - -

Section Number - 46-1SB-I-1

Project Number	Route		
	FAP 352		

Item Number	Pay Item Description	Unit of Measure	Quantity	X	Unit Price	=	Total Price
X0322467	TEMP INFO SIGN LN CLS	SQ FT	96.000				
Z0003600	BEAM STRAIGHTENING	L SUM	1.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0047300	PROTECTIVE SHIELD	SQ YD	94.000				
Z0073300	TEMP SHORING & CRIB	L SUM	1.000				
50102400	CONC REM	CU YD	18.000				
50300255	CONC SUP-STR	CU YD	18.000				
50300260	BR DECK GROOVING	SQ YD	26.500				
50300300	PROTECTIVE COAT	SQ YD	61.100				
50500405	F & E STRUCT STEEL	POUND	10,310.000				
50500505	STUD SHEAR CONNECTORS	EACH	168.000				
50501110	STRUCT STEEL REMOV	POUND	10,310.000				
50800205	REINF BARS, EPOXY CTD	POUND	4,250.000				
* 67100100	MOBILIZATION	L SUM	1.000				
70100320	TRAF CONT-PROT 701422	L SUM	1.000				
70400100	TEMP CONC BARRIER	FOOT	220.000				
		*	REVISED : APRIL 13, 2005				