

SHORT TERM PM AND WORK ZONE PM REMOVAL

| LOCATION/DESCRIPTION | SHORT TERM PAVEMENT MARKING | WORKZONE P.M. |
|---|-----------------------------|---------------|
| | (FT) | (SQ FT) |
| START PROJECT TO WORDEN AVE. | 648 | 54 |
| WORDEN AVE. TO KENDALL AVE/JACKSON ST. | 600 | 50 |
| KENDALL AVE/JACKSON ST TO RODGER ST. | 1776 | 148 |
| RODGERS SIDEROADS | 96 | 8 |
| RODGERS ST. TO HAP SOUTHBOUND RAMPS | 1020 | 85 |
| SOUTHBOUND RAMPS TO HAP | 96 | 8 |
| SOUTHBOUND RAMPS TO NORTHBOUND RAMPS (HAP) | 672 | 56 |
| NORTHBOUND RAMPS TO HAP | 96 | 8 |
| NORTHBOUND RAMPS HAP TO SN 060-0199 | 768 | 64 |
| SN 060-0199 TO SN 060-0091 | 540 | 45 |
| SN 060-0091 TO FOSTERBURG ROAD | 780 | 65 |
| FOSTERBURG ROAD | 288 | 24 |
| FOSTERBURG ROAD TO GRASS MEDIAN | 1344 | 112 |
| START OF GRASS MEDIAN TO PARK ROAD INTERSECTION | 2340 | 195 |
| PARK ROAD INTERSECTION | 384 | 32 |
| PARK ROAD INTERSECTION TO POWDER MILL ROAD INT. | 624 | 52 |
| POWDER MILL ROAD INT. | 372 | 31 |
| POWDER MILL ROAD INT. TO STANLEY ROAD INT. | 432 | 36 |
| STANLEY ROAD INT. | 480 | 40 |
| STANLEY INT. TO SN 060-0190 & 060-0187 | 204 | 17 |
| SN 060-0190 & 060-0187 TO THELMA & FRANKLIN ST. | 312 | 26 |
| THELMA/FRANKLIN ST. INTERSECTION. | 204 | 17 |
| 3R IMPROVEMENT (STA. 469+00 TO STA. 500+00) | 1680 | 140 |
| TOTAL | 15756 | 1313 |

REMOVING AND FILLING MANHOLES

| LOCATION/DESCRIPTION | REMOVING MANHOLES (EACH) | FILLING MANHOLES (EACH) |
|----------------------|--------------------------|-------------------------|
| STA. 474+20.4 8.0 RT | 1 | 1 |
| STA. 474+82.4 8.2 RT | 1 | 1 |
| STA. 475+42.4 8.3 RT | 1 | 1 |
| STA. 475+97.6 8.4 RT | 1 | 1 |
| STA. 476+96.9 3.3 RT | 1 | 1 |
| STA. 476+98.2 8.2 RT | 1 | 1 |
| STA. 477+94.6 8.3 RT | 1 | 1 |
| STA. 479+53.2 8.1 RT | 1 | 1 |
| STA. 480+38.9 8.2 RT | 1 | 1 |
| STA. 481+24.2 8.3 RT | 1 | 1 |
| STA. 482+09.1 8.3 RT | 1 | 1 |
| STA. 483+00.1 8.3 RT | 1 | 1 |
| STA. 483+83.2 8.3 RT | 1 | 1 |
| STA. 484+64.6 8.3 RT | 1 | 1 |
| STA. 485+43.5 8.3 RT | 1 | 1 |
| STA. 486+22.1 7.8 RT | 1 | 1 |
| TOTAL | 16 | 16 |

STORM SEWER REMOVAL 12"

| LOCATION | STORM SEWER REMOVAL 12" (FT) |
|----------------------------------|------------------------------|
| STA. 474+20 RT TO STA. 476+53 RT | 233 |
| STA. 479+53 RT TO STA. 485+44 RT | 591 |
| TOTAL | 824 |

BI-DIRECTIONAL SIGNING

| STATION (SIDE) | SIZE (SQ FT) | SIGN PANEL TYPE 1 (SQ FT) | WOOD SIGN SUPPORT (FT) | SIGN DESCRIPTION |
|------------------|--------------|---------------------------|------------------------|------------------|
| STA. 469+00 (RT) | 6 | 6 | 10 | R3-9B |
| STA. 476+00 (RT) | 6 | 6 | 10 | R3-9B |
| STA. 480+50 (RT) | 6 | 6 | 10 | R3-9B |
| STA. 482+50 (LT) | 6 | 6 | 10 | R3-9B |
| STA. 488+50 (LT) | 6 | 6 | 10 | R3-9B |
| STA. 497+50 (LT) | 6 | 6 | 10 | R3-9B |
| TOTAL | 36 | 36 | 60 | |