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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised page ii of the Table of Contents to the Special Provisions. 
3. Added page 44 to the Special Provisions. 
4. Revised sheets 3 and 11 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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PREPARATION AND RESTORATION OF SIDEWALK WORK AREAS 
 
At any locations where the existing sidewalk elevations require modification to meet ADA 
compliance, the work shall include leveling and shaping of the existing ground/subbase to provide 
for the required ADA compliant slopes as shown in the plan details, including any required 
furnished excavation, earth excavation under the proposed sidewalk necessary to complete the 
work and restore any disturbed areas. 
 
The Contractor shall restore the sidewalk work area as specified in Article 104.06 of the Standard 
Specifications.  All damage to mowed lawns shall be replaced with an approved sod, and all 
damage to unmowed fields shall be seeded.  This work will not be paid for separately, but shall 
be included in the cost of the associated sidewalk pay items.  Restoration items include, but are 
not limited to, furnished excavation, earth excavation, seeding, sodding, fertilizer nutrients, and 
erosion control blanket. 
 
 
Earth Excavation required for the removal of non-special waste disposal will be measured and 
paid separately. 
 
The 4-Inch Aggregate Base Course, Type B (CA 6 material) required for the sidewalks will be 
measured and paid separately.  
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