

CODE NO.	ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION CODE						
				80% FED.	80% STATE	50% STATE	100% TOWN	100% STATE		
				20% STATE	20% TOWN	50% TOWN	100% TOWN	100% STATE		
				004	004	004	004	004		
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	15	15						
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	341	341						
20200100	EARTH EXCAVATION	CU YD	12793	12793						
20800150	TRENCH BACKFILL	CU YD	3752	3752						
21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SQ YD	31499	31499						
21101615	TOPSOIL FURNISH & PLACE, 4"	SQ YD	22134	22134						
21301072	EXPLORATION TRENCH 72" DEPTH	FOOT	280	280						
* 25000210	SEEDING, CLASS 2A	ACRE	2.7	2.7						
* 25000400	NITROGEN FERTILIZER NUTRIENT	POUND	380	380						
* 25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	380	380						
* 25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	380	380						
* 25000750	MOWING	ACRE	5.5						5.5	
* 25100115	MULCH, METHOD 2	ACRE	2.7	2.7						
* 25100635	HEAVY DUTY EROSION CONTROL BLANKET	SQ YD	778	778						

* SPECIALTY ITEM

FILE NAME = schedule_sheets.dgn	USER NAME = boyermj	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SUMMARY OF QUANTITIES	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
	PLOT SCALE = 100,0000' / in.	DRAWN -	REVISED -			317	16W-1, RS-3	FULTON	347	13	
	PLOT DATE = 3/28/2012	CHECKED -	REVISED -			CONTRACT NO. 88795					
		DATE -	REVISED -			ILLINOIS FED. AID PROJECT					