









STAGE 4B
(STA. 10+00 TO STA. 10+30)

LEGEND:

-  CONSTRUCTION ZONE (CLOSED TO ALL TRAFFIC)
-  ROAD CLOSED AHEAD (W20-3)
-  ROAD CLOSED AHEAD, FAIRGROUNDS AVENUE, DIRECTIONAL ARROW (W20-3, D3-1, M5-1)
-  ROAD CLOSED 500 FEET (W20-3)
-  ROAD CLOSED 500 FEET, FAIRGROUNDS AVENUE, DIRECTIONAL ARROW (W20-3, D3-1, M5-1)
-  TYPE III BARRICADE W/FLASHING LIGHT AND ROAD CLOSED (R11-2)
-  DRUM OR TYPE I BARRICADE
-  ONE LANE ROAD AHEAD (W20-4)
-  FLAGGER (W20-7)
-  ROAD CONSTRUCTION AHEAD (W20-11)

NOTES:

1. ILLUSTRATION NOT TO SCALE.
2. ALL TRAFFIC CONTROL SIGNS/DEVICES SHALL CONFORM TO AND BE PLACED/IMPLEMENTED IN ACCORDANCE WITH THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES IN EFFECT ON THE DATE OF THE INVITATION FOR BIDS.
3. SEE IDOT STANDARD 701501 FOR TAPER LENGTHS AND SIGN SPACING.
4. INTENDED CONSTRUCTION SEQUENCE
A-STORM SEWERS.
B-PAVING
C-PAVEMENT MARKING AND SEEDING OPTIONAL.
5. SEE STAGE 4A FOR REMAINING SIGNAGE.

FILE NAME =	USER NAME = Horgan, Chris	DESIGNED - BJB	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	STAGE CONSTRUCTION/TRAFFIC CONTROL	F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
00140-321	PLOT SCALE = 1:2	DRAWN - MSF	REVISED -			8801	05-00034-01-RP	JERSEY	117	37
	PLOT DATE = 3/10/2012	CHECKED - DLK	REVISED -			SCALE: N/A SHEET NO. 37 OF 117 SHEETS STA. NA TO STA. NA		CONTRACT NO. 97371		
		DATE - 3/9/12	REVISED -	FED. ROAD DIST. NO. 8 ILLINOIS FED. AID PROJECT						