

STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION

Schedule of Quantities

Various Routes  
OVD SIN STR REP & REPL 2006-9  
Various Counties  
Sheet 7 of 89  
Contract Number 44904

PAY ITEM	UNIT	Y002 - 1C 100% STATE TOTAL QUANTITY	DISTRICT 1	DISTRICT 2	DISTRICT 3	DISTRICT 4	DISTRICT 5	DISTRICT 7
STRUCTURAL STEEL SUPPORT OVERHEAD SIGN STRUCTURE-SPAN	EACH	22.00	6.00	8.00			8.00	
REMOVE & RE-ERECT OVERHEAD SIGN STRUCTURE-SPAN	EACH	6.00	3.00	2.00		1.00		
MEDIAN SURFACE REMOVAL	SQ FT	128.00						128.00
CONCRETE MEDIAN SURFACE 4 INCH	SQ FT	128.00						128.00
CONDUIT IN TRENCH, 2 1/2" DIA., PVC	FOOT	25.00						25.00
UNIT DUCT, 2#10XLP, 1#10 XLP GROUND 3/4" POLYETHYLENE	FOOT	550.00						550.00
LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, PHOTOCELL CONTROL, 250 WATT	EACH	1.00						1.00
REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE	EACH	1.00						1.00
ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	FOOT	686.00						686.00
ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	FOOT	186.00						186.00
STEEL MAST ARM ASSEMBLY AND POLE, 28 FT	EACH	1.00						1.00
STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 30 FT	EACH	1.00						1.00
CONCRETE FOUNDATION, TYPE E 30 INCH DIAMETER	FOOT	23.50						23.50
TRAFFIC SIGNAL BACKPLATE, LOUVERED	EACH	4.00						4.00
REMOVE ELECTRIC CABLE FROM CONDUIT	FOOT	647.00						647.00
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	EACH	1.00						1.00
SIGNAL HEAD, POLYCARBONATE, LED, 1 FACE,3 SECTION, BRACKET MOUNTED	EACH	1.00						1.00