



F.A.P. RTE. 337	SECTION 20 WRS-6	COUNTY LAKE	TOTAL SHEETS 318	SHEET NO. 281
STA. 12+455.073		TO STA. 12+475		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
CONTRACT NO. 62030				

DATE	BY
FINISHED SURVEY	PLOTTED
NOTE BOOK	TEMP. AT
NO.	AREAS CHECKED

DATE	BY
ORIGINAL SURVEY	PLOTTED
NOTE BOOK	TEMP. AT
NO.	AREAS CHECKED

	UNSUITABLE CUT (SQ-M)	SUITABLE CUT (SQ-M)	FILL (SQ-M)
PRESTAGE:	0.000	0.000	0.000
STAGE-1:	3.056	0.000	26.796
STAGE-2:	0.097	0.000	15.216
STAGE-3:	0.000	0.000	0.000

- LEGEND
- TEMPORARY PAVEMENT
 - TEMPORARY AGGREGATE SHOULDER
 - PAVEMENT REMOVAL
 - TEMPORARY DITCH ELEVATION
 - EXCAVATION OF UNSUITABLE SOIL FOR UNDERCUTS
 - POROUS GRANULAR EMBANKMENT, SUBGRADE