F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
337	20 WRS-6	LAKE	318	300
STA. 0+691.834		TO STA. 0+725		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	
CONTRACT NO. 62030				

FINAL SURVEY NOTE BOOK NO. | DATE | BY | SURVEYED | DRAWN | TEMPLATE | AREAS | AREAS CHECKED

ORIGINAL SURVEY NOTE BOOK NO. | DATE | BY | SURVEYED | DRAWN | TEMPLATE | AREAS | AREAS CHECKED

℄ QUENTIN ROAD

0+725.000

	UNSUITABLE CUT (SQ-M)	SUITABLE CUT (SQ-M)	FILL (SQ-M)
PRESTAGE:	0.960	0.000	0.930
STAGE-1:	2.310	0.000	2.921
STAGE-2:	4.854	0.000	1.029
STAGE-3:	0.000	0.000	0.000

0+700.000

	UNSUITABLE CUT (SQ-M)	SUITABLE CUT (SQ-M)	FILL (SQ-M)
PRESTAGE:	1.320	0.000	1.410
STAGE-1:	2.472	0.000	2.107
STAGE-2:	4.656	0.000	1.759
STAGE-3:	0.000	0.000	0.000

0+691.834

1.8m x 1.2m BOX CULVERT @ 0.13%

LEGEND

- TEMPORARY PAVEMENT
- TEMPORARY AGGREGATE SHOULDER
- PAVEMENT REMOVAL
- ( ) TEMPORARY DITCH ELEVATION
- EXCAVATION OF UNSUITABLE SOIL FOR UNDERCUTS
- POROUS GRANULAR EMBANKMENT, SUBGRADE