



|                     |          |                           |              |           |
|---------------------|----------|---------------------------|--------------|-----------|
| F.A.P. RTE.         | SECTION  | COUNTY                    | TOTAL SHEETS | SHEET NO. |
| 337                 | 20 WRS-6 | LAKE                      | 318          | 312       |
| STA. 1+346.792      |          | TO STA. 1+375             |              |           |
| FED. ROAD DIST. NO. |          | ILLINOIS FED. AID PROJECT |              |           |
| CONTRACT NO. 52030  |          |                           |              |           |

| BY | DATE |
|----|------|
|    |      |
|    |      |
|    |      |

| BY | DATE |
|----|------|
|    |      |
|    |      |
|    |      |

|     | UNSUITABLE CUT (SQ-M) | SUITABLE CUT (SQ-M) | FILL (SQ-M) |
|-----|-----------------------|---------------------|-------------|
| 249 | PRESTAGE: 0.980       | 0.000               | 0.840       |
|     | STAGE-1: 1.123        | 0.000               | 0.886       |
| 248 | STAGE-2: 1.099        | 0.000               | 0.724       |
|     | STAGE-3: 0.000        | 0.000               | 0.000       |

|     | UNSUITABLE CUT (SQ-M) | SUITABLE CUT (SQ-M) | FILL (SQ-M) |
|-----|-----------------------|---------------------|-------------|
| 249 | PRESTAGE: 0.980       | 0.000               | 0.020       |
|     | STAGE-1: 2.258        | 0.000               | 1.623       |
| 248 | STAGE-2: 1.301        | 0.000               | 0.300       |
|     | STAGE-3: 0.000        | 0.000               | 0.000       |

**LEGEND**

- [Symbol] TEMPORARY PAVEMENT
- [Symbol] TEMPORARY AGGREGATE SHOULDER
- [Symbol] PAVEMENT REMOVAL
- [Symbol] TEMPORARY DITCH ELEVATION
- [Symbol] EXCAVATION OF UNSUITABLE SOIL FOR UNDERCUTS
- [Symbol] POROUS GRANULAR EMBANKMENT, SUBGRADE