
 
July 25, 2008 
 
SUBJECT:  Various Routes 
  Section 2008-050 PP 
  Cook County 
  Contract No. 60E99 
  Item No. 94, August 1, 2008 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 of the Schedule of Prices. 
2. Revised pages 10, 11 & 16 of the Special Provisions. 
3. Revised sheets 3, 5 & 6 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
7/25/2008

60E99
State Job # - C-91-556-08
PPS NBR - 1-78055-0002 Project Number Route
County Name - COOK- - VARIOUS
Code - 31 -  - 
District - 1 -  - 
Section Number - 2008-050PP 20

20
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

40600200 BIT MATLS PR CT TON 4.000

40600300 AGG PR CT TON 17.000

40600400 MIX CR JTS FLANGEWYS TON 25.000

40600895 CONSTRUC TEST STRIP EACH 2.000

40600982 HMA SURF REM BUTT JT SQ YD 512.000

*    40603345 HMA SC "D"   N90 TON 422.000

40603595 P HMA SC "F"   N90 TON 515.000

*    44000157 HMA SURF REM    2 SQ YD 8,353.000

*    44201769 CL D PATCH T3 10 SQ YD 44.000

67000400 ENGR FIELD OFFICE A CAL MO 3.000

67100100 MOBILIZATION L SUM 1.000

78000100 THPL PVT MK LTR & SYM SQ FT 146.000

*    78000200 THPL PVT MK LINE  4 FOOT 5,836.000

78000650 THPL PVT MK LINE 24 FOOT 58.000

* REVISED : JULY 22, 2008
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The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  701400, 701401, 701901 
 
DETAILS: Entrance Ramp Closure Details 
 Freeway Single and Multi-Lane Weave 
 Freeway Shoulder Closures and Partial Ramp Closures 
 Signing for Flagging Operations at Work Zone Openings 
 
SPECIAL PROVISIONS: Maintenance of Roadways 
 Keeping the Expressway Open to Traffic 
 Failure To Open Traffic Lanes to Traffic 
 Traffic Control and Protection (Expressways) 
 Reflective Sheeting on Channelizing Devices (BDE) 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on a work week of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION:     Various 
Temporary ramp closures other than interstate to interstate ramps will only be permitted 
during the hours listed below: 

ALLOWABLE WORK HOURS 
WEEKNIGHT TYPE OF 

CLOSURE INBOUND OUTBOUND 
Sunday – Thursday 9:00 PM to 5:00 AM 9:00 PM to 6:00 AM 
Friday 9:00 PM to 9:00 AM 9:00 PM to 10:00 AM 
Saturday 

Temporary Ramp 
Closures 

9:00 PM to 9:00 AM 9:00 PM to 11:00 AM 
 
LOCATION: I-90/94 KENNEDY (Ohio St Feeder @ Orleans) 

WEEK NIGHT TYPE OF CLOSURE ALLOWABLE WORK HOURS 
Sunday - Thursday One Lane   9:00 P.M.  to 5:00 A.M.  
 Two Lanes 12:01 A.M.  to 5:00 A.M.  
Friday One Lane 10:00 P.M. (Fri) to 6:00 AM (Sat) 
 Two Lanes 12:01 A.M. (Sat) to 6:00 A.M. (Sat) 
Saturday One Lane 10:00 P.M. (Sat) to 8:00 AM (Sun) 
 Two Lanes 12:01 A.M. (Sun) to 8:00 AM (Sun) 
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In addition to the hours noted above, work within temporary shoulder and partial ramp closures 
are allowed weekdays between 9:00 A.M. and 3:00 P.M.  If lane closures are needed to close a 
ramp, then later hours may apply. 
 
Interstate to Interstate ramp closures are only permitted: 
Between the hours of 11:30 p.m. and 4:30 a.m. on Monday thru Friday, 
between the hours of 12:01 a.m. and 6:00 a.m. on Saturday, and  
between the hours of 12:01 a.m. and 7:00 a.m. on Sunday.  The Contractor shall inform the 
Expressway Traffic Control Engineer at least three (3) business days prior to scheduling the 
closure.  The Contractor shall also furnish and install large (48" X 48") "DETOUR with arrow" 
signs as directed by the Engineer for all interstate ramp closures.  The cost of these signs shall 
be considered incidental to traffic control and protection (6 signs maximum per closure). 
 
Additional lane/ramp closure hour restrictions may have to be imposed to facilitate the flow of 
traffic to and from major sporting events and/or other events. 
 
All lane/ramp closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed above.  Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
Whenever possible, the contractor should maintain traffic flow on the ramps while performing 
the contract work utilizing Detail TC-17. For any ramp work that necessitates the full closure of 
the ramp, the Contractor shall obtain prior approval from the Expressway Traffic Control 
Engineer. The Contractor will be required to cooperate with all other contractors when erecting 
ramp closures on the expressway.  No two (2) adjacent entrance or exit ramps in one direction 
of the expressway shall be closed at the same time.  
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $    1,000.00 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 

Revised 07/25/2008 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 5.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,  
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