

SCHEDULE OF QUANTITIES

	STA		TO	STA		TRAFFIC	GUARDRAIL	TERMTY I
				BARRIER	MARKERS	MARKER		
				TERMTY I	TYPE A	DIRECT		
				SPL (TAN)			APPLIED	
				EACH	EACH	EACH		
LT	941+94	TO	942+44	1	1	1		
LT	944+06.5	TO	944+56.5	1	1	1		
RT	943+00	TO	943+50	1	1	1		
RT	943+80	TO	944+30	1	1	1		
LT	952+38	TO	952+88	1	1	1		
LT	954+51	TO	955+01	1	1	1		
RT	953+22	TO	953+72	1	1	1		
LT	962+68	TO	963+18	1	1	1		
LT	964+80	TO	965+30	1	1	1		
RT	963+29	TO	963+79	1	1	1		
RT	964+09	TO	964+59	1	1	1		
LT	989+32	TO	989+82	1	1	1		
LT	990+10	TO	990+60	1	1	1		
RT	989+28	TO	989+78	1	1	1		
RT	990+06	TO	990+56	1	1	1		
RT	19+08	TO	19+58	1	1	1		
RT	20+58	TO	21+08	1	1	1		
LT	50+25	TO	50+75	1	1	1		
RT	50+25	TO	50+75	1	1	1		
LT	73+45	TO	73+95	1	1	1		
LT	74+25	TO	74+75	1	1	1		
RT	73+45	TO	73+95	1	1	1		
RT	74+25	TO	74+75	1	1	1		
LT	178+03	TO	178+53	1	1	1		
LT	180+15	TO	180+65	1	1	1		
RT	178+03	TO	178+53	1	1	1		
RT	180+15	TO	180+65	1	1	1		
LT	212+67.5	TO	213+17.5	1	1	1		
LT	215+17.5	TO	215+67.5	1	1	1		
RT	212+72.5	TO	213+22.5	1	1	1		
RT	215+47.5	TO	215+97.5	1	1	1		
TOTAL				31	31	31		

GUARDRAIL REMOVAL				FT
LT	942+85	TO	943+63	78
RT	943+25	TO	943+50	25
RT	943+80	TO	944+05	25
LT	953+30	TO	954+22	92
LT	954+01	TO	954+26	25
RT	953+47	TO	953+72	25
LT	963+59	TO	964+39	80
RT	963+54	TO	963+79	25
RT	964+09	TO	964+34	25
LT	989+57	TO	989+82	25
LT	990+10	TO	990+35	25
RT	989+53	TO	989+78	25
RT	990+06	TO	990+31	25
RT	19+08	TO	20+11	103
LT	50+25	TO	50+50	25
RT	50+25	TO	50+50	25
LT	73+70	TO	73+95	25
LT	74+25	TO	74+50	25
RT	73+70	TO	73+95	25
RT	74+25	TO	74+50	25
RT	178+74	TO	179+87	113
LT	213+55	TO	215+05	150
RT	212+97	TO	214+47	150
TOTAL				1,166