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September 11, 2021 Letting 

Notice to Bidders 
Specifications 
And Proposal 

Springfield, Illinois 62702 

Illinois Department of Natural Resources 
Office of Water Resources 
Division of Capital Programs 

Contract No.  FR-441 
Project Name:  Vermilion River Dam Removal and 
Channel Restoration 
Oglesby, Illinois 
County:  LaSalle 



NOTICE TO BIDDERS 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to
12:00 p.m., Friday June 11, 2021, at which time the bids will be publicly opened from the iCX Secure
Vault.

2. DESCRIPTION OF WORK.  The proposed work is identif ied and advertised for bids in the Invitation for
Bids as:

1W  
Vermilion River Dam Removal and Channel Restoration 
Vermilion River 
Oglesby, Illinois  
LaSalle County 
FR-441 

Removal of a dam on the Vermilion River and restoration of the channel within the 
vicinity of the dam. 

3. INSTRUCTIONS TO BIDDERS.
(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents 

in accordance with Article 101.09 of the IDOT 2016 Standard Specifications for Road and Bridge 
Construction, become part of the contract.  Bidders are cautioned to read and examine carefully all 
documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certif ications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certif ication contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract.  The work on this contract is 100% State funded by IDNR.

(c) A copy of the Annual Proposal Bid Bond (or Proposal Bid Bond, if applicable), DBE Utilization Plan, and 
DBE Participation Statement(s) must be forwarded to the Agency Procurement Administrator at 
the mailing address shown above (attn: Lisa Bulinski) or emailed to lisa.bulinski@illinois.gov.

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Illinois 
Department of Natural Resources, Office of Water Resources, Division of Capital Programs in the rules, 
Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding based 
upon a prequalif ication rating shall not be the sole determinant of responsibility.  The Department reserves 
the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise the 
proposed project, and to waive technicalities.

By Order of the   
Illinois Department of Natural Resources 
Office of Water Resources   
Loren Wobig, Director 

mailto:Ashley.N.Stewart@illinois.gov


Illinois Department of Natural Resources 
Office of Water Resources 
Division of Capital Programs 

Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST). 

KNOW ALL MEN BY THESE PRESENTS,  That We  

as PRINCIPAL, and  

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the 
amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for various improvements published in the Transportation Bulletin during the effective term 
indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the 
terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified with good and 
sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, 
in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the 
difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may 
contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full 
force and effect. 

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then 
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such 
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s 
fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

day of       A.D., . day of       A.D.,     . 

(Company Name) (Company Name) 

By By 
(Signature and Title) (Signature of Attorney-in-Fact) 

Notary for PRINCIPAL Notary for SURETY 

STATE OF STATE OF 
COUNTY OF COUNTY OF 

Signed and attested before me on (date) Signed and attested before me on (date) 
by  by  

(Name of Notary Public) (Name of Notary Public) 

(Seal) (Seal) 
(Signature of Notary Public) (Signature of Notary Public) 

(Date Commission Expires) (Date Commission Expires) 

In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing 
the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 

Electronic Bid Bond ID # Company/Bidder Name Signature and Title 

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or certified 
or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the Department’s 
receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for proposals submitted prior 
to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for proposals submitted for any letting or 
date after the effective date of cancellation/termination. 

OWR 356A (Rev. 12/28/20) 



Illinois Department of Natural Resources 
Office of Water Resources 
Division of Capital Programs 

Proposal Bid Bond 

Item No.  

Letting Date 

Project Name 

 1W 

 September 11, 2021

Vermilion River Dam Removal 
and Channel Restoration 

Project Number FR-441 

KNOW ALL PERSONS BY THESE PRESENTS, That We 

as PRINCIPAL, and  

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date 
indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified 
in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of 
the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified with good and 
sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, 
in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the 
difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may 
contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full 
force and effect. 

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then 
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such 
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s 
fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

day of       A.D., . day of       A.D.,     . 

(Company Name) (Company Name) 

By By 
(Signature and Title) (Signature of Attorney-in-Fact) 

Notary for PRINCIPAL Notary for SURETY 

STATE OF STATE OF 
COUNTY OF COUNTY OF 

Signed and attested before me on (date) Signed and attested before me on (date) 
by  by  

(Name of Notary Public) (Name of Notary Public) 

(Seal) (Seal) 
(Signature of Notary Public) (Signature of Notary Public) 

(Date Commission Expires) (Date Commission Expires) 

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound 
unto the State of Illinois under the conditions of the bid bond as shown above. 

Electronic Bid Bond ID # Company/Bidder Name Signature and Title 
OWR 356B (REV. 12/28/20) 



(1) Policy

DBE Utilization Plan 

It is public policy that disadvantaged businesses as defined in the Special Provision shall have the maximum opportunity to participate in the 
performance of contracts financed in whole or in part with Federal or State funds. 

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in the Special Provision have the maximum opportunity to 
participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The contractor shall take 
all necessary and reasonable steps in accordance with the Special Provision to ensure that said businesses have the maximum opportunity 
to compete for and perform under this contract.  The contractor shall not discriminate on the basis of race, color, national origin, or sex in 
the award and performance of contracts. 

(3) Project and Bid Identification

Complete the following information concerning the project and bid: 

Total Bid 

Project 

Contract DBE Goal 
(Percent) (Dollar Amount) 

County  

Letting Date 

Contract No. 

Letting Item No. 

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department  that on this 
project, my company: (check one) 

Meets or exceeds contract award goals and has provided documented participation as follows: 

Disadvantaged Business Participation   percent 

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a Commercially Useful Function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

Disadvantaged Business Participation  percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in support 
of this request including good faith effort.  Also attached are the signed participation statements, forms SBE 2025, required by the 
Special Provision evidencing availability and use of each business participating in this plan and assuring that each business will 
perform a commercially useful function in the work of the contract. 

Company The “as read” Low Bidder is required to comply with the Special Provision. 

By 

Title 

Submit only one utilization plan for each project.  The utilization plan shall 
be submitted in accordance with the special provision. 

Illinois Department of Natural Resources 
One Natural Resources Way 
Springfield, Illinois 62702-1271 

Date 

The Illinois Department of Natural Resources is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 

REQUIRED.  Failure to provide any information will result in the contract not being awarded. IDNR SBE 2026 (Rev. 03/14/19)



Pay Item 
No. Description (Anticipated items for trucking)* Quantity Unit Price Total 

$ 
$ 
$ 
$ 
$ 
$ 

DBE Participation Statement 

Subcontractor Registration Number Letting 

Participation Statement Item No. 

(1) Instructions Contract No. 

This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the Special Provision and will be attached to the Utilization Plan form. If additional space is needed complete an 
additional form for the firm.  Trucking participation items; description must list what is anticipated towards goal credit. 

(2) Work:

Please indicate: J/V Manufacturer Supplier (60%) Subcontractor Trucking 

(3) Partial Payment Items (For any of the above items which are partial pay items)
Total 

Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without prior 
approval from the Department and that complete and accurate information regarding actual work performed on this project and the 
payment therefore must be provided to the Department. 

Signature for Contractor  1st Tier  2nd Tier Signature for DBE Firm  1st Tier  2nd Tier 

Date Date 

Contact Person Contact Person 

Title Title 

Firm Name Firm Name 

Address Address 

City/State/Zip City/State/Zip 

Phone Phone 

Email Address Email Address 

The Department of Natural Resources is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded. 

E 

WC 

IDNR SBE 2025 (Rev. 10/16/17) 



CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 

NOTICE

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 



SUBCONTRACTOR DOCUMENTATION 

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 

If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       

-i-



RETURN WITH SUBCONTRACT 

STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 

Section 50-2 of the Illinois Procurement Code (Code) provides that every person that has entered into a contract for more than one year in duration 
for the initial term or for any renewal term shall certify, by January 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
CPO or, if the procurement is under the authority of a CPO, the applicable procurement officer of any changes that affect its ability to satisfy the 
requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor continues to meet all requirements of this 
Article, it shall not be required to submit any certification or if the work under the contract has been substantially completed before contract 
expiration but the contract has not yet expired.   If a contractor or subcontractor is not able to truthfully certify that it continues to meet all 
requirements, it shall provide with its certification a detailed explanation of the circumstances leading to the change in certification status.  A 
contractor or subcontractor that makes a false statement material to any given certification required under Article 50 of the Code is, in addition to 
any other penalties or consequences prescribed by law, subject to liability under the Illinois False Claims Act for submission of a false claim. 

A. Bribery

Section 50-5.  Bribery.

(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of
Illinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 

B. Felons

Section 50-10.  Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.



RETURN WITH SUBCONTRACT 

C. Debt Delinquency 

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or 
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or 
Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. 
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a 
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the 
certifications completed pursuant to this Section are false. 

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or 
entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or 
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental 
Protection Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that 
the CPO may declare the contract void if this certification is false.  

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

Name of Subcontracting Company 

Authorized Officer  Date 



RETURN WITH SUBCONTRACT 

SUBCONTRACTOR DISCLOSURES 

I. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the Chief Procurement Officer may void the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

2. Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity?  YES        NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor?  YES       NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income?      YES         NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor?  YES         NO __

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company.    

-a- 



RETURN WITH SUBCONTRACT 

Form B: Instructions for Identifying Other Contracts & Procurement Related Information 

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    

-b-
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ILLINOIS DEPARTMENT OF 
NATURAL RESOURCES

Form A 
Subcontractor: Financial  

Information & Potential Conflicts 
of Interest Disclosure 

Subcontractor Name 

Legal Address 

City, State, Zip 

Telephone Number Email Address Fax Number (if available) 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code, and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 

1. Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information) 

NAME: 

ADDRESS 

Type of ownership/distributable income share: 

stock        sole proprietorship Partnership other:  (explain on separate sheet): 

% or $ value of ownership/distributable income share: 

2. Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes       No __

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State
Toll Highway Authority?       Yes       No __

2. Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds  60%  of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary. ____________________________
____________________________________________________________________________

-c- 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?

Yes  No __ 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable
income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times

     the salary of the Governor? Yes   No __ 
___________________________________________________________________________________________ 

(b) State employment of  spouse, father, mother, son, or daughter,  including contractual employment services
in the previous 2 years.

Yes   No __ 
If your answer is yes, please answer each of the following questions. 

1. Is your spouse or any minor children currently an officer or employee of  the Capitol Development
Board or the Illinois State Toll Highway Authority?   Yes       No __

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any
agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60 %  of  the
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary. __________________
_______________________________________________________________________________

3. If your spouse or any minor children is/are currently appointed  to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 7 1/2% of the total distributable income of your
firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of the
annual salary of the Governor?      Yes       No __

4. If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the
aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or
(ii) an amount in excess of  two times the annual salary of the Governor?

Yes       No __ 
________________________________________________________________________________________ 
(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any

unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of
Illinois currently or in the previous 3 years.     Yes       No __

_________________________________________________________________________________________
(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
     son, or daughter. Yes   No __ 
_________________________________________________________________________________________ 
(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United States of

America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes
of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in

     the discharge of that office currently or in the previous 3 years. Yes   No __ 
_______________________________________________________________________________________ 
(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,

son, or daughter.        Yes       No __
________________________________________________________________________________________
(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes       No __ 
________________________________________________________________________________________ 

-d- 



RETURN WITH SUBCONTRACT 

(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
    son, or daughter. Yes   No __ 
________________________________________________________________________________________ 

(i) Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection
committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes       No __ 
________________________________________________________________________________________ 
(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the

last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes       No __ 
________________________________________________________________________________________ 

2. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

Name and address of person(s):  

-e- 
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4. Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is
identified, enter “None” on the line below:

Name of person(s):   

Nature of disclosure: 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

Completed by: 

Signature of Individual or Authorized Officer  Date 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

Signature of Authorized Officer  Date 

-f-
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ILLINOIS DEPARTMENT OF 
NATURAL RERSOURCES

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

Subcontractor Name 

Legal Address 

City, State, Zip 

Telephone Number Email Address Fax Number (if available) 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency:   Yes       No __
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED 

OWNERSHIP CERTIFICATION 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or parent entity’s distributive 

income or holding less than a 5% ownership interest. 

Yes No N/A (Form A disclosure(s) established 100% ownership) 

-g-

Signature of Authorized Officer  Date 
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1. PAYMENT TERMS AND CONDITIONS:

1.1. Late Payment:  Payments, including late payment charges, will be paid in accordance with the State 
Prompt Payment Act and rules when applicable.  30 ILCS 540; 74 III. Adm. Code 900.  This shall be 
Vendor’s sole remedy for late payments by the State.  Payment terms contained on Vendor’s invoices 
shall have no force and effect. 

1.2. Minority Contractor Initiative:  Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The 
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and 
deposit the fee in the Comptroller’s Administrative Fund.  15 ILCS 405/23.9. 

1.3. Expenses:  The State will not pay for supplies provided or services rendered, including related expenses, 
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is 
prior to execution. 

1.4. Prevailing Wage:  As a condition of receiving payment Vendor must (i) be in compliance with the 
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and 
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the 
State upon request.   Examples of prevailing wage categories include public works, printing, janitorial, 
window washing, building and grounds services, site technician services, natural resource services, 
security guard and food services.  The prevailing wages are revised by the Department of Labor and are 
available on the Department’s official website, which shall be deemed proper notification of any rate 
changes under this subsection.  Vendor is responsible for contacting the Illinois Department of Labor to 
ensure understanding of prevailing wage requirements at 217-782-6206 or 
(http://www.state.il.us/agency/idol/index.htm).  

1.5. Federal Funding:  This contract may be partially or totally funded with Federal funds.  If federal funds are 
expected to be used, then the percentage of the good/service paid using Federal funds and the total 
Federal funds expected to be used will be provided in the award notice. 

1.6. Invoicing:  By submitting an invoice, Vendor certifies that the supplies or services provided meet all 
requirements of the contract, and the amount billed and expenses incurred are as allowed in the 
contract.  Invoices for supplies purchased, services performed and expenses incurred through June 30 of 
any year must be submitted to the State no later than July 31 of that year; otherwise Vendor may have 
to seek payment through the Illinois Court of Claims.  30 ILCS 105/25.  All invoices are subject to 
statutory offset.  30 ILCS 210. 

1.6.1. Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the 
tax.  If necessary, Vendor may request the applicable Agency/University state tax exemption 
number and federal tax exemption information. 

1.6.2. Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to 
milestones, deliverables, or other invoicing requirements agreed to in the contract. 

http://www.state.il.us/agency/idol/index.htm
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2. ASSIGNMENT:  This contract may not be assigned, transferred in whole or in part by Vendor without the prior 
written consent of the State.   

3. SUBCONTRACTING:  For purposes of this section, subcontractors are those specifically hired to perform all or 
part of the work covered by the contract.  Vendor must receive prior written approval before use of any 
subcontractors in the performance of this contract.  Vendor shall describe, in an attachment if not already 
provided, the names and addresses of all authorized subcontractors to be utilized by Vendor in the performance 
of this contract, together with a description of the work to be performed by the subcontractor and the 
anticipated amount of money that each subcontractor is expected to receive pursuant to this contract.  If 
required, Vendor shall provide a copy of any subcontracts within fifteen (15) days after execution of this 
contract.  All subcontracts must include the same certifications that Vendor must make as a condition of this 
contract.  Vendor shall include in each subcontract the subcontractor certifications as shown on the Standard 
Certification form available from the State.  If at any time during the term of the Contract, Vendor adds or 
changes any subcontractors, then Vendor must promptly notify, by written amendment to the Contract, the 
State Purchasing Officer or the Chief Procurement Officer of the names and addresses and the expected amount 
of money that each new or replaced subcontractor will receive pursuant to the Contract. 30 ILCS 500/20-120. 

4. AUDIT/RETENTION OF RECORDS:  Vendor and its subcontractors shall maintain books and records relating to 
the performance of the contract or subcontract and necessary to support amounts charged to the State 
pursuant the contract or subcontract.  Books and records, including information stored in databases or other 
computer systems, shall be maintained by the Vendor for a period of three (3) years from the later of the date of 
final payment under the contract or completion of the contract, and by the subcontractor for a period of three 
(3) years from the later of final payment under the term or completion of the subcontract.  If Federal funds are 
used to pay contract costs, the Vendor and its subcontractors must retain their respective records for five (5) 
years.  Books and records required to be maintained under this section shall be available for review or audit by 
representatives of:  the procuring Agency, the Auditor General, the Executive Inspector General, the Chief 
Procurement Officer, State of Illinois internal auditors or other governmental entities with monitoring authority, 
upon reasonable notice and during normal business hours.  Vendor and its subcontractors shall cooperate fully 
with any such audit and with any investigation conducted by any of these entities.  Failure to maintain books 
and records required by this section shall establish a presumption in favor of the State for the recovery of any 
funds paid by the State under this contract or any subcontract for which adequate books and records are not 
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for 
audit or examination of the Vendor’s or subcontractor’s books and records. 30 ILCS 500/20-65. 

5. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this contract.  Vendor 
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless 
otherwise directed by the State. 

6. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or enforce a right 
does not waive that Party’s right to exercise or enforce that or other rights in the future. 

7. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by unforeseeable 
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of 
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The non-declaring Party 
may cancel the contract without penalty if performance does not resume within thirty (30) days of the 
declaration. 
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8. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract may have 
or gain access to confidential data or information owned or maintained by the other Party in the course of 
carrying out its responsibilities under this contract.  Vendor shall presume all information received from the 
State or to which it gains access pursuant to this contract is confidential.  Vendor information, unless clearly 
marked as confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be 
considered public.  No confidential data collected, maintained, or used in the course of performance of the 
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party, 
either during the period of the contract or thereafter.  The receiving Party must return any and all data 
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is 
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the 
disclosing Party in writing of its destruction.  The foregoing obligations shall not apply to confidential data or 
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received 
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or 
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is 
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential 
information. 

9. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether written 
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all 
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such 
work, unless otherwise agreed in writing.  Vendor hereby assigns to the State all right, title, and interest in and 
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may 
have to such work including any so-called "moral rights" in connection with the work.  Vendor acknowledges the 
State may use the work product for any purpose.  Confidential data or information contained in such work shall 
be subject to confidentiality provisions of this contract. 

10. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the State of Illinois, its 
agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses, losses, claims, 
damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees and 
expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations, 
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any real 
or personal property, or any other damage or loss claimed to result in whole or in part from Vendor’s negligent 
performance; (c) any act, activity or omission of Vendor or any of its employees, representatives, subcontractors 
or agents; or (d) any actual or alleged claim that the services or goods provided under this contract infringe, 
misappropriate, or otherwise violate any intellectual property (patent, copyright, trade secret, or trademark) 
rights of a third party.  In accordance with Article VIII, Section 1(a),(b) of the Constitution of the State of Illinois 
and 1973 Illinois Attorney General Opinion 78, the State may not indemnify private parties absent express 
statutory authority permitting the indemnification.  Neither Party shall be liable for incidental, special, 
consequential, or punitive damages. 

11. INSURANCE:  Vendor shall, at all times during the term and any renewals maintain and provide a Certificate of 
Insurance naming the State as additionally insured for all required bonds and insurance.  Certificates may not be 
modified or canceled until at least thirty (30) days’ notice has been provided to the State.  Vendor shall provide: 
(a) General Commercial Liability occurrence form in amount of $1,000,000 per occurrence (Combined Single 
Limit Bodily Injury and Property Damage) and $2,000,000 Annual Aggregate; (b) Auto Liability, including Hired 
Auto and Non-owned Auto, (Combined Single Limit Bodily Injury and Property Damage) in amount of $1,000,000 
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per occurrence; and (c) Worker’s Compensation Insurance in amount required by law.  Insurance shall not limit 
Vendor’s obligation to indemnify, defend, or settle any claims. 

12. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or employee of, 
or joint venture with the State.  All payments by the State shall be made on that basis. 

13. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State during the term 
of this contract to perform any work under this contract.  Vendor shall give notice immediately to the Agency’s 
director if Vendor solicits or intends to solicit State employees to perform any work under this contract. 

14. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply with all 
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license 
and permit requirements in the performance of this contract.  Vendor shall be in compliance with applicable tax 
requirements and shall be current in payment of such taxes.  Vendor shall obtain at its own expense, all licenses 
and permissions necessary for the performance of this contract. 

15. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the State may 
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractor’s officers, 
employees or agents.  Vendor or subcontractor shall reassign immediately any such individual who, in the 
opinion of the State, does not pass the background check. 

16. APPLICABLE LAW:  

16.1. PREVAILING LAW:  This contract shall be construed in accordance with and is subject to the laws and 
rules of the State of Illinois. 

16.2. EQUAL OPPORTUNITY: The Department of Human Rights’ Equal Opportunity requirements are 
incorporated by reference.  44 ILL. ADM. CODE 750. 

16.3. COURT OF CLAIMS; ARBITRATION; SOVEREIGN IMMUNITY:  Any claim against the State arising out of 
this contract must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall 
not enter into binding arbitration to resolve any dispute arising out of this contract.  The State of Illinois 
does not waive sovereign immunity by entering into this contract.   

16.4. OFFICIAL TEXT:  The official text of the statutes cited herein is incorporated by reference. An unofficial 
version can be viewed at (www.ilga.gov/legislation/ilcs/ilcs.asp). 

17. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under federal 
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney 
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action. 

18. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State entity 
responsible for performance and payment under the contract.  When the Chief Procurement Officer or 
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to 
Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master 
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any 
liability to Vendor for that order.  

http://www.ilga.gov/legislation/ilcs/ilcs.asp
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19. EXPATRIATED ENTITIES:  Except in limited circumstances, no business or member of a unitary business group, as 
defined in the Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that 
business or any member of the unitary business group is an expatriated entity. 

20. NOTICES:  Notices and other communications provided for herein shall be given in writing via electronic mail 
whenever possible.  If transmission via electronic mail is not possible, then notices and other communications 
shall be given in writing via registered or certified mail with return receipt requested, via receipted hand 
delivery, via courier (UPS, Federal Express or other similar and reliable carrier), or via facsimile showing the date 
and time of successful receipt.  Notices shall be sent to the individuals who signed this contract using the contact 
information following the signatures.  Each such notice shall be deemed to have been provided at the time it is 
actually received.  By giving notice, either Party may change its contact information. 

21. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and signed by 
authorized representatives of the Parties.  Any provision of this contract officially declared void, unenforceable, 
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to 
give effect to the Parties’ intent.  All provisions that by their nature would be expected to survive, shall survive 
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments, 
the State’s terms, conditions and attachments shall prevail. 

22. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss performance 
or provide contract performance updates to help ensure proper performance of the contract.  The State may 
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to 
continue the contract, suspend Vendor from doing future business with the State for a specified period of time, 
or whether Vendor can be considered responsible on specific future contract opportunities. 

23. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, provided to or 
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) 
notwithstanding any provision to the contrary that may be found in this contract. 

24. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours designated by the 
State and performed in a manner that does not interfere with the State and its personnel. 

25. WARRANTIES FOR SUPPLIES AND SERVICES: 

25.1. Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 

specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and 

agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be 

merchantable, of good quality and workmanship, and free from defects for a period of twelve months or 

longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal 

and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and 

delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e) 

not infringe any patent, copyright or other intellectual property rights of any third party.  Vendor agrees 

to reimburse the State for any losses, costs, damages or expenses, including without limitations, 

reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties. 
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25.2. Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a 

copy of the warranty.  These warranties shall be in addition to all other warranties, express, implied or 

statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 

supplies. 

25.3. Vendor warrants that all services will be performed to meet the requirements of the contract in an 

efficient and effective manner by trained and competent personnel.  Vendor shall monitor 

performances of each individual and shall reassign immediately any individual who is not performing in 

accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in 

any way violates the contract or State policies. 

26. REPORTING, STATUS AND MONITORING SPECIFICATIONS:  Vendor shall immediately notify the State of any 
event that may have a material impact on Vendor’s ability to perform the contract. 

27. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be eligible for 
tax credits.  35 ILCS 5/216, 5/217.  Please contact the Illinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.   

28. TERMINATION FOR CAUSE:  The State may terminate this contract, in whole or in part, immediately upon notice 
to the Vendor if: (a) the State determines that the actions or inactions of the Vendor, its agents, employees or 
subcontractors have caused, or reasonably could cause, jeopardy to health, safety, or property, or (b) the 
Vendor has notified the State that it is unable or unwilling to perform the contract. 

28.1. If Vendor fails to perform to the State’s satisfaction any material requirement of this contract, is in 
violation of a material provision of this contract, or the State determines that the Vendor lacks the 
financial resources to perform the contract, the State shall provide written notice to the Vendor to cure 
the problem identified within the period of time specified in the State’s written notice. If not cured by 
that date the State may either: (a) immediately terminate the contract without additional written notice 
or (b) enforce the terms and conditions of the contract. 

28.2. For termination due to any of the causes contained in this Section, the State retains its rights to seek any 
available legal or equitable remedies and damages. 

29. TERMINATION FOR CONVENIENCE:  The State may, for its convenience and with thirty (30) days prior written 
notice to Vendor, terminate this contract in whole or in part and without payment of any penalty or incurring 
any further obligation to the Vendor. 

29.1. The Vendor shall be entitled to compensation upon submission of invoices and proof of claim for 

supplies and services provided in compliance with this contract up to and including the date of 

termination. 

30. AVAILABILITY OF APPROPRIATION:  This contract is contingent upon and subject to the availability of funds.  
The State, at its sole option, may terminate or suspend this contract, in whole or in part, without penalty or 
further payment being required, if (1) the Illinois General Assembly or the federal funding source fails to make 
an appropriation sufficient to pay such obligation, or if funds needed are insufficient for any reason (30 ILCS 
500/20-60), (2) the Governor decreases the Department’s funding by reserving some or all of the Department’s 
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appropriation(s) pursuant to power delegated to the Governor by the Illinois General Assembly, or (3) the 
Department determines, in its sole discretion or as directed by the Office of the Governor, that a reduction is 
necessary or advisable based upon actual or projected budgetary considerations.  Contractor will be notified in 
writing of the failure of appropriation or of a reduction or decrease.  



STATE OF ILLINOIS 
STANDARD CERTIFICATIONS 

 

 

State of Illinois Chief Procurement Office General Services   1 
Standard Certifications 
V.18.1 

Vendor acknowledges and agrees that compliance with this subsection in its entirety for the term of the contract and 

any renewals is a material requirement and condition of this contract.  By executing this contract Vendor certifies 

compliance with this subsection in its entirety, and is under a continuing obligation to remain in compliance and report 

any non-compliance. 

This subsection, in its entirety, applies to subcontractors used on this contract.  Vendor shall include these Standard 

Certifications in any subcontract used in the performance of the contract using the Standard Certification form provided 

by the State. 

If this contract extends over multiple fiscal years, including the initial term and all renewals, Vendor and its 

subcontractors shall confirm compliance with this section in the manner and format determined by the State by the date 

specified by the State and in no event later than July 1 of each year that this contract remains in effect. 

If the Parties determine that any certification in this section is not applicable to this contract it may be stricken without 

affecting the remaining subsections. 

1. As part of each certification, Vendor acknowledges and agrees that should Vendor or its subcontractors provide 
false information, or fail to be or remain in compliance with the Standard Certification requirements, one or 
more of the following sanctions will apply: 

• the contract may be void by operation of law, 

• the State may void the contract, and 

• the Vendor and it subcontractors may be subject to one or more of the following: suspension, 

debarment, denial of payment, civil fine, or criminal penalty. 

Identifying a sanction or failing to identify a sanction in relation to any of the specific certifications does not 
waive imposition of other sanctions or preclude application of sanctions not specifically identified. 

2. Vendor certifies it and its employees will comply with applicable provisions of the United States Civil Rights Act, 
Section 504 of the Federal Rehabilitation Act, the Americans with Disabilities Act, and applicable rules in 
performance of this contract. 

3. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies he/she is not in 
default on an educational loan.  5 ILCS 385/3. 

4. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies it he/she has not 
received (i) an early retirement incentive prior to 1993 under Section 14-108.3 or 16-133.3 of the Illinois Pension 
Code or (ii) an early retirement incentive on or after 2002 under Section 14-108.3 or 16-133.3 of the Illinois 
Pension Code.  30 ILCS 105/15a; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133. 

5. Vendor certifies that it is a legal entity authorized to do business in Illinois prior to submission of a bid, offer, or 
proposal.  30 ILCS 500/1-15.80, 20-43. 



 

State of Illinois Chief Procurement Office General Services   2 
Standard Certifications 
V.18.1 

6. To the extent there was a current Vendor providing the services covered by this contract and the employees of 
that Vendor who provided those services are covered by a collective bargaining agreement, Vendor certifies (i) 
that it will offer to assume the collective bargaining obligations of the prior employer, including any existing 
collective bargaining agreement with the bargaining representative of any existing collective bargaining unit or 
units performing substantially similar work to the services covered by the contract subject to its bid or offer; and 
(ii) that it shall offer employment to all employees currently employed in any existing bargaining unit who 
perform substantially similar work to the work that will be performed pursuant to this contract.  This does not 
apply to heating, air conditioning, plumbing and electrical service contracts.  30 ILCS 500/25-80. 

7. Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of the 
State of Illinois or any other State, nor made an admission of guilt of such conduct that is a matter of record.  30 
ILCS 500/50-5. 

8. If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date of 
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the 
facts upon which the conviction was based continues to have any involvement with the business.  30 ILCS 
500/50-10. 

9. If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a felony 
under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953, 
Vendor certifies at least five years have passed since the date of the conviction.  Vendor further certifies that it 
is not barred from being awarded a contract and acknowledges that the State shall declare the contract void if 
this certification is false.  30 ILCS 500/50-10.5. 

10. Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions 
related to either submitting/writing specifications or providing assistance to an employee of the State of Illinois 
by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of 
information, or similar assistance (except as part of a public request for such information).  30 ILCS 500/50-
10.5(e), amended by Pub. Act No. 97-0895 (August 3, 2012). 

11. Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if 
delinquent has entered into a deferred payment plan to pay the debt), and Vendor and its affiliates 
acknowledge the State may declare the contract void if this certification is false or if Vendor or an affiliate later 
becomes delinquent and has not entered into a deferred payment plan to pay off the debt.  30 ILCS 500/50-11, 
50-60. 

12. Vendor certifies that it and all affiliates shall collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with provisions of the Illinois Use Tax Act and acknowledges that 
failure to comply may result in the contract being declared void.  30 ILCS 500/50-12. 

13. Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed a willful 
or knowing violation of the Environmental Protection Act within the last five years, and is therefore not barred 
from being awarded a contract.  30 ILCS 500/50-14. 

14. Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from bidding on 
a State contract, nor accepted any money or other valuable thing, or acted upon the promise of same, for not 
bidding on a State contract.  30 ILCS 500/50-25. 
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15. Vendor certifies it is not in violation of the “Revolving Door” provisions of the Illinois Procurement Code.  30 ILCS 
500/50-30. 

16. Vendor certifies that it has not retained a person or entity to attempt to influence the outcome of a 
procurement decision for compensation contingent in whole or in part upon the decision or procurement.  30 
ILCS 500/50-38. 

17. Vendor certifies that if it has hired a person required to register under the Lobbyist Registration Act to assist in 
obtaining any State contract, that none of the lobbyist’s costs, fees, compensation, reimbursements, or other 
remuneration were billed to the State.  30 ILCS 500\50-38.  

18. Vendor certifies it will report to the Illinois Attorney General and the Chief Procurement Officer any suspected 
collusion or other anti-competitive practice among any bidders, offerors, contractors, proposers, or employees 
of the State.  30 ILCS 500/50-40, 50-45, 50-50. 

19. Vendor certifies steel products used or supplied in the performance of a contract for public works shall be 
manufactured or produced in the United States, unless the executive head of the procuring Agency/University 
grants an exception.  30 ILCS 565. 

20. Drug Free Workplace 

20.1 If Vendor employs 25 or more employees and this contract is worth more than $5,000, Vendor certifies 
it will provide a drug free workplace pursuant to the Drug Free Workplace Act. 

20.2 If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall not engage 
in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance 
during the performance of the contract.  30 ILCS 580. 

21. Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall participate in 
an international boycott in violation of the U.S. Export Administration Act of 1979 or the applicable regulations 
of the United States. Department of Commerce.  30 ILCS 582. 

22. Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar offense of 
any state or of the United States.  720 ILCS 5/33 E-3, E-4. 

23. Vendor certifies it complies with the Illinois Department of Human Rights Act and rules applicable to public 
contracts, which include providing equal employment opportunity, refraining from unlawful discrimination, and 
having written sexual harassment policies.  775 ILCS 5/2-105. 

24. Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any dues or 
fees to any “discriminatory club.”  775 ILCS 25/2. 

25. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the 
contract have been or will be produced in whole or in part by forced labor or indentured labor under penal 
sanction.  30 ILCS 583.  

26. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the 
contract have been produced in whole or in part by the labor of any child under the age of 12.  30 ILCS 584. 
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27. Vendor certifies that any violation of the Lead Poisoning Prevention Act, as it applies to owners of residential 
buildings, has been mitigated.  410 ILCS 45. 

28. Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will comply 
with Executive Order No. 1 (2007).  The Order generally prohibits Vendors and subcontractors from hiring the 
then-serving Governor’s family members to lobby procurement activities of the State, or any other unit of 
government in Illinois including local governments if that procurement may result in a contract valued at over 
$25,000.  This prohibition also applies to hiring for that same purpose any former State employee who had 
procurement authority at any time during the one-year period preceding the procurement lobbying activity. 

29. Vendor certifies that information technology, including electronic information, software, systems and 
equipment, developed or provided under this contract comply with the applicable requirements of the Illinois 
Information Technology Accessibility Act Standards as published at (www.dhs.state.il.us/iitaa) 30 ILCS 587. 

30. Vendor certifies that it has read, understands, and is in compliance with the registration requirements of the 
Elections Code (10 ILCS 5/9-35) and the restrictions on making political contributions and related requirements 
of the Illinois Procurement Code.  30 ILCS 500/20-160 and 50-37.  Vendor will not make a political contribution 
that will violate these requirements. 

In accordance with section 20-160 of the Illinois Procurement Code, Vendor certifies as applicable: 

  Vendor is not required to register as a business entity with the State Board of Elections. 

or 

  Vendor has registered with the State Board of Elections.  As a registered business entity, Vendor 
acknowledges a continuing duty to update the registration as required by the Act. 

31. Vendor certifies that if it is awarded a contract through the use of the preference required by the Procurement 
of Domestic Products Act, then it shall provide products pursuant to the contract or a subcontract that are 
manufactured in the United States.  30 ILCS 517. 

32. For contracts other than construction contracts subject to the requirements of 30 ILCS 500/30-20 and 30 ILCS 
500/33-10, a person (other than an individual acting as a sole proprietor) must be a duly constituted legal entity 
to qualify as a bidder or offeror prior to submitting a bid, offer, or proposal.  30 ILCS 500/20-43.  Vendor certifies 
that it is a legal entity as of the date for submitting this bid, offer, or proposal. 

33. Vendor certifies that, for the duration of this contract it: 

• will post its employment vacancies in Illinois and border states on the Department of Employment 
Security’s IllinoisJobLink.com website or its successor system; or 

• will provide an online link to these employment vacancies so that this link is accessible through the 
IllinoisJobLink.com website it successor system; or 

• is exempt from 20 ILCS 1005/1005-47 because the contract is for construction-related services as that 
term is defined in section 1-15.20 of the Procurement Code; or the contract is for construction and 
vendor is a party to a contract with a bona fide labor organization and performs construction. (20 ILCS 
1005/1005-47).  

http://www.dhs.state.il.us/iitaa


VERMILION RIVER DAM REMOVAL AND CHANNEL RESTORATION 

STANDARD SPECIFICATIONS 

The "Standard Specifications for Road and Bridge Construction," prepared by the Department of 
Transportation of the State of Illinois and adopted by said Department, April 1, 2016; as amended and 
supplemented by the "Supplemental Specifications and Recurring Special Provisions," adopted January 
1, 2021 (hereinafter referred to collectively as "Standard Specifications"), are incorporated by 
reference and made a part of this Contract for the Vermilion River Dam Removal and Channel Restoration, 
Vermilion River, Oglesby, Illinois, LaSalle County, FR-441.  (The Standard Specifications can be 
purchased from the Illinois Department of Transportation or downloaded from their web site.) 

SPECIAL PROVISIONS 

The following Special Provisions supplement the Standard Specifications, the latest edition of the 
“Manual on Uniform Traffic Control Devices for Streets and Highways,” the “Manual of Test Procedures 
for Materials” in effect on the date of invitation for bids, and the Supplemental Specifications and 
Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern 
the construction of the “Vermilion River Dam Removal and Channel Restoration, Vermilion River, 
Oglesby, Illinois, LaSalle County, FR-441” project, and in the case of conflict with any part, or parts, of 
said Specifications, the said Special Provisions shall take precedence and shall govern. 
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

 

GENERAL  

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 

Construction" (Standard Specifications) adopted April 1, 2016, and the "Supplemental Specifications and 

Recurring Special Provisions” latest edition. These Special Provisions included herein apply to and govern 

the proposed improvements designated as the VERMILION RIVER DAM REMOVAL AND CHANNEL 

RESTORATION and in case of conflict with any part or parts of said specifications; said Special Provisions 

shall take precedent and shall govern. 

 

LOCATION OF PROJECT 

The Vermilion River Dam Removal and Channel Restoration project is located in the Northeast ¼ of Section 

36, Township 33 North, Range 1 East of the Third Principal Meridian in LaSalle County, Illinois. The Dam is 

on the Vermilion River adjacent to the former Buzzi Unicem cement plant located in Oglesby, Illinois.  

 

DESCRIPTION OF PROJECT 

This project involves removal of a low-head concrete Dam on the Vermilion River.  The project includes, 

but is not limited to, earth excavation, removal of approximately 10-foot high concrete dam, removal of 

162 precast blocks, installation and removal of rip rap for temporary causeway, installation and removal 

of temporary construction access road, installation and rehabilitation of gravel hauling road, control of 

water, erosion and sediment control, and all incidental and collateral work necessary to complete the 

project as shown on the plans and described herein. 

The CONTRACTOR shall perform all work indicated or implied in the Contract Documents.  All work not 

specified, but required to complete the project in a satisfactory manner, shall be performed by the 

CONTRACTOR.  All items of work not listed in the Bid Items shall be considered as incidental work to the 

Contract and no additional compensation will be allowed. 

PLANS AND DRAWINGS 

The work to be done is shown on the drawings entitled “Vermilion River Dam Removal and Channel 

Restoration” Oglesby, Illinois, LaSalle County, FR-441. 
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DEFINITION OF TERMS 

In the application of the Standard Specifications, the Recurring Special Provisions, the BDE Special 

Provisions, and the Special Provisions to this Contract, references to the Department of Transportation 

shall be interpreted to mean the Department of Natural Resources, Office of Water Resources, Division of 

Capital Programs (Department); except that references to the Department of Transportation within 

Section 102 - Advertisement, Bidding, Award, and Contract Execution, and references to Department 

publications - shall continue to mean the Department of Transportation. References to the Division of 

Highways shall be interpreted to mean the Department of Natural Resources; Office of Water Resources; 

Division of Capital Programs.  

 

Wherever the word “Engineer” is used, it shall mean the Director of the Office of Water Resources of the 

Department of Natural Resources of the State of Illinois: or his authorized representative limited by the 

particular duties entrusted to him, nominally the Manager of the Division of Capital Programs or his 

delegated representative. 

 

Wherever the words “Right-of-Way” are used, it shall mean a general term denoting land, property, or 

interest therein, usually a strip, acquired for or devoted to water resource projects.  

 

Wherever the words “Central Bureau of Construction” or District Office” are used, it shall mean the 

Department of Natural Resources, Office of Water Resources, Division of Capital Programs.  

 

The advertising for Bids, Prequalification of Bidders, Issuance of Proposals, Proposal Guarantee, and 

Acceptance and Opening of Bids shall be in accordance with the policies and procedures of the Illinois 

Department of Transportation. Proposals, Schedule of Prices, Signature Sheet and other bidding or 

contract requirements as utilized by the Department of Natural Resources; Office of Water Resources; 

Division of Capital Programs shall apply to this contract. 

 

 

LABOR 

The laborers shall be supplied with all the necessary equipment by Contractor to perform the work as 

described in the contract documents to the satisfaction of the Engineer. 

 

The Foreman shall be present each day the work is being performed. This individual shall work closely 

with the Engineer. He/she shall be expected to keep the crew working in an efficient and safe manner, 

make sure the proper equipment is available and in good working order when needed by the crew, be 

able to answer any questions the crew might have, agree or disagree to the total hours of labor, 

equipment, and materials at the end of each working day. Each piece of equipment needs to be operated 

by a classified equipment operator. 
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Truck drivers will be needed to transport materials etc. They shall be held responsible to see that the 

materials they are transporting are contained and not falling out of the bed onto roads and/or onto private 

property. 

 

PROJECT MILESTONE MANDATORY MEETINGS 

For Project coordination, satisfactory Contractor performance, and clarification of the requirements of 

the Contract Documents inclusive of the following Special Provisions, several Project Milestone 

Mandatory Meetings (Meetings) shall take place at strategic project milestones. The following Meetings 

shall be scheduled by the Engineer and shall include mandatory representation by the Engineer and 

Contractor:  

1) Pre-construction Meeting: Overall review of Project and Contractor to submit a construction schedule. 

2) Prior to Clearing and Dam Removal: On-site Review of: 

a) Areas to be Cleared 

b) Site Erosion/Sediment Control 

c) Flow Management 

d) Dam Removal Plan. 

3) Prior to moving or final removal of floating turbidity curtain. 

4) At project completion: On-site Review of restoration, and Project Closeout. 

TIME LIMIT 

Time Limit for work. The Contractor's attention is called to the fact that the appropriation for the current 

fiscal year, from which the cost of this contract will be paid, will lapse at the end of the fiscal year, which 

is June 30.  Continuation of this contract into the next fiscal year will be contingent upon the Illinois 

General Assembly re-appropriating funds for this contract.  If funds are not re-appropriated, this contract 

will be terminated on or before the appropriation lapse date. 

CONTRACT CLAIM 

The following provisions shall be substituted in Article 109.09 of the Standard Specifications. 

1) The section titled “(e) Procedure.” shall be as follows: 

(e) Procedure. 

All claims must be submitted to the Manager, Division of Capital Programs.  The Contractor may 

request an opportunity to present the claim verbally at each of the following levels if the claim has 

not been satisfactorily resolved at the previous level. 

(a) Manager, Division of Capital Programs 

(b) Director of Water Resources 
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All requests for presentation must be made through the Manager, Division of Capital Programs. 

Requests by the Contractor to present a claim at the second level will be accompanied by two 

additional copies of the claim with addenda. 

Full compliance by the Contractor with the provisions of this Special Provision is a contractual 

condition precedent to the Contractor's right to seek relief in the Court of Claims. The Director's 

written decision shall be deemed a final action of the Department. Unless the Contractor files a claim 

for adjudication by the Court of Claims within 60 days after the date of the written decision, the failure 

to so file shall constitute a release and waiver of the claim. 

COMPLETION DATE 

The Contractor shall complete all work including any punch list items and demobilization on this 

project by May 6, 2022.  Should the contractor fail to complete the work on or before the completion 

date stipulated herein, liquidated damages shall be assessed in accordance with article 108.09 of the 

standard specifications. 

VALUE ENGINEERING PROPOSALS 

Replace Section (a) of Article 104.07 of the Standard Specifications with the following: 

(a) Proposal Submittals. Value Engineering Proposals shall be submitted in two phases as follows:

1) Concept Phase. Prior to the submittal of any Value Engineering Proposal, the Contractor shall submit

a brief summary outlining the concept of the proposal to the Division of Capital Programs. Within five

working days after receipt of the proposal concept, the Department will notify the Contractor as to

whether or not the proposal concept qualifies for consideration as Value Engineering. If it appears,

based on the concept, that the actual proposal will require a review period exceeding the normal

review period, as outlined below, the Contractor will be so advised. Approval of the concept does not

constitute or imply approval of the subsequent submittal of the complete Value Engineering Proposal.

2) After the concept has been approved, the Contractor, if electing to proceed with submittal of the

complete Value Engineering Proposal, shall submit the proposal to the Division of Capital Programs

for review. Provided the proposal is complete and contains all the required information for review,

the Manager of the Division of Capital Programs will notify the Contractor, within 10 working days

after receipt of the proposal, as to the acceptability of the proposal, unless additional review time has

been established as noted in the concept review process.

TRAFFIC CONTROL AND PROTECTION 

Contractor shall furnish, install, maintain, relocate, and remove work zone traffic control and protection 

in accordance with Section 701 of the Standard Specifications, as specified herein and on the plans, and 

as directed by the Engineer.  The requirements to satisfy the conditions stated herein shall be 

considered as included in the contract bid prices and no extra compensation will be allowed. 
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Access. Construction traffic access to the site is through the entrance to the Matthiessen State Park -

River Area, located at the intersection of Park Road and Illinois Route 178.  Entrance to the project area 

is located at the western end of the Park Road, by the gate where the gravel hauling road starts, a 1.6-

mile road leading to the project area.  Contractor shall coordinate gate access with the Engineer and/or 

Matthiessen State Park.  Contractor vehicles, equipment and supplies shall be stored at the staging area 

identified on the plans or at locations approved by the Engineer. Any damage to equipment during 

movement and storage shall be the responsibility of the Contractor.  

Access shall be in accordance with “Public Convenience and Safety” below and STREET CLEANING 

herein. The Contractor shall not park any vehicles or block traffic on the public roadway and shall 

provide appropriate Illinois Department of Transportation (IDOT) signage for vehicles leaving and 

entering the site.  All public roadways and private paved roads shall be kept clean of any debris from site 

work and all posted weight limits are to be respected.  Damage to existing roadways as a result of 

Contractor activity shall be repaired in accordance with standards set by the applicable roadway 

authority.  Costs for repairs shall be the responsibility of the Contractor.  

Public Convenience and Safety. In addition to the requirements of Article 107.09 of the Standard 

Specifications, the Contractor shall maintain entrances to the proposed improvement.  Interference with 

traffic movements and inconvenience to owners of abutting property and public shall be kept to a 

minimum. Any delays or inconveniences caused the Contractor by complying with these requirements 

shall be considered as incidental to the contract, and no additional compensation shall be allowed. 

During all construction operations, the Contractor shall be required to provide, erect and maintain 

proper signage and barricades plus provide flagmen as necessary for safe traffic control. The Contractor 

shall not be allowed to close any street to local traffic without the prior approval of the Engineer. The 

Contractor shall be required to provide all warning signs, barricades, traffic cones, flagmen and other 

appurtenances as the Engineer deems necessary to guarantee the safety of motorists and pedestrians 

for the duration of the project. The Contractor shall restore the existing access to its original condition 

and grade, unless noted otherwise, and shall remove all temporary traffic control at the completion of 

construction. Cost of site access restoration shall be included in the cost for SITE RESTORATION. 

STREET CLEANING 
Special attention shall be paid to Article 107.15 of the Standard Specifications. If the Contractor fails to 

clean the pavement adjacent to the gate entrance to the satisfaction of the Engineer at any time during 

the contract, the Engineer will notify the Contractor at which time the Contractor shall have 4 hours to 

respond. If the Contractor fails to respond within 4 hours, an amount of $1,000.00 per incident will be 

deducted from any monies due the Contractor. The requirements to satisfy the conditions stated herein 

shall be considered as included in the contract bid prices and no extra compensation will be allowed. 

MAINTENANCE OF EXISTING UTILITIES 

The Contractor shall be responsible for interference with or damage to any existing utilities, such as 

water mains, sewers, gas mains, cable, conduit, etc., and shall repair or replace same at his own expense 
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and with the least possible delay. The Contractor shall give prior notification to the utility companies of 

his intention to begin work. The Contractor shall also call J.U.L.I.E. at 1-800-892-0123 to mark the 

location of underground utilities (48 hours prior to commencing the work). The Contractor shall utilize a 

joint meet that includes the LANDOWNER and the Engineer. The requirements to satisfy the conditions 

stated herein shall be considered as included in the contract bid prices and no extra compensation shall 

be allowed.  

 

DISPOSAL OF MATERIALS 

The Contractor shall dispose of all surplus, unstable and unsuitable materials and organic waste as 

directed by the Engineer, including but not limited to stone, metal, trees, logs, brush, wood chips, and 

other clearing debris, in such a manner that public or private property shall not be damaged or 

endangered. All construction and demolition debris shall be disposed of in a licensed landfill, recycled, 

reused, or otherwise disposed of as allowed by State or Federal solid waste disposal laws and 

regulations and solid waste determinations of the IEPA. Disposal of all material shall be considered 

included in the various pay items involved. The contractor shall submit a letter to the Engineer from the 

entity accepting the waste. 

 

CONSTRUCTION STAKING 

This work shall consist of furnishing a construction survey crew and all necessary equipment, materials, 

tools, and expertise needed for construction surveying and layout. The Contractor shall be required to 

furnish and place construction layout stakes for this project. The Engineer shall provide adequate 

reference points and benchmarks. Any additional control points set by the Engineer shall be identified in 

the field to the Contractor and all field notes shall be kept in the office and be the property of the 

Engineer.   

 

The Contractor shall provide field forces, equipment and material to set all additional stakes for this 

project, which are needed to establish reference points and any other horizontal or vertical controls, 

including supplementary benchmarks, necessary to secure a correct layout of the work. Stakes for line 

shall be set at sufficient station intervals (not to exceed 50 feet) to assure substantial conformance to 

the plan lines. The Contractor shall not be required to set additional stakes to locate a utility line which 

is not included as a pay item in the contract nor to determine property lines between private properties. 

 

The Contractor shall be responsible for having the finished work substantially conform to the lines and 

dimensions called for in the plans. The Contractor shall also provide all survey necessary to allow 

accurate calculation of measured quantities as specified in the plans, specifications or as directed by the 

Engineer. Any inspection or checking of the Contractor’s layout by the Engineer and the acceptance of 

all or any part of it shall not relieve the Contractor of his/her responsibility to secure the proper 

dimensions. The Contractor shall exercise care in the preservation of stakes and benchmarks and shall 

have them reset at contractor’s expense when any are damaged, lost, displaced or removed or 

otherwise obliterated. 

 

Responsibility of the Engineer: 

a) The Engineer shall provide the contractor control points and benchmarks. 



Vermilion River Dam Removal and Channel Restoration 

7 

b) Where the Contractor, in setting construction stakes, discovers discrepancies, the Engineer shall

check to determine their nature and make whatever revisions are necessary in the plans. Any

additional re-staking required by the Engineer will be the responsibility of the Contractor. Any

additional re-staking done by the Contractor will be considered incidental to this work and no

extra compensation will be allowed.

c) It is not the responsibility of the Engineer, except as provided herein, to check the correctness of

the Contractor’s stakes.

Responsibility of the CONTRACTOR. 

a) Contractor shall be responsible for procuring the service of an Illinois registered land surveyor,

who shall report to and receive instructions from Contractor.

b) The Contractor shall establish from the given survey points and benchmarks all the control

points and working limits necessary to construct the individual project elements. The Contractor

shall provide the Engineer adequate control in close proximity to each individual element to

allow adequate checking of construction operations.

c) All work shall be in accordance with normally accepted self-checking surveying practices. Field

notes shall be kept in standard survey field notebooks and those books shall become the

property of the Engineer at the completion of the project. All notes shall be neat, orderly and in

an acceptable form.

Basis of Payment: 

This work will be paid for at the contract lump sum price for CONSTRUCTION STAKING. 

CONSTRUCTION PROCEDURE 

The Contractor’s attention is directed to the fact that the Illinois Department of Natural Resources Office 

of Water Resources has issued a permit for this project. In addition, the U.S. Army Corps of Engineers has 

determined that the project is covered under Nationwide Permits (14 and 53). The project will also be 

covered by the LaSalle Floodplain Development permit.  These permits are included in this 
special provision under Appendix A.   

It will be the Contractor’s responsibility to familiarize himself/herself with the requirements of the 

above-mentioned permits and the erosion control plan shown in the plans, and conduct his/her work in 

accordance with those requirements and the special provisions contained herein.  

Should the Contractor desire to use materials, construction methods, or procedures which 

differ substantially from that authorized by the granted permits and plan, it is the responsibility 

of the Contractor to obtain approved amendments to the permits and/or the drawings. 

All costs incurred by the Contractor in complying with the applicable requirements of the 

above-mentioned permits, and construction/erosion control requirements shall be considered as 

completely covered by the contract unit prices bid for the various items of work in the proposal. 
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STABILIZED CONSTRUCTION AND TEMPORARY ACCESS 

This Special Provision revises Article 402.10 of the Standard Specifications for Road and Bridge 

Construction to read: 

402.10  The Contractor shall construct and maintain an aggregate surface course for temporary 

roads, approaches, hauling, and entrances according to Article 402.07 and as directed by the 

Engineer. The same type and gradation of material used to construct the temporary access shall 

be used to maintain it. When use of the temporary access is discontinued, the surface aggregate 

used in its construction shall be removed and disposed of according to Article 202.03.  

The Contractor shall install the Construction Access Road on the south bank of the Vermilion 

River, as shown in the Plans, prior to commencement of dam removal work and shall be 

responsible for maintaining it until the completion of the project.  Material excavated for the 

construction of the access road shall be temporarily stockpiled at the areas designated in the 

Plans or as indicated by the Engineer, until the dam removal is complete, and the area is 

restored, in accordance with the Plans.  Unsuitable material shall be removed and disposed of 

according to Article 202.03. 

The Contractor shall construct the Construction Access Road in the field to work around large 

boulders and bluff.  The dimensions (widths, lengths, thicknesses, radiuses, etc…) and slopes 

shown on plans are only recommendations and the Contractor shall determine based upon what 

best suits the Contractor’s needs and to suit field conditions and accommodate Contractor’s 

equipment. 

The Contractor shall reshape and/or rehabilitate the gravel hauling road as shown in the Plans 

prior to commencement of dam removal work.  The Contractor shall be responsible for 

maintaining the gravel hauling road until the completion of the project and shall leave it in place 

after the project is complete. Thickness and width shall be determined by the Contractor based 
upon what best suits the Contractors needs and to suit field conditions, etc..

Temporary drainage facilities such as subsurface drains or pipes required during the course of 

construction to maintain drainage patterns for the construction access road or gravel hauling 

road shall be considered as incidental to the contract, and no additional compensation shall be 

allowed. 

Basis of Payment. This work will be paid for at the contract lump sum price for STABILIZED 

CONSTRUCTION ACCESS, STAGING AREAS, AND DISPOSAL for the Construction Access Road.  Aggregate 

for temporary access for the gravel hauling road will be paid for at the contract lump sum price for 

AGGREGATE FOR TEMPORARY ACCESS 

END OF STABILIZED CONSTRUCTION AND TEMPORARY ACCESS
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CONTROL OF WATER 

Description. This work shall consist of furnishing all labor, materials, and equipment necessary to 

construct, maintain and subsequently remove any temporary water control or diversion facilities needed 

for the removal of the concrete dam. 

 

Construction Requirements.  The Contractor shall prepare and submit a Control of Water Plan to the 

Engineer for review and approval within 14 calendar days after the date of the Notice to Proceed. 

 

The Contractor is wholly responsible for designing and maintaining any temporary facilities, and for 

protecting the work area from flooding.  Approval of the control of water plan submittal, as specified in 

this Section, will not relieve the Contractor from full responsibility for the adequacy of the water control 

or diversion facilities, or for furnishing all equipment, labor and materials, and performing all operations 

in connection with the diversion of flows during construction; nor shall such approval be construed as 

obligating IDNR for any loss or damage resulting from these operations. 

 

The drawings and these Specifications contain a suggested construction sequence for consideration by 

the Contractor. The Contractor may submit to the Engineer for approval an alternate construction 

sequence provided that such proposals retain all permanent features of the work as required by the 

Contract Documents.  The suggested construction sequence is not intended to restrict Contractor 

creativity in approaching the work, nor is it intended to define for the Contractor the extent of 

maximum flood protection to be provided by him. 

 

Basis of Payment. This work will be paid for at the contract lump sum price for CONTROL OF WATER. 

 

END OF CONTROL OF WATER 
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CAUSEWAY 

Description. This work shall consist of furnishing all labor, materials and equipment necessary to 

construct, maintain and subsequently remove, redistribute, and/or dispose of a temporary riprap 

causeway as required to remove the dam.  This work shall be completed in accordance with Section 281 

of the Standard Specifications except as noted on the plans.   

 

Construction Requirements. The Contractor shall place riprap in the stream and on top of the existing 

concrete blocks to build a working platform for the dam removal equipment.  The top of the riprap surface 

should be approximately 20’ wide or as required for operation of dam removal equipment.  Dam removal 

shall start at the north bank of the river, six feet away from the existing concrete wall and move toward 

the south bank at a slope of 2 horizontal to 1 vertical.   

 

After having served its purpose, the temporary riprap and all associated materials used in conjunction 

with the temporary riprap shall be removed in a manner approved by the Engineer and shall be used to 

fill the void space left by the dam removal at the bottom of the river or shall be disposed in accordance 

with Construction Requirements Item IV of the Concrete Removal and Disposal Special Provision. 

 

Upon completion of dam removal and excavation to the grades indicated in the plans, the temporary 

riprap shall be used to fill the void of excavated area from dam removal.  Top of riprap fill shall not exceed 

existing downstream channel bottom. Excess riprap shall be removed and disposed offsite. 

 

The causeway is to be constructed of Stone Riprap gradation RR 5 and a 6-inch riding surface constructed 

of Stone Riprap gradation RR3.  Stone gradation shall be quality A in accordance with Article 1005.01 of 

the Standard Specifications.  Crushed concrete or RAP will not be allowed for the causeway construction. 

The stone shall be placed in such a manner as to avoid displacing the existing channel bottom material.   

 

Placing or dumping by methods likely to cause segregation shall not be permitted.  Rearranging of stones 

by mechanical equipment shall be required to the extent necessary to obtain a reasonably flat surface for 

equipment operation. 

 

 

Basis of Payment. This work will be paid for at the contract lump sum price for CAUSEWAY. 

 

END OF CAUSEWAY 
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FLOATING SILT CURTAIN 

Description. This work shall consist of furnishing, installing, relocating (as needed), and removing a floating 

silt curtain to deter silt suspension and the movement of silt particles during construction.  The floating 

silt curtain shall not exceed more than 1/3 of the stream width. 

 

Materials. The curtain shall be as follows: 

1. The barriers shall be a bright color - yellow or "international" orange is recommended. 

2. The curtain fabric shall meet the following minimum requirements:  

 

PHYSICAL PROPERTIES OF SILT CURTAIN FABRIC 

Physical Property Minimum Requirement 

Thickness (mils) 45 

Weight (oz/sq yd) 22 

Grab Tensile Strength (lbs) 300 

UV Inhibitor Must Be Included 

 

3. Seams in the fabric shall be vulcanized, welded, or sewn, and shall develop the full strength of the 

fabric.  

4. Flotation devices shall be flexible, buoyant units, contained in an individual flotation sleeve or 

collar attached to the curtain. Buoyancy provided by the flotation units shall be sufficient to 

support the weight of the curtain and maintain a freeboard of at least 3 inches above the water 

surface.  

5. Load lines shall be fabricated into the bottom of all floating silt curtains. The curtain shall have 

load lines fabricated into the top of the fabric. The top load line shall consist of woven webbing 

or vinyl-sheathed steel cable, and shall have break strength in excess of 10,000 pounds. The 

supplemental (bottom) load line shall consist of a chain incorporated into the bottom hem of the 

curtain, with sufficient weight to serve as ballast to hold the curtain in a vertical position. 

Additional anchorage shall be provided as necessary.  

6. External bottom anchors shall be used.  

7. The bottom anchors shall be sufficient to hold the curtain in the same position relative to the 

bottom of the watercourse, without interfering with the action of the curtain. The anchor may dig 

into the bottom (grappling hook, plow or fluke-type), or may be weighted (mushroom type), and 

should be attached to a floating anchor buoy via an anchor line. The anchor line would then run 

from the buoy to the top load line of the curtain. As previously noted, anchor spacing will vary 

with current velocity and potential wind and wave action; the manufacturer's recommendations 

shall be followed. 

 

Installation. The structure shall be installed according to the manufacture’s recommendations.  

1. In rivers or in other moving water, it is important to set all the curtain anchor points. Care must 

be taken, prior to putting the furled curtain into the water, to ensure that the anchor points have 
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sufficient holding power to retain the curtain under the existing current conditions. Again, anchor 

buoys shall be employed on all anchors to prevent the current from submerging the flotation at 

the anchor points.  

2. Anchor lines shall be attached to the flotation device, not to the bottom of the curtain. The 

anchoring line attached to the downstream side of the flotation device will provide support for 

the curtain. Attaching the anchors to the bottom of the curtain could cause premature failure of 

the curtain due to stresses imparted on its middle section.  

3. It is the Contractor’s responsibility to monitor stream conditions and adjust the floating silt curtain 

as needed. The following website can be used to monitor stream conditions – 

https://waterdata.usgs.gov/nwis/uv?site_no=05555300. The link is for a USGS stream gauge along 

the Vermilion River at a location upstream of the site. 

 

Removal.  

1. Care should be taken to protect the silt curtain skirt from damage by furling the curtain before it 

is removed from the water.  

2. The site selected to bring the curtain ashore should be free of sharp rocks, broken cement, debris, 

etc., so as to minimize damage when hauling the curtain over the area.  

3. If the curtain has a deep skirt and no furling system, it can further be protected by running a small 

boat with a crew installing furling lines along its length before attempting to remove the curtain 

from the water.  

Maintenance. 

1. The Contractor shall be responsible for maintenance of the filter curtain for the duration of the 

project in order to ensure the continuous protection of the watercourse.  

2. Should repairs to the geotextile fabric become necessary, there are repair kits available and their 

instructions must be followed to ensure the adequacy of the repair.  

3. Sediment shall be removed and the original depth (or plan elevation) restored. Any spoils must 

be taken off-site by the Contractor.  

4. When the dam removal is complete and the engineer determines that the curtain is no longer 

required, the curtain and related components shall be removed in such a manner as to minimize 

turbidity. Suspended sediment shall be sufficiently settled before removing the curtain. 

Basis of Payment. This work shall be paid for at the contract lump sum price for FLOATING SILT CURTAIN, 

TYPE 3. The lump sum price shall include all labor, equipment and materials necessary for installation, 

maintenance, relocation, removal and disposal of spoil material, and removal and disposal of the silt 

curtain(s). 

END OF FLOATING SILT CURTAIN  
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EROSION CONTROL BLANKET (SPECIAL)  

Description: This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 

Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. This work shall consist 

of furnishing, transporting, and placing 100% biodegradable erosion control blanket over seeded areas 

as detailed on the drawings, according to Section 251 except as modified herein.  

 

Delete Article 1081.10(a) Excelsior Blanket 

 

Delete the first paragraph of Article 1081.10 (b) Knitted Straw Mat and substitute the following:  

 

SC150 Erosion Control Blanket. SC150 Erosion Control Blanket is the extended-term double net 

erosion control blanket shall be a machine-produced mat of 70% agricultural straw and 30% 

coconut fiber with a functional longevity of up to 24 months. (NOTE: functional longevity may vary 

depending upon climatic conditions, soil, geographical location, and elevation). The blanket shall 

be of consistent thickness with the straw and coconut evenly distributed over the entire area of 

the mat. The blanket shall be covered on the top side with a heavyweight photodegradable 

polypropylene netting having ultraviolet additives to delay breakdown and an approximate 0.63 

x 0.63 in (1.59 x 1.59 cm) mesh, and on the bottom side with a lightweight photodegradable 

polypropylene netting with an approximate 0.50 x 0.50 (1.27 x 1.27 cm) mesh. The blanket shall 

be sewn together on 1.50-inch (3.81 cm) centers with degradable thread. The blanket shall be 

manufactured with a colored thread stitched along both outer edges (approximately 2-5 inches 

[5-12.5 cm] from the edge) as an overlap guide for adjacent mats.  

 

The SC150 shall meet Type 3.B specification requirements established by the Erosion Control 

Technology Council (ECTC) and Federal Highway Administration’s (FHWA) FP-03 Article 713.17  

 

The blanket shall have the following properties:  Thickness 0.35 inch, Resiliency 75%, Water 

Absorbency 342%, Weight 7.87 oz/sy, Swell 30%, Stiffness 1.11 oz-inch, Light Penetration 6.2%, 

Tensile Strength-MD 362.4 lbs/ft, Elongation-MD 29.4%, Tensile Strength-TD 136.8 lbs/ft, 

Elongation-MD 27.6%, Biomass Improvement 481%, Maximum Permissible Unvegetated Shear 

Stress 2.00 psf (96Pa), Maximum Permissible Unvegetated Velocity 8 ft/s; trade name EroNet 

SC150 Erosion Control Blanket or approved equivalent. 

 

Short-term photodegradable erosion control blanket will not be allowed. 

 

Delete Article 1081.10(d) Wire Staples. 

 

Add the following to Article 1081.10 (e) Wood Stakes: 

 

Biodegradable plastic stakes will be allowed. The biodegradable plastic anchor shall be 

approximately 6 in (15.24 cm) in length. No metal wire stakes will be allowed. 

 

Basis of Payment. This work will be paid for at the contract unit price per square yard for EROSION 

CONTROL BLANKET (SPECIAL). 

END OF EROSION CONTROL BLANKET (SPECIAL)   
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PERIMETER EROSION BARRIER 

This Special Provision revises Section 280 of the Standard Specifications for Road and Bridge 

Construction to revise the perimeter erosion barrier materials. This work shall be performed according 

to Section 280 except as modified herein. 

 

In Article 280.02 (f), delete reference to Article 1080.02. 

 

Delete the second sentence of Article 280.04 (b) and substitute the following:  

 

The barrier shall be constructed with filter fabric and shall meet the requirements of Illinois 

Urban Manual Material Specification 592 Geotextile, Table 1 or 2, Class I with equivalent size of 

at least 30 for nonwoven and 40 for woven fabric. Silt fence posts shall be either standard steel 

T posts or wood posts with a minimum cross-section area of 3 square inches. 

 

Basis of Payment. This work will be paid for at the contract unit price per foot for PERIMETER EROSION 

BARRIER. 

 

END OF PERIMETER EROSION BARRIER 
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SITE RESTORATION 

Description:  This work shall include grading of all onsite disturbed areas and site cleanup.  The 

construction access road through the bluff, staging areas, and any other onsite areas disturbed by 

Contractor activities shall be restored per the instructions of the Final Engineering Plans, Special 

Provisions, Standard Specifications or at the direction of the Engineer.  Final payment shall not be 

released until all areas disturbed by the Contractor have been restored to the satisfaction of the 

Engineer.   

Any restoration required for offsite areas (local roads, Right-of-Ways, etc.) as a result of Contractor 

negligence, shall be performed at the request and satisfaction of the Engineer, without additional 

compensation.   

The 1.6-mile long gravel hauling road from the gate entrance to the project area is to remain at project 

completion. It shall be regraded/repaired as necessary to leave it in a smooth usable condition as 

approved by the Engineer. 

Basis of Payment: This work will be paid for at the contract unit price per lump sum for SITE 

RESTORATION. 

END OF SITE RESTORATION 
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TOPSOIL FURNISH AND PLACE 6” 

Description. This work shall be in accordance with applicable portions of Section 211 of the Standard 

Specifications for Road and Bridge Construction, except as modified herein or on the plans.  This work shall 

include excavating, furnishing, stockpiling, and placing 6 inches of topsoil at the locations shown on the 

plans or as designated by the Engineer and wherever topsoil is excavated.  All stockpiles shall have 

appropriate measures to prevent erosion.  Stockpiles shall not be placed in flood prone areas or wetlands 

and designated buffers. 

 

Basis of Payment. This work will be paid for at the contract unit price per square yard for TOPSOIL 

FURNISH AND PLACE, 6”. 

 

END OF TOPSOIL FURNISH AND PLACE 6”  
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SEEDING, MULCHING AND FERTILIZING 

Description.  This work shall be in accordance with applicable portions of Sections 250 and 1081 of the 

Standard Specifications for Road and Bridge Construction, except as modified herein or on the plans.   

This work shall consist of preparing the seed bed, and furnishing, transporting, and placing fertilizer, 

seed, and mulch (unless heavy duty erosion control blanket or turf reinforcement mat is called for), and 

other materials required in the seeding operation for the area within the limits as shown on the plans 

including the slope of the ditches and all other areas disturbed by the Contractor's operation except 

where other surfacing is required, in accordance with plans, specifications, and as required by the 

Engineer.  Seed mix shall be in accordance with the Woodland Restoration Seed Mix specified in the 

Restoration Plan. 

 

Seed Bed Preparation.  Seed bed preparation shall not be started until all stones, boulders, debris, and 

similar material larger than 3 inches in diameter have been removed. The area to be seeded shall be 

worked to a minimum depth of 3 inches with a disk or other equipment approved by the Engineer, 

reducing all soil particles to a size not larger than 2 inches in the largest dimension. The prepared 

surface shall be relatively free from all weeds, clods, stones, roots, sticks, rivulets, gullies, crusting and 

caking. No seeds shall be sown until the seed bed has been approved by the Engineer. 

 
Fertilizer. Fertilizer having an analysis of 10-6-4, or having a different analysis but still meeting the 5-3-2 

ratio requirement, shall be applied at such a rate that each acre to be seeded shall receive a total of 240 

pounds of the 3 nutrients. The Engineer may increase or decrease the amount of nutrients required per 

acre. Fertilizer shall be spread over the seeding area before completion of the ground preparation and 

incorporated in the soil as a part of the ground preparation operations. The fertilizer shall be a ready-

mixed material containing the following nutrients expressed in percent of the total weight of the ready-

mixed materials: 10% Nitrogen, 6% available Phosphoric Acid, and 4% water soluble Potash (10-6-4 

Analysis). 

 

The following information shall be shown on the fertilizer bags: 

 

(1) Name and address of manufacturer; 

(2) Name, brand or trademark; 

(3) Number of net pounds of ready-mixed material in the package; 

(4) Chemical composition of analysis; 

(5) Guarantee of analysis. 

 

Seed. Seed mix shall be in accordance with the Woodland Restoration Seed Mix specified in the 

Restoration Plan on the drawing plans.  Grass seed shall be fresh, clean, and new crop seed having been 

tested within 6 months prior to the date of seeding composed of the varieties mixed in proportion by 

weight as shown and testing the minimum percentage of purity and germination indicated. Seed shall 

have the equivalent of a minimum of 80 percent pure, live seed. When the percentage of purity multiplied 

by the percentage germination gives a percentage of pure, live seed less than the 80 percent, the rate of 

seeding shall be increased proportionately. 

 

Adjusted pounds per acre =       Specified Pounds x 80          __ 

                                                     Actual Pure, Live Seed Percent 
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All seeds used shall be labeled in accordance with U.S. Department of Agricultural Rules and Regulations 

under the Federal Seed Act in effect at the time of installation of the work involved under seeding 

operations. All seeds shall be furnished in sealed standard containers. Seed may be mixed by dealers or 

by approved method on the site. Weed seeds shall not exceed 0.35% by weight of the total amount 

supplied. 

 

If seed is mixed by dealers, the dealer's guaranteed statement of composition of mixture and percentage 

of purity and germination of each variety must be furnished. If the Contractor desires to mix the seed at 

the site, the operation shall be performed under the supervision of the Engineer. Individual varieties of 

seed must be delivered in a separate unopened original container and the dealer's guaranteed analysis 

for each variety must be furnished. 

 

The seed shall be proportioned by weight properly mixed and sown by any approved method which will 

insure uniform distribution over the areas, except that a farm drill shall not be used. The prescribed 

seeding shall be sown on the following dates in the IDOT Districts specified below: 

 

In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to November 1. In 

Districts 7 through 9, the planting times shall be March 1 to June 1 and August 1 to November 15. Seeding 

may be performed outside these dates provided the Contractor guarantees a minimum of 75 percent 

uniform growth over the entire seeded area(s) after a period of establishment. Inspection dates for the 

period of establishment will be as follows: Seeding conducted in Districts 1 through 6 between June 16 

and July 31 will be inspected after April 15 and seeding conducted between November 2 and March 31 

will be inspected after September 15. Seeding conducted in Districts 7 through 9 between June 2 and July 

31 will be inspected after April 15 and seeding conducted between November 16 and February 28 will be 

inspected after September 15. The guarantee shall be submitted to the Engineer in writing prior to 

performing the work. After the period of establishment, areas not exhibiting 75 percent 

uniform growth shall be interseeded or reseeded, as determined by the Engineer, at no additional cost to 

the Department. 

 

Spring seeding in all regions may be performed any time after the ground conditions are satisfactory to 

provide an acceptable seed bed preparation as explained elsewhere in this Special Provision. 

 

No seed shall be sown during high winds or when the ground is not in a proper condition for seeding, nor 

shall any seed be sown until the purity test has been completed for the seed to be used, and shows that 

the seed meets the noxious weed seed requirements. The Engineer shall examine and then approve the 

equipment to be used. Prior to starting work, seeders shall be calibrated and adjusted to sow seeds at the 

proper seeding rate. Equipment shall be operated in a manner to insure complete coverage of the entire 

area to be seeded. The Engineer shall be notified 48 hours prior to beginning the seeding operations so 

that he can determine by trial runs that a calibration of the seeder will provide uniform distribution at the 

specified rate per acre. When seed or fertilizer is applied with a hydraulic seeder, the rate of application 

shall be not less than 1000 gallons of slurry per acre. This slurry shall contain the proper quantity of seed 

or fertilizer specified per acre. When using a hydraulic seeder the fertilizer nutrients and seed shall be 

applied in two separate operations. 

 

The optimum depth for seeding shall be 1/4 inch. 

 

Mulch. All mulch material shall be non-toxic to vegetation and to the germination of seed and shall be 
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free from the noxious weeds and weed seeds in the group classed as primary noxious weed seed in the 

existing Illinois Seed Law and shall be approved by the Engineer. 

 

Straw. Straw shall be stalks of wheat, rye, oats, or other approved straw, and shall be air-dried. 

 

Hay. Hay shall be obtained from fields of timothy, red top, mature brome grass, or other mature grasses, 

or from other sources approved by the Engineer. It shall be air-dried. 

 

Mulching Seeded Areas. Within 24 hours from the time seeding has been performed, the areas to be 

mulched shall be given a covering of mulch. On slopes steeper than 3:1 mulch shall be applied the same 

day as the seed. 

 

The mulch shall be applied uniformly at the rate of approximately 2 tons per acre on seeded areas. The 

exact rate to be specified by the Engineer. The mulch shall be loose enough to permit air to circulate but 

compact enough to reduce erosion. If baled mulch material is used, care shall be taken that the material 

is in a loosened condition and contains no lumps or knots of compacted material. Mulching shall be 

anchored by pressing the straw or hay into the soil to a 2 inch depth using a serrated straight disk. 

 

Areas that are shown on the plans to receive seeding and fertilizing and heavy duty erosion control blanket 

or turf reinforcement mat shall not be mulched, but shall be seeded and fertilized in accordance with this 

Special Provisions. The erosion control blanket or turf reinforcement mat shall be in accordance with the 

applicable requirements of the Standard Specifications and/or the Special Provisions. 

 

Basis of Payment. This work will be paid at the contract unit price per acre as measured above for SEEDING 

AND FERTILIZING. Any re-seeding required as directed by the Engineer that is not required elsewhere in 

this special provision, shall be measured and paid for at the contract unit price for SEEDING AND 

FERTILIZING. 

 

END OF SEEDING, MULCHING AND FERTILIZING 
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WOOD INFORMATION AND DAM WARNING SIGNS 

Description.  This work shall consist of furnishing, fabricating, installing and subsequent removing and 

disposing of the wood information signs at the locations indicated in the drawings or as directed by the 

Engineer.   In addition, this work involves the removal, salvage, and delivery to the Engineer of dam 

warning signs, cables, and hanging buoys located along and across the river and hanging from 

suspended cables connected by winches to steel posts on concrete footings. 

 

General Requirements. The wooden posts shall be installed in a vertical hole not exceeding 12 inches in 

diameter and not less than three feet deep. The posts shall be centered in the holes and then backfilled 

with CA6 thoroughly tamped in 12-inch lifts. The post material shall be according to the details shown in 

the drawings and as described in Article 1007.05 of the Standard Specifications for Road and Bridge 

Construction. 

 

The signs shall be plumb at all times throughout the duration of the project and readjusted as directed 

by the Engineer. 

 

After having served its purpose, the contractor shall then remove the signs and the material will become 

his property. 

 

There are three post mounted dam warning signs and three rows of hanging warning buoys supported 

by cables that span the river and attach to a tree or boulders on the south side of the river and attach to 

winches mounted on steel posts on the north side of the river.  At the completion of the dam removal 

project, these warning signs/rows of buoys and cables shall be removed, salvaged and delivered to the 

Engineer.  The support appurtenances for the warning signs, located on the former Buzzi Unicem 

cement plant, including posts, base plates and winches shall be left in place.  

 

Basis of Payment. This work will be paid for at the contract lump sum price for WOOD INFORMATION 

AND DAM WARNING SIGNS. The cost of all the work described above will be included in the cost of 

WOOD INFORMATION AND DAM WARNING SIGNS. 

 

END OF WOOD INFORMATION AND DAM WARNING SIGNS   
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CONCRETE REMOVAL AND DISPOSAL 

Description. This work shall include the furnishing of all labor and equipment required to facilitate 

removal of the Vermilion River Dam to the lines and grades shown on the Plans, as specified herein, and 

as directed by the Engineer; and the onsite and offsite disposal of the removed portions of the Dam.  

This work shall also consist of the removal and neat stacking of the precast concrete blocks onsite at the 

Storage Location designated in the plans.   

 

Construction Requirements. 

I. General.  It is believed that the existing dam may have originally been constructed of reinforced 

concrete.  The south end is currently breached.  The entire dam is in in various states of 

deterioration, and the original configuration and bottom elevation of the existing concrete is 

unknown.   If the bottom of the concrete is below elevation 444.00, the bottom excavation limit 

for concrete removal shall be elevation 444.00.  If the bottom of the concrete is higher than 

elevation 444.00, the bottom excavation limit for concrete removal shall be the bottom of the 

existing concrete.  If bedrock is encountered at or above elevation 444.00, the bottom 

excavation limit for concrete removal shall be a line connecting the existing upstream and 

downstream bedrock surface just outside the dam removal limits. 

II. The CONTRACTOR shall submit a demolition plan to the Engineer for approval, including the 

proposed methods of demolition and the location(s) and type(s) of equipment to be used for 

the removal of the existing dam and concrete blocks. 

III. The CONTRACTOR shall control the runoff water generated by the various construction activities 

in such a manner as to minimize, to the maximum extent practicable, the discharge of 

construction debris into the river, and shall properly dispose of the solids generated from the 

dam removal operation according to Section 202.03 of the Standard Specifications.  Runoff 

water shall not be allowed to create a hazard on adjacent waterways and drainage areas, nor be 

allowed to erode existing slopes. 

IV. Upon removal of the dam, it is the responsibility of the CONTRACTOR to restore the river bed to 

provide a natural transition upstream to downstream in the area of the removal as shown in the 

plans and as directed by the Engineer.  The riprap material from the causeway shall be used to 

fill the voids left due to the removal of the dam and /or channel excavation and to provide 

protection and a smooth transition on the south bank slope.  Causeway material in excess of 

that required to achieve the above referenced work shall be removed and disposed of. 

V. Reinforcing bars shall be removed flush with the surface of any concrete to remain in place. 

 

Method of measurement. For the concrete dam, the Contractor shall thoroughly document the existing 

surface of the existing dam prior to removal and the final surface after removal is complete so that 

accurate quantities may be obtained. The total volume of concrete removed shall be calculated as the 

volume between the existing dam surface and the controlling proposed removal limits as shown and/or 

defined in the plans and this special provision.  The Contractor shall provide at no additional cost, a post-

construction survey to determine final grades.  Payment will not be made for any removal beyond the 

controlling limits as shown and/or defined in the plans and this special provision. The method of 

determining the amount of concrete that was removed and disposed of, as well as the final quantities, 

shall be approved by the Engineer. 

 

For the concrete blocks, the quantities shall be based on the number of blocks removed and placed on 

site as shown in the plans and/or as specified in the Special Provisions. 
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Basis of Payment. The concrete dam removal will be paid at the contract unit price per cubic yard as 

measured above for CONCRETE DAM REMOVAL AND DISPOSAL. The concrete block removal will be paid 

at the contract unit price per each as measured above for CONCRETE BLOCK REMOVAL AND DISPOSAL.  

The anticipated total removal quantities for the project is shown in the plans for each of the concrete 

removal pay items. The Contractor will be paid for the actual quantities of each removal item that is 

performed. 

 

END OF CONCRETE REMOVAL AND DISPOSAL 
  



Vermilion River Dam Removal and Channel Restoration 

23 

 

 

TIMBER MAT FOR TEMPORARY ACCESS 

Description. The timber mats shall be used for temporary construction access to protect the wetland 

area adjacent to the river on the south bank and cross the stream for removal of the dam.  The wetland 

area to be protected by the timber mats is shown in the plans.  The minimum length and width of 

timber mat required shall be such that the timber mat extends about 2 feet past the wetland protection 

area in all directions. 

 

Individual timber size, bolt spacing, etc shall be per the manufacturer’s specifications with respect to the 

maximum equipment size using the crossing.  All timber mats shall be removed from the site when the 

dam removal is complete. 

 

Method of measurement. This work will be measured for payment per lump sum for TIMBER MATTING. 

 

Basis of Payment. This work will be paid for at the contract unit price per lump sum for TIMBER 

MATTING.  

 

END OF TIMBER MAT FOR TEMPORARY ACCESS 
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SELECTIVE CLEARING 

 

Description. This work includes one or more of the following: the removal of undesirable vegetation, areas 

of plant preservation, tree protection fencing, and branch and root pruning.  This work shall be completed 

in accordance with Section 201 - Standard Clearing, Tree Removal and Protection of the Standard 

Specifications except as noted on the plans. 

Construction Requirements. Trees outside the boundaries of the access and hauling roads should be 

properly preserved and should not be unnecessarily removed. Removal or relocation should be 

considered only if preservation is impractical.  Existing vegetation may be larger, established vegetation 

that serves buffering, ecological, or aesthetic functions. Protection of existing vegetation may result in 

cost savings by minimizing standard clearing and grubbing areas. 

Areas with tree protection are considered selective clearing and grubbing areas, as the tree being 

protected is being “selected” to remain. Tree protection fencing is utilized when individual or groups of 

trees require preservation. Place tree protection barriers at a minimum, at the dripline of trees. The 

Contractor shall use root pruning when impacts to portions of the critical root zone are unavoidable and 

branch pruning when needed for clearance or to reduce conflicts with roadway or utility. 

Plant Preservation Areas are areas in which no clearing and grubbing activities, construction, or staging 

areas are to occur. Vegetation (e.g., grasses, wildflowers, shrubs, trees) and existing soils within these 

areas are to be protected from construction activities. 

Basis of Payment. This work will be paid for at the contract unit price per acre for SELECTIVE CLEARING. 

END OF SELECTIVE CLEARING 
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COMPENSABLE DELAY COSTS (BDE) 

 

Effective: June 2, 2017 

Revised: April 1, 2019 

 

Revise Article 107.40(b) of the Standard Specifications to read: 

 

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages 

sustained by the Contractor from conflicts with facilities not meeting the above definition; or if 

a conflict with a utility in an unanticipated location does not cause a shutdown of the work or 

a documentable reduction in the rate of progress exceeding the limits set herein. The provisions 

of Article 104.03 notwithstanding, compensation for delays caused by a utility in an 

unanticipated location will be paid according to the provisions of this Article governing minor 

and major delays or reduced rate of production which are defined as follows. 

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to exceed 

two weeks. 

 

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two weeks. 

 

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when the 

rate of production on the work in conflict with the utility in an unanticipated location 

decreases by more than 25 percent and lasts longer than seven calendar days.” 

 

Revise Article 107.40(c) of the Standard Specifications to read: 

 

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made as 

follows. 

 

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according to 

Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 

remaining hours in the work shift required by the prevailing practice in the area. 
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Equipment idled which cannot be used on other work, and which is authorized to standby 

on the project  site  by  the  Engineer,  will  be  paid  for  according  to  Article 109.04(b)(4). 

 

(2) Major Delay. Labor will be the same as for a minor delay. 

 

Equipment will be the same as for a minor delay, except Contractor-owned equipment will 

be limited to two weeks plus the cost of move-out to either the 

 

Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  Rental 

equipment may be paid for longer than two weeks provided the Contractor presents 

adequate support to the Department (including lease agreement) to show retaining 

equipment on the job is the most economical course to follow and in the public interest. 

 

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the reduced 

productivity for labor and equipment time in excess of the 25 percent threshold for that 

portion of the delay in excess of seven calendar days. Determination of compensation will 

be in accordance with Article 104.02, except labor and material additives will not be 

permitted. 

 

Payment for escalated material costs, escalated labor costs, extended project overhead, and 

extended traffic control will be determined according to Article 109.13.” 

 

Revise Article 108.04(b) of the Standard Specifications to read: 

 

“(b) No working day will be charged under the following conditions. 

 

(1) When adverse weather prevents work on the controlling item. 

 

(2) When job conditions due to recent weather prevent work on the controlling item. 

 

(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; or 

delay in furnishing any items required to be furnished to the Contractor by the Department 
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prevents work on the controlling item. 

 

(4) When delays caused by utility or railroad adjustments prevent work on the controlling item. 

 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 

critical materials prevent work on the controlling item, as long as these delays are not due 

to any fault of the Contractor. 

 

(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 

 

Revise Article 109.09(f) of the Standard Specifications to read: 

 

“(f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment  in time 

required for the work will be made according to Section 108. Any adjustment in the costs to be 

paid will be made for direct labor, direct materials, direct equipment, direct jobsite overhead, 

direct offsite overhead, and other direct costs allowed by the resolution. Adjustments in costs 

will not be made for interest charges, loss of anticipated profit, undocumented loss of 

efficiency, home office overhead and unabsorbed overhead other than as allowed by Article 

109.13, lost opportunity, preparation of claim expenses and other consequential indirect costs 

regardless of method of calculation. 

 

The above Basis of Payment is an essential element of the contract and the claim cost recovery 

of the Contractor shall be so limited.” 

 

Add the following to Section 109 of the Standard Specifications. 

 

“109.13 Payment for Contract Delay. Compensation for escalated material costs,  escalated labor 

costs, extended project overhead, and extended traffic control will be allowed when such costs result 

from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 

Article 108.04(b)(4) 

No working days have been charged for two 

consecutive weeks. 
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Completion 

Date 

Article 108.08(b)(1) or 

Article 108.08(b)(7) 

The Contractor has been granted a minimum 

two week extension of contract time, according 

to Article 108.08. 

 

Payment for each of the various costs will be according to the following. 

 

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, such 

increases will be paid. Payment for escalated material costs will be limited to the increased 

costs substantiated by documentation furnished by the Contractor. Payment for escalated 

labor costs will be limited to those items in Article 109.04(b)(1) and (2), except the 35 percent 

and 10 percent additives will not be permitted. 

 

(b) Extended Project Overhead. For the duration of the delay, payment for extended project 

overhead will be paid as follows. 

 

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead and 

documented direct offsite overhead, including onsite supervisory and administrative 

personnel, will be allowed according to the following table. 

 

Original Contract 

Amount 

Supervisory and Administrative 

Personnel 

Up to $5,000,000 One Project Superintendent 

 

Over $ 5,000,000 - 

up to $25,000,000 

One Project Manager, 

One Project Superintendent or 

Engineer, and 

One Clerk 

Over $25,000,000 - 

up to $50,000,000 

One Project Manager, 

One Project Superintendent, 

One Engineer, and 

 

 One Clerk 

 
Over $50,000,000 

One Project Manager, 

Two Project Superintendents, 

One Engineer, and 

One Clerk 
 

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed 
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overhead will be calculated as 8 percent of the total delay cost. 

 

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the 

delay will be paid for according to Article 109.04. 

 

When an extended traffic control adjustment is paid under this provision, an adjusted unit price 

as provided for in Article 701.20(a) for increase or decrease in the value of work by more than 

ten percent will not be paid. 

 

Upon payment for a contract delay under this provision, the Contractor shall assign subrogation 

rights to the Department for the Department’s efforts of recovery from any other party for monies paid 

by the Department as a result of any claim under this provision. The Contractor shall fully cooperate 

with the Department in its efforts to recover from another party any money paid to the Contractor for 

delay damages under this provision.” 

 

80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

 

Effective: June 1, 2010 

Revised: November 1, 2014 

The reduction of emissions of particulate matter (PM) for off-road equipment shall be accomplished by 

installing retrofit emission control devices. The term “equipment” refers to diesel fuel powered devices 

rated at 50 hp and above, to be used on the jobsite in excess of seven calendar days over the course of 

the construction period on the jobsite (including rental equipment). 

 

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall be 

retrofitted using the phased in approach shown below. Equipment that is of a model year older than 

the year given for that equipment’s respective horsepower range shall be retrofitted: 

 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 

contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road  equipment 

assigned to the contract. 

 

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 percent 

and shall be: 
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a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit Technology

List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  or verified by 

the California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); 

or 
 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the project, 

and if the Contractor has obtained a performance certification from the retrofit device 

manufacturer that the emission control device provides a minimum PM emission reduction of 

50 percent. 

 

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 

exempt from installing retrofit emission control devices if such devices adversely affect equipment 

operation. 

 

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to be 

retrofitted with verified emission control devices or if performance certifications are not available 

which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the Department 

if documentation is provided showing good faith efforts were made by the Contractor to retrofit the 

equipment. 

 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered off-

road equipment that will be used, and as necessary, retrofitted with emission control devices. The list(s) 

shall include (1) the equipment number, type, make, Contractor/rental company name; and (2) the 

emission control devices make, model, USEPA or CARB verification number, or performance 

certification from the retrofit device manufacturer. Equipment reported as fitted with emissions 

control devices shall be made available to the Engineer for visual inspection of the device installation, 

prior to being used on the jobsite. 

 

The Contractor shall submit an updated list of retrofitted off-road construction equipment as 

retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel 

powered equipment shall be included on the updated list. 

 

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 

special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
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Any costs associated with retrofitting any diesel powered off-road equipment with emission control 

devices shall be considered as included in the contract unit prices bid for the various items of work 

involved and no additional compensation will be allowed. The Contractor's compliance with this notice 

and any associated regulations shall not be grounds for a claim. 

Diesel Retrofit Deficiency Deduction 

 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction will 

be imposed for each calendar day or fraction thereof the deficiency continues to exist. The calendar 

day(s) will begin when the time period for correction is exceeded and end with the Engineer's written 

acceptance of the correction. The daily monetary deduction will be 

$1,000.00 for each deficiency identified. 

 

The deficiency will be based on lack of diesel retrofit emissions control. 

 

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of equipment 

in a contract period, the Contractor will be shutdown until the deficiency is corrected. 

 

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, or be 

grounds for any claim. 

 

 

80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

 

Effective: September 1, 2000 

Revised: March 2, 2019 

 

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial assistance, 

is required to take all necessary and reasonable steps to ensure nondiscrimination in the award and 

administration of contracts. Consequently, the federal regulatory provisions of 49 CFR Part 26 apply to 

this contract concerning the utilization of disadvantaged business enterprises. For the purposes of this 

Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the 

Department in accordance with the requirements  of  49 CFR Part 26 and listed in the Illinois Unified 

Certification Program (IL UCP) DBE Directory. 

 

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the 

requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 

ILCS 575. When this Special Provision  is used to satisfy state  law requirements on  100 percent state-

funded contracts, the federal government has no involvement in such contracts (not a federal-aid 

contract) and no responsibility to oversee the implementation of this Special Provision by the 

Department on those contracts. DBE participation on 100 percent state-funded contracts will not be 

credited toward fulfilling the Department’s annual overall DBE goal required by the US Department of 

Transportation to comply with the federal DBE program requirements. 

 

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to include the 

assurance in each subcontract the Contractor signs with a subcontractor. 

 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. The Contractor shall carry out applicable 

requirements of 49 CFR Part 26 in the award and administration of contracts funded in whole or in 

part with federal or state funds. Failure by the Contractor to carry out these requirements is a 

material breach of this contract, which may result in the termination of this contract or such other 

remedy as the recipient deems appropriate, which  may include, but is not limited to: 

 

(a) Withholding progress payments; 

 



Vermilion River Dam Removal and Channel Restoration 

34 

 

(b) Assessing sanctions; 

 

(c) Liquidated damages; and/or 

 

(d) Disqualifying the Contractor from future bidding as non-responsible. 

 

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR Part 26, the 

Department has set an overall goal for DBE participation in its federally assisted contracts. That goal 

applies to all federal-aid funds the Department will expend in its federally assisted contracts for the 

subject reporting fiscal year. The Department is required to make a good faith effort to achieve the 

overall goal. The dollar amount paid to all approved DBE companies performing work called for in this 

contract is eligible to be credited toward fulfillment of the Department’s overall goal. 

 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific DBE 

utilization goal established by the Department. The goal has been included because the Department 

has determined the work of this contract has subcontracting opportunities that may be suitable for 

performance by DBE companies. The determination is based on an assessment of the type of work, the 

location of the work, and the availability of DBE companies to do a part of the work. The assessment 

indicates, in the absence of unlawful discrimination and in an arena of fair and open competition, DBE 

companies can be expected to perform    8   % of the work. This percentage is set as the DBE 

participation goal for this contract. Consequently, in addition to the other award criteria established 

for this contract, the Department will only award this contract to a bidder who makes a good faith effort 

to meet this goal of DBE participation in the performance of the work. A bidder makes a good faith 

effort for award consideration if either of the following is done in accordance with the procedures set 

for  in this Special Provision: 

 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 

 

(b) The bidder documents a good faith effort has been made to meet the goal, even though the 

effort did not succeed in obtaining enough DBE participation to meet the goal. 

 

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a  reference source for 

DBE-certified companies. In addition, the Department maintains a letting and item specific DBE locator 

information system whereby DBE companies can register their interest in providing quotes on 

particular bid items advertised for letting. Information concerning DBE companies willing to quote work 

for particular contracts may be obtained by contacting the Department’s Bureau of Small Business 

Enterprises at telephone number (217) 785-4611, or by visiting the Department’s website at: 
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http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise- 

certification/il-ucp-directory/index. 

 

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding requirement and 

failure of the bidder to comply will render the bid not responsive. 

 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form 

SBE 2025) for each DBE company proposed for the performance of work to achieve the contract goal, 

with the bid. If the Utilization Plan indicates the contract goal will not be met, documentation of good 

faith efforts shall also be submitted. The documentation of good faith efforts must include copies of 

each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is 

selected over a DBE for work on the contract. The required forms and documentation must be 

submitted as a single .pdf file using the “Integrated Contractor Exchange (iCX)” application within the 

Department’s “EBids System”. 

 

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth 

herein and the bid will be declared not responsive. In the event the bid is declared not responsive, the 

Department may elect to cause the forfeiture of the penal sum of the bidder’s proposal guaranty and 

may deny authorization to bid the project if re-advertised for bids. 

 

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization Plan is 

approved. All information submitted by the bidder must be complete, accurate and adequately 

document enough DBE participation has been obtained or document the good faith efforts of the 

bidder, in the event enough DBE participation has not been obtained, before the Department will 

commit to the performance of the contract by the bidder.  The Utilization Plan will be approved by the 

Department if the Utilization Plan documents sufficient commercially useful DBE work to meet the 

contract goal or the bidder submits sufficient documentation of a good faith effort to meet the contract 

goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder must show that all necessary and 

reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are those 

which, by their scope, intensity and appropriateness to the objective, could reasonably be expected to 

obtain sufficient DBE participation, even if they were not successful. The Department will consider the 

quality, quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in 

other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected 

to have taken genuine efforts that would be reasonably expected of a bidder actively and aggressively 

trying to obtain DBE participation sufficient to meet the contract goal. 

 

(a) The following is a list of types of action that the Department will consider as part of the 
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evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are not 

intended to be a mandatory checklist and are not intended to be exhaustive. Other factors or 

efforts brought to the attention of the Department may be relevant in appropriate cases and 

will be considered by the Department. 

 

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising and/or written notices) the interest of all certified DBE companies that have 

the capability to perform the work of the contract. The bidder must solicit this interest 

within sufficient time to allow the DBE companies to respond to the solicitation. The bidder 

must determine with certainty if the DBE companies are interested by taking appropriate 

steps to follow up initial solicitations. 

 

(2) Selecting portions of the work to be performed by DBE companies in order to increase the 

likelihood that the DBE goals will be achieved. This includes, where appropriate, breaking 

out contract work items into economically feasible units to facilitate DBE participation, 

even when the Contractor might otherwise prefer to perform these work items with its 

own forces. 

 

(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s responsibility 

to make a portion of the work available to DBE subcontractors and suppliers and to 

select those portions of the work or material needs consistent with the available DBE 

subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such 

negotiation includes the names, addresses, and telephone numbers of DBE companies 

that were considered; a description of the information provided regarding the plans 

and specifications for the work selected for subcontracting; and evidence as to why 

additional agreements could not be reached for DBE companies to perform the work. 

 

b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a firm’s 

price and capabilities as well as contract goals into consideration. However, the fact 

that there may be some additional costs involved in finding and using DBE companies 

is not in itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as 

long as such costs are reasonable. Also the ability or desire of a bidder to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts. Bidders are not, however, required to accept 
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higher quotes from DBE companies if the price difference is excessive or unreasonable. 

In accordance with the above Bidding Procedures, the documentation of good faith 

efforts must include copies of each DBE and non-DBE subcontractor quote submitted 

to the bidder when a non-DBE subcontractor was selected over a DBE for work on the 

contract. 

 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 

thorough investigation of their capabilities. The bidder’s standing within its  industry, 

membership in specific groups, organizations, or associations and political or social 

affiliations (for example union vs. non-union employee status) are not legitimate causes for 

the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or 

insurance as required by the recipient or Contractor. 

 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBE companies. 

 

(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 

contract provided it is otherwise eligible for award.  If the Department determines the 

bidder has failed to meet the requirements of this Special Provision or that a good faith effort 

has not been made, the Department will notify the responsible company official designated in 

the Utilization Plan that the bid is not responsive. The notification will also include a statement 

of reasons for the adverse determination. If the Utilization Plan is  not approved because it is 

deficient as a technical matter, unless waived by the Department, the bidder will be notified 

and will be allowed no more than a five calendar day period to cure the deficiency. 

 

(c) The bidder may request administrative reconsideration of an adverse determination by 

emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after the 

receipt of the notification of the determination. The determination shall become final if a 

request is not made on or before the fifth calendar day. A request may provide additional 

written documentation or argument concerning the issues raised in the determination 
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statement of reasons, provided the documentation and arguments address efforts made prior 

to submitting the bid. The request will be reviewed by the Department’s Reconsideration 

Officer. The Reconsideration Officer will extend an opportunity to the bidder to meet in person 

to consider all issues of documentation and whether the bidder made a good faith effort to 

meet the goal. After the review by the Reconsideration Officer, the bidder will be sent a written 

decision within ten working  days after receipt of the request for reconsideration, explaining 

the basis for finding that the bidder did or did not meet the goal or make adequate good faith 

efforts to do so. A final decision by the Reconsideration Officer that a good faith effort was 

made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for 

award. A final decision that a good faith effort was not made shall render the bid not 

responsive. 

 

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to be 

performed and paid for upon satisfactory completion. The Department is only able to  count toward 

the achievement of the overall goal and the contract goal the value of payments made for the work 

actually performed by DBE companies. In addition, a DBE must perform a commercially useful function 

on the contract to be counted. A commercially useful function is generally performed when the DBE is 

responsible for the work and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved. The Department and Contractor are governed by the provisions of 49 

CFR Part 26.55(c) on questions of commercially useful functions as it affects the work. Specific counting 

guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary 

contained herein. 

 

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by the 

DBE’s own forces, including the cost of materials and supplies. Work that a DBE subcontracts 

to a non-DBE does not count toward the DBE goals. 

 

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work performed by 

the DBE’s own forces. 

 

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed by 

the DBE’s own forces, including the cost of materials and supplies, excluding the purchase of 

materials and supplies or the lease of equipment by the DBE subcontractor from the Contractor 

or its affiliates. Work that a DBE subcontractor in turn subcontracts to a non-DBE does not 

count toward the DBE goal. 

 

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is 
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responsible for the management and supervision of the entire trucking operation for which it 

is responsible. At least one truck owned, operated, licensed, and insured by the DBE must be 

used on the contract. Credit will be given for the following: 

 

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is 

certified as a DBE. The DBE who leases trucks from another DBE receives credit for the total 

value of the transportation services the lessee DBE provides on the contract. 

 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner- operator. 

The DBE who leases trucks from a non-DBE is entitled to credit only for  the fee or 

commission is receives as a result of the lease arrangement. 

 

(e) DBE as a material supplier: 

 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 

 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 

 

(3) 100 percent credit for the value of reasonable fees and commissions for the procurement 

of materials and supplies if not a DBE regular dealer or DBE manufacturer. 

 

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the contract. 

The Department is prohibited by federal regulations from crediting the participation of  a DBE included 

in the Utilization Plan toward either the contract goal or the Department’s overall goal until the amount 

to be applied toward the goals has been paid to the DBE. The following administrative procedures and 

remedies govern the compliance by the Contractor with the contractual obligations established by the 

Utilization Plan. After approval of the Utilization Plan and award of the contract, the Utilization Plan 

and individual DBE Participation Statements become part of the contract. If the Contractor did not 

succeed in obtaining enough DBE participation to achieve the advertised contract goal, and the 

Utilization Plan was approved and contract awarded based upon a determination of good faith, the 

total dollar value of DBE work calculated in the approved Utilization Plan as a percentage of the 

awarded contract value shall become the amended contract goal. All work indicated for performance 

by an approved DBE shall be performed, managed, and supervised by the DBE executing the DBE 

Participation Commitment Statement. 

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior written 

approval from the Department’s Bureau of Small Business Enterprises. All requests for 
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amendment to the Utilization Plan shall be emailed to the Department at 

DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or  contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 

provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing of any 

changes in the scope of work which result in a reduction in the dollar amount condition-of-

award to the contract. Where the revision includes work committed to a new DBE 

subcontractor, not previously involved in the project, then a Request for Approval of 

Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted. If the 

commitment of work is in the form of additional tasks assigned to an existing subcontract, a 

new Request for Approval of Subcontractor will not be required. However, the Contractor must 

document efforts to assure the existing DBE subcontractor is capable of performing the 

additional work and has agreed in writing to the change. 

 

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the Department 

upon request. Subcontractors shall ensure that all lower tier subcontracts or agreements with 

DBEs to supply labor or materials be performed in accordance with this Special Provision. 

 

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions in the 

condition of award, additional requirements apply to the two cases of Contractor- initiated 

work substitution proposals. Where the contract allows alternate work methods which serve 

to delete or create underruns in condition of award DBE work, and the Contractor selects that 

alternate method or, where the Contractor proposes a substitute work method or material that 

serves to diminish or delete work committed to a DBE and replace it with other work, then the 

Contractor must demonstrate one of the following: 

 

(1) The replacement work will be performed by the same DBE (as long as the DBE is certified 

in the respective item of work) in a modification of the condition of award; or 

 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in 

writing to the change. If this occurs, the Contractor shall substitute other work of 

equivalent value to a certified DBE or provide documentation of good faith efforts to do so; 

or 

 

(3) The DBE is not capable of performing the replacement work or has declined to perform the 

work at a reasonable competitive price. If this occurs, the Contractor shall substitute other 

work of equivalent value to a certified DBE or provide documentation of good faith efforts 

to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not terminate or 

replace a DBE listed on the approved Utilization Plan, or perform with other forces work 

designated for a listed DBE except as provided in this  Special Provision. The Contractor shall 

utilize the specific DBEs listed to perform the work and supply the materials for which each is 

listed unless the Contractor obtains the Department’s written consent as provided in 

subsection (a) of this part. Unless Department consent is provided for termination of a DBE 

subcontractor, the Contractor shall not be entitled to any payment for work or material unless 

it is performed or supplied by the DBE in the Utilization Plan. 

 

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the 

approved Utilization Plan without prior written consent. This includes, but is not limited to, 

instances in which the Contractor seeks to perform work originally designated for a DBE 

subcontractor with its own forces or those of an affiliate, a non- DBE firm, or with another DBE 

firm. Written consent will be granted only if the Bureau of Small Business Enterprises agrees, 

for reasons stated in its concurrence document, that the Contractor has good cause to 

terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business 

Enterprises any request to terminate and/or substitute a DBE subcontractor, the Contractor 

shall give notice in writing to the DBE subcontractor, with a copy to the Bureau, of its intent to 

request to terminate and/or substitute, and the reason for the request. The Contractor shall 

give the DBE five days to respond to the Contractor’s notice. The DBE so notified shall advise 

the Bureau and the Contractor of the reasons, if any, why it objects to the proposed termination 

of its subcontract and why the Bureau should not approve the Contractor’s action.  If required 

in a particular case  as a matter of public necessity, the Bureau may provide a response period 

shorter than five days. 

 

For purposes of this paragraph, good cause includes the following circumstances: 

 

(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards. Provided, however, that good cause does 

not exist if the failure or refusal of the DBE subcontractor to perform its work on the 

subcontract results from the bad faith or discriminatory action of the Contractor; 

 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 

nondiscriminatory bond requirements; 
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(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 

applicable state law. 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 

 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written 

notice to the Contractor of its withdrawal; 

 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 

 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is 

unable to complete its work on the contract; 

 

(10) Other documented good cause that compels the termination of the DBE subcontractor. 

Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it relied 

upon to obtain the contract so that the Contractor can self- perform the work for which 

the DBE contractor was engaged or so that the Contractor can substitute another DBE or 

non-DBE contractor after contract award. 

 

When a DBE is terminated or fails to complete its work on the Contract for any reason, the 

Contractor shall make a good faith effort to find another DBE to substitute for the original 

DBE to perform at least the same amount of work under the contract as the terminated 

DBE to the extent needed to meet the established Contract goal. The good faith efforts 

shall be documented by the Contractor. If the Department requests documentation under 

this provision, the Contractor shall submit the documentation within seven days, which 

may be extended for an additional seven days if necessary at the request of the Contractor. 

The Department will provide a written determination to the Contractor stating whether or 

not good faith efforts have been demonstrated. 

 

(f) FINAL PAYMENT. After the performance of the final item of work or delivery of material by a 

DBE and final payment therefore to the DBE by the Contractor, but not later than  30 calendar 

days after payment has been made by the Department to the Contractor for such work or 

material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 
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to the Resident Engineer. If full and final payment has not been made to the DBE, the DBE 

Payment Agreement shall indicate whether a disagreement as to the payment required exists 

between the Contractor and the DBE or if the Contractor believes the work has not been 

satisfactorily completed. If the Contractor does not have the full amount of work indicated in 

the Utilization Plan performed by the DBE companies indicated in the Utilization Plan and after 

good faith efforts are reviewed, the Department may deduct from contract payments to the 

Contractor the amount of the goal not achieved as liquidated and ascertained damages. The 

Contractor may request an administrative reconsideration of any amount deducted as 

damages pursuant to subsection (h) of this part. 

 

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the Contractor to 

enforce the provisions of this Special Provision. Final payment shall not be made on the contract 

until such time as the Contractor submits sufficient documentation demonstrating 

achievement of the goal in accordance with this Special Provision or after liquidated damages 

have been determined and collected. 

 

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but not 

limited to Article 109.09 of the Standard Specifications, the Contractor may request 

administrative reconsideration of a decision to deduct the amount of the goal not achieved as 

liquidated damages. A request to reconsider shall be delivered to the Contract Compliance 

Section and shall be handled and considered in the same manner as set forth in paragraph (c) 

of “Good Faith Effort Procedures” of this Special Provision, except a final decision that a good 

faith effort was not made during contract performance to achieve the goal agreed to in the 

Utilization Plan shall be the final administrative decision of the Department. The result of the 

reconsideration process is not administratively appealable to the U.S. Department of 

Transportation. 

 

 

80029 
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MOBILIZATION (BDE) 

 

Effective:  April 1, 2020 

 

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following: “(a) 

Upon execution of the contract, 90 percent of the pay item will be paid. 

(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of the pay 

item will be paid along with any amount bid in excess of six percent of the original contract 

amount.” 

 

 

80428 
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SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP 

FILTER FABRIC (BDE) 

 

Effective: November 1, 2019 

Revised: July 1, 2021 

 

Revise Article 280.02(m) and add Article 280.02(n) so the Standard Specifications read: 

 

“(m) Above Grade Inlet Filter (Fitted)....................................................................... 1081.15(j) 

(n) Above Grade Inlet Filter (Non-Fitted) ...............................................................1081.15(k)” 

 

Revise the last sentence of the first paragraph in Article 280.04(c) of the Standard Specifications to 

read: 

 

“The protection shall be constructed with hay or straw bales, silt filter fence, above grade inlet 

filters (fitted and non-fitted), or inlet filters. 

 

Revise the first sentence of the second paragraph in Article 280.04(c) of the Standard 

Specifications to read: 

 

“When above grade inlet filters (fitted and non-fitted) are specified, they shall be of sufficient size 

to completely span and enclose the inlet structure.” 

 

Revise Article 1080.02 of the Standard Specifications to read: 

 

“1080.02 Geotextile Fabric. The fabric for silt filter fence shall consist of woven fabric meeting the 

requirements of AASHTO M 288 for unsupported silt fence. 

The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of polyolefins 

or polyesters. Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 according to AASHTO 

M 288. 
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The physical properties for silt fence and ground stabilization fabrics shall be according to the 

following. 

 

 

PHYSICAL PROPERTIES 

 
Silt Fence 

Woven 1/
 

Ground 

Stabilization 

Woven 2/
 

Ground 

Stabilization 

Nonwoven 2/
 

Grab Strength, lb (N) 3/
 

ASTM D 4632 

123 (550) MD 

101 (450) XD 
247 (1100) min. 4/

 202 (900) min. 4/
 

Elongation/Grab Strain, % 

ASTM D 4632 4/
 

49 max. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 

ASTM D 4533 4/
 

-- 90 (400) min. 79 (350) min. 

Puncture Strength, lb (N) 

ASTM D 6241 4/
 

-- 494 (2200) min. 433 (1925) min. 

Apparent Opening Size, Sieve No. (mm) 

ASTM D 4751 5/
 

30 (0.60) max. 40 (0.43) max. 40 (0.43) max. 

Permittivity, sec-1 

ASTM D 4491 
0.05 min. 

Ultraviolet Stability, % retained strength 

after 500 hours of exposure 

ASTM D 4355 

 

70 min. 

 

50 min. 

 

50 min. 

 

1/ NTPEP results or manufacturer’s certification to meet test requirements. 

 

2/ NTPEP results to meet test requirements. Manufacturer shall have public release status 

and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

 

3/ MD = Machine direction. XD = Cross-machine direction. 

 

4/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction, MD or XD. 

 

5/ Values represent the maximum average roll value.” Revise 

Article 1080.03 of the Standard Specifications to read: 
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“1080.03 Filter Fabric.  The filter fabric shall consist of woven yarns or nonwoven filaments of 

polyolefins or polyesters. Woven fabrics shall be Class 3 for riprap gradations RR 4 and RR 5, and Class 

2 for RR 6 and RR 7 according to AASHTO M 288. Woven slit film geotextiles (i.e. geotextiles made from 

yarns of a flat, tape-like character) shall not be permitted. Nonwoven fabrics shall be Class 2 for riprap 

gradations RR 4 and RR 5, and Class 1 for RR 6 and RR 7 according to AASHTO M 288. After forming, the 

fabric shall be processed so that the yarns or filaments retain their relative positions with respect to 

each other. The fabric shall be new and undamaged. 

 

The filter fabric shall be manufactured in widths of not less than 6 ft (2 m). Sheets of fabric may be 

sewn together with thread of a material meeting the chemical requirements given for the yarns or 

filaments to form fabric widths as required. The sheets of filter fabric shall be sewn together at the 

point of manufacture or another approved location. 

 

The filter fabric shall be according to the following. 

 

 

PHYSICAL PROPERTIES 1/
 

 Gradation Nos. 

RR 4 & RR 5 

Gradation Nos. 

RR 6 & RR 7 

Woven Nonwoven Woven Nonwoven 

Grab Strength, lb (N) 

ASTM D 4632 2/
 

180 (800) 

min. 

157 (700) 

min. 

247 (1100) 

min. 

202 (900) 

min. 

Elongation/Grab Strain, % 

ASTM D 4632 2/
 

49 max. 50 min. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 

ASTM D 4533 2/
 

67 (300) 

min. 

56 (250) 

min. 

90 (400) 

min. 

79 (350) 

min. 

Puncture Strength, lb (N) 

ASTM D 6241 2/
 

370 (1650) 

min. 

309 (1375) 

min. 

494 (2200) 

min. 

433 (1925) 

min. 

Ultraviolet Stability, % retained 

strength after 500 hours of 

exposure - ASTM D 4355 

 

50 min. 

 

1/ NTPEP results to meet test requirements. Manufacturer shall have public release status 

and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

 

2/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)]. 
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As determined by the Engineer, the filter fabric shall meet the requirements noted in the 

following after an onsite investigation of the soil to be protected. 

 

 

Soil by Weight (Mass) Passing 

the No. 200 sieve (75 µm), % 

Apparent Opening Size, 

Sieve No. (mm) - ASTM D 4751 1/
 

Permittivity, sec-1 

ASTM D 4491 

49 max. 60 (0.25) max. 0.2 min. 

50 min. 70 (0.22) max. 0.1 min. 

 

1/ Values represent the maximum average roll value.” Revise 

Article 1081.15(i)(1) of the Standard Specifications to read: 

“(i) Urethane Foam/Geotextile. Urethane foam/geotextile shall be triangular shaped having a 

minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 20 in. (500 

mm) base. The triangular shaped inner material shall be a low density urethane foam. The 

outer geotextile fabric cover shall consist of woven yarns or nonwoven filaments made of 

polyolefins or polyesters placed around the inner material and shall extend beyond both sides 

of the triangle a minimum of 18 in. (450 mm). Woven filter fabric shall be Class 3 and nonwoven 

filter fabric shall be Class 2 according to AASHTO M 288. 

 

(1) The geotextile shall meet the following properties. 

 

 

 

1/ Values represent the minimum average roll value (MARV) in the weaker principle 

PHYSICAL PROPERTIES 

 Woven Nonwoven 

Grab Strength, lb (N) 
ASTM D 4632 1/

 
180 (800) min. 157 (700) min. 

Elongation/Grab Strain, % 
ASTM D 4632 1/

 
49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 1/

 
67 (300) min. 56 (250) min. 

Puncture Strength, lb (N) 
ASTM D 6241 1/

 
370 (1650) min. 309 (1375) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 2/

 
30 (0.60) max. 

Permittivity, sec-1 

ASTM D 4491 
0.25 min. 

Ultraviolet Stability, % retained strength after 
500 hours of exposure – ASTM D 4355 

70 min. 
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direction [machine direction (MD) or cross-machine direction (XD)]. 

 

2/ Values represent the maximum average roll value.” Add 

the following to Article 1081.15(i) of the Standard Specifications. 

“(3) Certification. The manufacturer shall furnish a certificate with each shipment of urethane 

foam/geotextile assemblies stating the amount of product furnished and that the material 

complies with these requirements.” 

Revise the title and first sentence of Article 1081.15(j) of the Standards Specifications to read: “(j) 

Above Grade Inlet Filters (Fitted). Above grade inlet filters (fitted) shall consist of a rigid 

polyethylene frame covered with a fitted geotextile filter fabric.” 

Revise Article 1081.15(j)(2) of the Standard Specifications to read: 

(2) Fitted Geotextile Filter Fabric. The fitted geotextile filter fabric shall consist of woven yarns 

or nonwoven filaments made of polyolefins or polyesters. Woven filter fabric shall be Class 

3 and nonwoven filter fabric  shall  be  Class 2  according  to  AASHTO M 288. The filter shall 

be fabricated to provide a direct fit to the frame. The top of the filter shall integrate a 

coarse screen with a minimum apparent opening size of 1/2 in. (13 mm) to allow large 

volumes of water to pass through in the event of heavy flows. The filter shall have integrated 

anti-buoyancy pockets capable of holding a minimum of 3.0 cu ft (0.08 cu m) of stabilization 

material. Each filter shall have a label with the following information sewn to or otherwise 

permanently adhered to the outside: manufacturer’s name, product name, and lot, model, 

or serial number. The fitted geotextile filter fabric shall be according to the table in Article 

1081.15(h)(3)a above.” 

 

Add Article 1081.15(k) to the Standard Specifications to read: 

 

“(k) Above Grade Inlet Filters (Non-Fitted). Above grade inlet filters (non-fitted) shall consist of a 

geotextile fabric surrounding a metal frame. The frame shall consist of either a) a circular cage 

formed of welded wire mesh, or b) a collapsible aluminum frame, as described below. 

 

(1) Frame Construction. 

 

a) Welded Wire Mesh Frame. The frame shall consist of 6 in. x 6 in. (150 mm  x  150 mm) 

welded wire mesh formed of #10 gauge (3.42 mm) steel conforming to ASTM A 185. 

The mesh shall be 30 in. (750 mm) tall and formed into a 42 in. (1.05 m) minimum 

diameter cylinder. 
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b) Collapsible Aluminum Frame. The collapsible aluminum frame shall consist of grade 

6036 aluminum. The frame shall have anchor lugs that attach it to the inlet grate, which 

shall resist movement from water and debris. The collapsible joints of the frame shall 

have a locking device to secure the vertical members in place, which shall prevent the 

frame from collapsing while under load from water and debris. 

 

(2) Geotextile Fabric. The geotextile fabric shall consist of woven yarns or nonwoven filaments 

made of polyolefins or polyesters. The woven filter fabric shall be a Class 3 and the 

nonwoven filter fabric shall be a Class 2 according to AASHTO M 288. The geotextile fabric 

shall be according to the table in Article 1081.15(h)(3)a above. 

 

(3) Geotechnical Fabric Attachment to the Frame. 

 

a) Welded Wire Mesh Frame. The woven or nonwoven geotextile fabric shall be wrapped 

3 in. (75 mm) over the top member of a 6 in. x 6 in. (150 mm x 150 mm) welded wire 

mesh frame and secured with fastening rings constructed of wire conforming to ASTM 

A 641, A 809, A 370, and A 938 at 6 in. (150 mm) on center. The fastening rings shall 

penetrate both layers of geotextile and securely close around the steel mesh. The 

geotextile shall be secured to the sides of the welded wire mesh with fastening rings 

at a spacing of 1 per sq ft (11 per sq m) and securely close around a steel member. 

b) Collapsible Aluminum Frame. The woven or nonwoven fabric shall be secured to the 

aluminum frame along the top and bottom of the frame perimeter with strips of 

aluminum secured to the perimeter member, such that the anchoring system provides 

a uniformly distributed stress throughout the geotechnical fabric. 

 

(4) Certification. The manufacturer shall furnish a certificate with each shipment of above 

grade inlet filter assemblies stating the amount of product furnished and that the material 

complies with these requirements.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

 

Effective: April 2, 2018 

 

Add the following to Section 109 of the Standard Specifications. 

 

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting. 

The Contractor shall report all payments made to the following parties: 

 

first tier subcontractors; 

 

lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 

material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan. 

 

The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 

 

Effective: November 2, 2017 

Revised: April 1, 2019 

 

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 

 

“This mobilization payment shall be made at least seven days prior to the subcontractor starting 

work. The amount paid shall be at the following percentage of the amount of the subcontract reported 

on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 

$10,000 to less than $20,000 20% 

$20,000 to less than $40,000 18% 

$40,000 to less than $60,000 16% 

$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 

$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 

Over $750,000 7%” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

 

Effective: June 2, 2012 

Revised: April 2, 2015 

 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by 

the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for 

DBE goal credit. 

 

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business days 

following the reporting period. The reporting period shall be Monday through Sunday for each week 

reportable trucking activities occur. 

 

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the 

contract unit prices bid for the various items of work involved and no additional compensation will be 

allowed. 

 

 

80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 

 

Effective: March 2, 2020 

 

Add the following to Article 701.03 of the Standard Specifications: 

 

“(q) Temporary Sign Supports ...................................................................................1106.02” 

 

Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 

 

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each device 

used on the contract. The letter shall provide information for the set-up and use of the device as well 

as a detailed drawing of the device. The signs shall be supported within 20 degrees of vertical. Weights 

used to stabilize signs shall be attached to the sign support per the manufacturer’s specifications.” 

 

Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 

 

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness standards, the 

Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each Category 

1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used on the contract. 

The self-certification or letter shall provide information for the set-up and use of the device as well as 

a detailed drawing of the device.” 

 

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 

 

“ 1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet 

crashworthiness standards for their respective categories. The categories are as follows. 

 

Category 1 includes small, lightweight, channelizing and delineating devices that have been in 

common use for many years and are known to be crashworthy by crash testing of similar devices or 

years of demonstrable safe performance. These include cones, tubular markers, plastic drums, and 
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delineators, with no attachments (e.g. lights). Category 1 devices manufactured after December 31, 

2019 shall be MASH-16 compliant. Category 1 devices manufactured on or before December 31, 2019, 

and compliant with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 

Category 2 includes devices that are not expected to produce significant vehicular velocity change 

but may otherwise be hazardous. These include vertical panels with lights, barricades, temporary sign 

supports, and Category 1 devices with attachments (e.g. drums with lights). Category 2 devices 

manufactured after December 31, 2019 shall be MASH-16 compliant. Category 2 devices manufactured 

on or before December 31, 2019, and compliant with  NCHRP 350 or MASH 2009, may be used on 

contracts let before December 31, 2024. 

 

Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles. These include crash cushions (impact attenuators), 

truck mounted attenuators, and other devices not meeting the definitions of Category 1 or 2. Category 

3 devices manufactured after December 31, 2019 shall be MASH-16 compliant. Category 3 devices 

manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, may be 

used on contracts let before December 31, 2029. Category 3 devices shall be crash tested for Test Level 

3 or the test level specified. 

 

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable message 

signs, temporary traffic signals, and area lighting supports. It is preferable for Category 4 devices 

manufactured after December 31, 2019 to be MASH-16 compliant; however, there are currently no 

crash tested devices in this category, so it remains exempt from the NCHRP 350 or MASH compliance 

requirement. 

 

For each type of device, when no more than one MASH-16 compliant is available, an NCHRP 350 or 

MASH-2009 compliant device may be used, even if manufactured after December 31, 2019.” 

 

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at Test 

Level 3. Test Level 2 may be used for normal posted speeds less than or equal to 45 mph. 

 

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell 

designed to accept water ballast and be on the Department’s qualified product list. 
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Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 

barrier as determined by acceptance testing; the configuration of the barrier in that test; and 

the vehicle weight, velocity, and angle of impact of the deflection test. The Engineer shall be 

provided one copy of the shop drawings. 

 

(l) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified 

product list. 

 

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of the 

barrier as determined by acceptance testing; the configuration of the barrier in that test; and 

the vehicle weight, velocity, and angle of impact of the deflection test. The Engineer shall be 

provided one copy of the shop drawings. The barrier shall be capable of being moved on and 

off the roadway on a daily basis.” 
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PREVAILING WAGES FOR LASALLE COUNTY 

 
The Illinois Prevailing Wage Act (820 ILCS 130/) requires payment of prevailing wages on State of 

Illinois public works projects. 

 

As required by this Act, not less than the rates of wages ascertained by the Illinois Department 

of Labor and as revised during the performance of a Contract shall be paid to all laborers, 

workers and mechanics performing work under the Contract. 

 

Post the scale of wages in a prominent and easily accessible place at the site of work. If the 

Illinois Department of Labor revises the prevailing rates of wages to be paid as listed in the 

specification of rates, the contractor shall post the revised rates of wages and shall pay not less 

than the revised rates of wages. Current wage rate information shall be obtained by visiting the 

Illinois Department of Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-

793- 2814. It is the responsibility of the contractor to review the rates applicable to the work of 

the contract at regular intervals in order to insure the timely payment of current rates. Provision 

of this information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to the Act, 

and the contractor agrees that no additional notice is required. The contractor shall notify each 

of its subcontractors of the revised rates of wages.
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Illinois Department of Natural Resources 
CERP code:   

(Provided by CERP staff.) 

COMPREHENSIVE ENVIRONMENTAL REVIEW PROCESS 

 

Regional CERP code: 1405854 Project title: Vermilion River – Cement Plant Dam – Phase III 

Site name: Lonestar Unit-Matthiessen State Park Proposed start date: November 1, 2020 

Contact person: Gary M. Sullivan Phone: 217-782-4272 County: LaSalle 

Township:    33N Range: 1E Section: 36 

Project Description: 

 

   Phase III consists of the entire removal of the Cement Plant dam and removal of the concrete blocks put in during phase 

II.  It is probable that in the project area there would be equipment in the bed of the river.  Another possibility includes 

creation of an access road through the project area and into the river.   

 

The only revisions to the original application are:  (see attached drawing “overall site access” 

1.  Proposed access to the site will now be through the south entrance to Matthiessen State Park, then upgrading an 

existing dirt/gravel road to a minimum width of 14 feet and a minimum gravel thickness of 8 inches capable of 

supporting 80,000 pounds through park property and old Cement Plant property (now owned by IDNR), and 

along an existing gravel quarry road to the site.  All of the proposed work is now on IDNR property except for the 

removal of the dam and concrete blocks on the north side of the river. 

2. The concrete blocks that are to be removed from the river and possibly some broken concrete/riprap are to be 

stored on site at the location shown.  This storage location is located in the footprint of a recently demolished 

warehouse. 

 

Phase I CERP project code #1008453 

Phase II CERP project code #1006866 

Is work area in a Federal Aid Project boundary?  NO  Federal Aid type:  

Funding source: IDNR Capital— X Heavy Equipment—  Force Account—  

 Other State, Local, or Private agency—  

 Federal Agency—  Federal Program—  

 

Approval by Site Superintendent (for all NON-CAPITAL projects, e.g., heavy equipment, force account, leases, r-o-w, etc.) 
 

Signature, Site Superintendent:  Date: 
 

 
 

CERP Staff Only 

REVIEWS PERFORMED 

 Approved 
Approved w/ 

Restrictions 
Comments 

Threatened & Endangered Species 

Natural Areas/Nature Preserves 
   

Wetlands 
   

Cultural Resources 
   

Other 
   

 

 

 

Justin Dillard, CERP Program Manager          Date 

217–557-6723                       

2007377

x

x

x

x CAS

Design the access road so that no

net loss of wetlands occurs.

4/13/2020

jedbi
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SCALE:
OFFICE OF WATER RESOURCES

DEPARTMENT OF NATURAL RESOURCES

STATE OF ILLINOIS

12
LASALLE COUNTY

AND RESTORATION

VERMILION RIVER DAM REMOVAL

IDNR

0 500' 1000' 1500'

4

OVERALL SITE ACCESS

1"=500'

HAUL ROAD

VERMILION DAM LOCATION

AND STOCKPILE AREA

CONSTRUCTION STAGING 

OPENING THROUGH BLUFF

PROPOSED CONSTRUCTION ACCESS 

BROKEN CONCRETE/ROCK/RIPRAP

STORAGE LOCATION FOR CONCRETE BLOCKS AND 

PARK ROAD
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E
 1

7
8

HAULING ROAD

ENDS GRAVEL 

HAULING ROAD

STARTS GRAVEL 

GATE ACCESS. 

PROJECT NOTES:

SUPPORTING 80,000 POUNDS.
5. THE HAULING ROAD SHALL BE A BASE GRAVEL SURFACE CAPABLE OF 

PER IDOT STANDARD SPECIFICATIONS.
THICKNESS SHALL BE 8 INCHES. USE TYPE B AGGREGATE COURSE 
4. HAULING ROAD MINIMUM WIDTH SHALL BE 14 FEET AND MINIMUM 

AREA, SEDIMENT BASIN, OR RIP RAP LINED DITCH).
3. DIRECT RUNOFF FROM THE ROAD TO A STABILIZED AREA (VEGETATED 

AFTER REMOVAL OF THE DAM AND HAULING OPERATIONS ARE COMPLETE.
BETWEEN ROUTE 178 AND THE ENTRANCE TO THE GRAVEL HAULING ROAD, 
2. CONTRACTOR SHALL REPAIR ANY DAMAGE CAUSED TO THE PAVED ROAD 

GRAVELING OR RE-GRAVELING THE ENTIRE SECTION, AS NEEDED.
THE GRAVEL HAULING ROAD PRIOR AND DURING CONSTRUCTION BY SPOT 
1. CONTRACTOR IS RESPONSIBLE FOR RESHAPING AND/OR REHABILITATING 
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LASALLE COUNTY 
F L O O D P L A I N  D E V E L O P M E N T  P E R M I T  

 
 
 
    NAME:    Illinois Department of Natural Resources     PERMIT #:  ____FP 2019-16 

 
    PROPERTY ADDRESS: Deer Park Township                                 Parcel: 20-39-403-000 

 
PROPOSED DEVELOPMENT: Vermillion River Dam Removal and Restoration -  includes access road  ________________________________   

                      
 
 482.26      Base Flood Elevation                          Firm #:   17099CO495F   

  
________    Top of Bottom Floor                               Map Effective Date:   07/18/2011  
________   Lowest Adjacent Grade                   Flood Zone:   A  

   
 
Special Permit Conditions: ____ comply with all Local, State, and Federal Regulations-  intial and final inspection_________________________________ 
 
 
                                 
 
Approved By:  __________________________________    Approval Date:  _____10/03/19____ 

 
 

The Permit Holder hereby acknowledges that he/she owns the above described property and intends to construct the above mentioned development and understands 
the area is within the special flood hazard area and hereby agrees that the County of LaSalle, in issuing said Development Permit for construction is released of all 
liability.  Property owner agrees to hold the County of LaSalle, its agents and employees, harmless in the event that flooding damages the above described 
improvements. 
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To: Illinois Department of Natural Resources 
 Attn:  Amy Giesing 

From: Kurt Schmuck / BMPR Soils Lab 

Subject: Dam Removal / Vermillion River / Buzzi-Unicem Dam 

Date: January 16, 2015 
 

 

 
Buzzi-Unicem Dam / Vermillion River 

Oglesby, Illinois 
DNR Job No. 707-20-01 

Field ID No. @ Dam / Sample 1 of 2 
 

Textural Classification  Sieve Analysis 
(percent passing) 

IDOT Classification Sand  1 in. 
(25 mm) 100.0% 

AASHTO Classification 
(AASHTO M 145) A-1-b (0)  3/4 in. 

(19 mm) 97.8% 

   1/2 in. 
(12.5 mm) 90.7% 

Particle Size Analysis 
(AASHTO T 88) 

 3/8 in. 
(9.5 mm) 88.6% 

Gravel 
(<75 mm to ≥2.00 mm) 23.2%  No. 4 

(4.75 mm) 82.1% 

Sand 
(<2.00 mm to ≥0.075 mm) 75.9%  No. 10 

(2.00 mm) 76.8% 

Silt 
(<0.075 mm to >0.002 mm) 0.1%  No. 20 

(0.850 mm) 63.5% 

Clay 
(≤ 0.002 mm) 0.8%  No. 40 

(0.425 mm) 26.6% 

   No. 100 
(0.150 mm) 1.5% 

   No. 200 
(0.075 mm) 0.9% 
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To: Illinois Department of Natural Resources 
 Attn:  Amy Giesing 

From: Kurt Schmuck / BMPR Soils Lab 

Subject: Dam Removal / Vermillion River / Buzzi-Unicem Dam 

Date: January 16, 2015 
 

 

 
Buzzi-Unicem Dam / Vermillion River 

Oglesby, Illinois 
DNR Job No. 707-20-01 

Field ID No. @ Dam / Sample 2 of 2 
 

Textural Classification  Sieve Analysis 
(percent passing) 

IDOT Classification Sand  1 in. 
(25 mm) 100.0% 

AASHTO Classification 
(AASHTO M 145) A-1-b (0)  3/4 in. 

(19 mm) 100.0% 

   1/2 in. 
(12.5 mm) 96.4% 

Particle Size Analysis 
(AASHTO T 88) 

 3/8 in. 
(9.5 mm) 96.4% 

Gravel 
(<75 mm to ≥2.00 mm) 6.7%  No. 4 

(4.75 mm) 94.6% 

Sand 
(<2.00 mm to ≥0.075 mm) 92.4%  No. 10 

(2.00 mm) 93.3% 

Silt 
(<0.075 mm to >0.002 mm) 0.1%  No. 20 

(0.850 mm) 86.4% 

Clay 
(≤ 0.002 mm) 0.8%  No. 40 

(0.425 mm) 37.2% 

   No. 100 
(0.150 mm) 1.4% 

   No. 200 
(0.075 mm) 0.9% 
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To: Illinois Department of Natural Resources 
 Attn:  Amy Giesing 

From: Kurt Schmuck / BMPR Soils Lab 

Subject: Dam Removal / Vermillion River / Buzzi-Unicem Dam 

Date: January 16, 2015 
 

 

 
Buzzi-Unicem Dam / Vermillion River 

Oglesby, Illinois 
DNR Job No. 707-20-01 

Field ID No. Center / Sample 1 of 2  150 yds Upstream 
 

Textural Classification  Sieve Analysis 
(percent passing) 

IDOT Classification Sand  1 in. 
(25 mm) 100.0% 

AASHTO Classification 
(AASHTO M 145) A-1-b (0)  3/4 in. 

(19 mm) 100.0% 

   1/2 in. 
(12.5 mm) 98.8% 

Particle Size Analysis 
(AASHTO T 88) 

 3/8 in. 
(9.5 mm) 95.2% 

Gravel 
(<75 mm to ≥2.00 mm) 29.4%  No. 4 

(4.75 mm) 87.1% 

Sand 
(<2.00 mm to ≥0.075 mm) 69.8%  No. 10 

(2.00 mm) 70.6% 

Silt 
(<0.075 mm to >0.002 mm) 0.0%  No. 20 

(0.850 mm) 44.9% 

Clay 
(≤ 0.002 mm) 0.8%  No. 40 

(0.425 mm) 16.5% 

   No. 100 
(0.150 mm) 1.2% 

   No. 200 
(0.075 mm) 0.8% 
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To: Illinois Department of Natural Resources 
 Attn:  Amy Giesing 

From: Kurt Schmuck / BMPR Soils Lab 

Subject: Dam Removal / Vermillion River / Buzzi-Unicem Dam 

Date: January 16, 2015 
 

 

 
Buzzi-Unicem Dam / Vermillion River 

Oglesby, Illinois 
DNR Job No. 707-20-01 

Field ID No. Center / Sample 2 of 2  150 yds Upstream 
 

Textural Classification  Sieve Analysis 
(percent passing) 

IDOT Classification Sand  1 in. 
(25 mm) 100.0% 

AASHTO Classification 
(AASHTO M 145) A-1-b (0)  3/4 in. 

(19 mm) 90.5% 

   1/2 in. 
(12.5 mm) 89.7% 

Particle Size Analysis 
(AASHTO T 88) 

 3/8 in. 
(9.5 mm) 88.8% 

Gravel 
(<75 mm to ≥2.00 mm) 26.5%  No. 4 

(4.75 mm) 85.5% 

Sand 
(<2.00 mm to ≥0.075 mm) 72.5%  No. 10 

(2.00 mm) 73.5% 

Silt 
(<0.075 mm to >0.002 mm) 0.1%  No. 20 

(0.850 mm) 50.4% 

Clay 
(≤ 0.002 mm) 0.9%  No. 40 

(0.425 mm) 19.6% 

   No. 100 
(0.150 mm) 1.5% 

   No. 200 
(0.075 mm) 1.0% 
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To: Illinois Department of Natural Resources 
 Attn:  Amy Giesing 

From: Kurt Schmuck / BMPR Soils Lab 

Subject: Dam Removal / Vermillion River / Buzzi-Unicem Dam 

Date: January 16, 2015 
 

 

 
Buzzi-Unicem Dam / Vermillion River 

Oglesby, Illinois 
DNR Job No. 707-20-01 

Field ID No. Upstream / Sample 1 of 2  300 yds Upstream 
 

Textural Classification  Sieve Analysis 
(percent passing) 

IDOT Classification Sand  1 in. 
(25 mm) 100.0% 

AASHTO Classification 
(AASHTO M 145) A-1-b (0)  3/4 in. 

(19 mm) 100.0% 

   1/2 in. 
(12.5 mm) 96.8% 

Particle Size Analysis 
(AASHTO T 88) 

 3/8 in. 
(9.5 mm) 96.8% 

Gravel 
(<75 mm to ≥2.00 mm) 8.9%  No. 4 

(4.75 mm) 94.8% 

Sand 
(<2.00 mm to ≥0.075 mm) 88.2%  No. 10 

(2.00 mm) 91.1% 

Silt 
(<0.075 mm to >0.002 mm) 1.3%  No. 20 

(0.850 mm) 67.7% 

Clay 
(≤ 0.002 mm) 1.6%  No. 40 

(0.425 mm) 26.1% 

   No. 100 
(0.150 mm) 4.0% 

   No. 200 
(0.075 mm) 2.9% 
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To: Illinois Department of Natural Resources 
 Attn:  Amy Giesing 

From: Kurt Schmuck / BMPR Soils Lab 

Subject: Dam Removal / Vermillion River / Buzzi-Unicem Dam 

Date: January 16, 2015 
 

 

 
Buzzi-Unicem Dam / Vermillion River 

Oglesby, Illinois 
DNR Job No. 707-20-01 

Field ID No. Upstream / Sample 2 of 2  300 yds Upstream 
 

Textural Classification  Sieve Analysis 
(percent passing) 

IDOT Classification Sand  1 in. 
(25 mm) 100.0% 

AASHTO Classification 
(AASHTO M 145) A-1-b (0)  3/4 in. 

(19 mm) 90.7% 

   1/2 in. 
(12.5 mm) 87.0% 

Particle Size Analysis 
(AASHTO T 88) 

 3/8 in. 
(9.5 mm) 86.3% 

Gravel 
(<75 mm to ≥2.00 mm) 32.3%  No. 4 

(4.75 mm) 80.2% 

Sand 
(<2.00 mm to ≥0.075 mm) 66.6%  No. 10 

(2.00 mm) 67.7% 

Silt 
(<0.075 mm to >0.002 mm) 0.2%  No. 20 

(0.850 mm) 44.2% 

Clay 
(≤ 0.002 mm) 0.9%  No. 40 

(0.425 mm) 14.2% 

   No. 100 
(0.150 mm) 1.4% 

   No. 200 
(0.075 mm) 1.1% 
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VERMILION RIVER - OGLESBY

GENERAL NOTES

SUMMARY OF QUANTITIES AND GENERAL NOTES 

* INDICATES NON-STANDARD ITEM COVERED BY SPECIAL PROVISION

LA SALLE COUNTY

*

Sheet 2 of 6

PRECAST CONCRETE BLOCKS

67100100 MOBILIZATION

EACH 245

L SUM 1

G
M

S

J
J
F

J
J
F

T
M

M

CAL MO 2ENGINEER’S FIELD OFFICE, TYPE B

* DAM REINFORCEMENT BAR REMOVAL EACH

2.  The Contractor is reminded to protect and restore at his expense, in accord-

ance with Article 107.20 of the Standard Specifications, any private or public 

property, including access roads, which may be damaged or destroyed due to

construction operations.

3.  Plan dimensions and details relative to the existing structures have been taken

from existing plans and/or past surveys and reports, and are subject to nominal

construction variations. It shall be the Contractor’s responsibility to verify such 

dimensions and details in the field and make necessary approved adjustments

prior to construction or ordering of materials. Such variations shall not be cause

for additional compensation for a change in the scope of the work; however, the

Contractor will be paid for the quantity actually furnished at the unit price bid

for the work.

6.  Entrance to the site with construction vehicles and equipment and delivery of

materials shall be prearranged with the involved property owner, particularly with 

Buzzi Unicem USA. There may be weight and size limits of vehicles and equipment 

using roadways to enter the work area. The Contractor’s submission of bid for the 

work indicates that he has fully determined means and methods for gaining access

to the site for delivering materials and completing work. No additional compensation 

will be allowed due to site constraints.

7. The Contractor is responsible for jobsite safety at all times. It shall be the 

Contractor’s sole responsibility to construct all items on these plans using 

construction means and methods that will protect property at all times and prevent

bodily injury and/or death. The Contractor shall comply with all governmental 

requirements relative to safety.

5.  The Contractor shall exercise extreme care during construction operations

to avoid damage to existing facilities designated to remain in place. Any damage to

the existing facilities not indicated to be removed shall be repaired by the Contract-

or to the satisfaction of the Engineer at no additional cost to the Illinois Department 

of Natural Resources.

PROPERTY OWNERS

4.  Prior to beginning any work, the Contractor shall locate all existing utilities

within the work limits.

DAM REINFORCING BAR REMOVAL DETAIL

1.  All elevations refer to NAD 83 (1997) NAVD88 East Zone.

6
"
|

Water Surface

Water Surface

Burn or mechanically cut existing protruding

rebar flush with existing dam surface

(approximately 30 locations). Paid for as

Dam Reinforcement Bar Removal.

Existing Dam

30

The project will be constructed entirely on property owned by Buzzi Unicem USA.

Site inspection is permitted by appointment only.

(T
y

p
.)

*67000500

Primary contact person:

Steve Gabrielse

Office: (815) 883-8431 Ext. 131 or Ext. 124

E-mail: Steven.Gabrielse@buzziunicemusa.com

Secondary contact person:

Jill Sapp

Office: (815) 883-8431 Ext. 114



Pier

Pump H
ouse

IDNR

452.76

P
O

T
 S

ta
 0

+
0
0
.0

0

P
O

T
 S

ta
 2

+
1
2
.1

3

450.88364

Conveyor across river

Sheetpile Wall

Concrete W
all

D
e
s
i
g
n
e
d
 
B

y

C
h
e
c
k
e
d
 
B

y

C
h
e
c
k
e
d
 
B

y

D
r
a
w

n
 
B

y

OFFICE OF WATER RESOURCESDEPARTMENT OF NATURAL RESOURCES

STATE OF ILLINOIS

LA SALLE COUNTY

VERMILION RIVER - OGLESBY

Sheet 3 of 6FR-429

12
/1

5/
20

10
4:

40
:2

0 
PM

O
:\

O
w

rP
ro

jI
m

p
l\

P
ro

je
ct

s\
V

er
m

il
io

n
\D

am
 S

co
u
r 

R
ep

ai
r 

P
la

n
.d

g
n

451.00

452.00

 1

 2

DAM SCOUR REPAIR PLAN

Notes:

Water’s edge

Top of bank

Boulder

Boulder

Boulder

Boulder

Boulder

J
J
F

T
M

M

G
M

S

J
J
F

B.M. : Chis.    on raised conc. (S.W. corner) foundation near Lt. bank

of river just U.S. of dam. Elev. 482.58

N 69^24’10" E

N=1683870.93

E=786570.84

N=1683945.56

E=786769.41

 0+00

 1

 2

 0+00

 1

 2

446 447

447

447

4
4
8

448

448

4
4
8

448

448

4
4
8

4
4
9

449

449

4
4
9

4
4
9

449

449

4
4
9

450

450

450

450

4
5
0

450

450

4
5
0

4
5
0

450

451

4
5
1

451

451

4
5
1

451

451

451

4
5
1

451

451

452

4
5
2

452

452

4
5
2

4
5
2

452

452

452

452

4
5
2

453

4
5
3

453

4
5
3

4
5
3

4
5
3

4
5
3

453

453

453

453

453

4
5
3

453

453

453

4
5
4

4
5
4

454

454

454

454

4
5
4

454

454

4
5
4

454

4
5
4

454

455

4
5
5

4
5
5

455

4
5
5

4
5
5

455

455455

4
5
6

4
5
6

4
5
6

4
5
6

456

4
5
6

456

4
5
6

456

457

4
5
7

457

457

457

4
5
7

4
5
7

4
5
7

4
5
7

457
457

458

458

458

4
5
8

4
5
8

4
5
8

459

459

460

460

461

461

4
6
2

2+02.59

2+04.16

Boulder

455

460

452

462

458

455

454

E

E

4
4
8

4
5
4

451

Blocks shall be placed as shown and as terrain permits to 

effect the filling of the scour hole up to Elev. 451.00 |1’,

as directed by the Engineer.
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PROFILE 1
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PROFILE 2

(S
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eet 4
)

Crest of 

existing dam

Flow

Flow

4 Extra blocks (E) in scour zone

(2 layers)

Locations of protruding rebar to be removed.

See Detail on sheet 2.

3’ x 4’ x 2’ vert. Precast Concrete Blocks

to be placed in 2 layers. Only bottom layer 

shown for clarity. See channel profiles &

cross section on sheets 4 & 6.
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See Dam Rebar Removal Detail

on sheet 2 of 6

Dam Crest Elevation

varies 457.43 - 458.13

Dam Crest Elevation

varies 457.43 - 458.13

See Dam Rebar Removal Detail

on sheet 2 of 6

Water Surface
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Bottom layer of blocks

(8 rows)

Top layer of blocks (7 rows)

(position first row so that 

it touches dam)
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’

Top layer of blocks (7 rows). 

Place first row as shown when 

dam slope is flatter

Bottom layer of blocks

(8 rows)
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Recessed lifting loops

BILL OF MATERIAL

Precast Concrete Blocks

PRECAST BLOCK DETAILS

Each 245

SECTION B-B

SECTION A-A

NOTES

B

B

Lifting loops shall be #4 epoxy coated reinforcing bars and shall conform to the 

requirements of ASTM A706, Grade 60. Cost included in Precast Concrete Blocks.

The  Precast Concrete Blocks shall remain on the bottom supporting forms until the

concrete has attained a compressive strength of not less than 2,000 psi.

Precast Concrete Blocks to be unreinforced.

3" 3"

3 
1/

2 
"

 3/4 " Chamfer (Typ.)
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6
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8"

2" 2"4"
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#4 Epoxy Coated
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R
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"

Block Surface

ISOMETRIC VIEW PLAN
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1’-2"
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Spreader bar shall be used for pickup of blocks.

Location of lifting loops may be altered. 

Engineer approval required.

 3/4 " Chamfer (Typ.)

Top edges only

Design Stresses (Precast Concrete Blocks)

   f’c = 3,500 psi (28 day min. compressive strength) 
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12" min.

12" (min.)

~ S15x42.9

‚

BASE PLATE NO.1

~ S15x42.9

‚

BASE PLATE NO.2

S15x42.9

DETAIL A

by Thern

Model M492B (or equivalent) manufactured 

Lifting Hand Winch with brake, marine duty

Winch drum } = 5"

S15x42.9

DETAIL B

by Thern

Model M452B (or equivalent) manufactured 

Lifting hand winch with brake, marine duty

Winch Base

1'-0" x 1'-5" 

Winch drum } = 4"

Winch Base

9•" x 12•" 

for •" } A325 bolts

Œ" } holes (Typ.)

for ƒ" } A325 bolts

Ž" } holes (Typ.)

Base Plate No. 2

9•" x 1'-4" x •"

Base Plate No. 1

1'-0" x 1'-7" x •"

U Bolt Clips (2)

Thimble (1)

Thimble (1)

U Bolt Clips (2)

Led Strobe Light

Model B1226 (or equivalent)

Hanging Can Buoy, Rolyan

Wire Cable

„" } Stainless Steel Type 304

…" } Polyester Rope

(or equivalent)

Ronstan Model No. RF51100

Rope Load Block

Min. working load = 6,000 lbs.

•" } Galvanized Cable 6x25

HANGING BUOY DETAIL
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BUOY AND CABLE SUPPORT DETAILS

U Bolt Clips (2)

Thimble (1)

12
•
"

1'
-
5
"

DETAIL C DETAIL T

Cable Clamps

Cable Thimble

Cable

•" } Galvanized 

Existing Boulder

(Cable Support No. 2 and No. 4)

Line

Existing Ground

(Cable Support No. 6)

Cable Clamps

Cable Thimble

Cable

•" } Galvanized 

Line

Existing Ground

Existing Tree

Nut

Std. Spec's.

Section 584 of the IDOT 

Drill and epoxy grout per 

(4,000 lb. working load)

Tree Guard Sling

1'
-
0
"
|

Working Load = 6,000 lb.

Inside Eye } = 1ƒ", Outside Eye } = 3•"

dipped galvanized) with nut, ASTM A153

‡" x 12" lg. Forged Shoulder Eye Bolt (Hot 

4
5
°

m
a
x
.

 not at an angle to the plane.

Note: Apply load in the plane of the eye,
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CABLE SUPPORT FOOTING Sheet 2A of 3

BASE PLATE - CABLE SUPPORT #1

 13/16 " } oversize hole

(Typ.)

2’-0"

9 1/2 " 9 1/2 " 2 1/2 "2 1/2 "

12" 12"

1
0

"

2 
1/

2 
"

2 
1/

2 
"

2 
1/

2 
"

2 
1/

2 
"

A A

SECTION A-A

1

1

1
"
|

1 
5/

8 
"

One hardened washer 

and leveling nut (Typ.)

 5/8 " } A325 headed anchor

rod x 3’-2" long

NOTES:

2. All plates and steel members shall be galvanized 

according to AASHTO M111.

Two hardened washers 

and nut (Typ.)

1. All anchor rods, nuts and washers shall be galvanized

according to AASHTO M232.

Non-Shrink 

grout

#4 Bars @ 6" cts.

Longitudinally & transversely
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9’-0"
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 1/2 " P.J.F. or Roofing Felt

Existing Buzzi 

infrastructure

3
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19-#4 Bars @ 6" cts.

Existing ground
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CROSS SECTIONS

450

460

470

480

450

470

480

460

450

460

450

470

480

470

480

460

CABLE

 #1450

460

470

480

450

470

480

460Water Elev. 459.7

CABLE

 #2

CABLE

 #3

Sta. 1+02

Sta. 0+47

Sta. -1+44.79

SECTION A-A

SECTION B-B

SECTION C-C
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490490

490 490

490 490

Top of boulder 

Elev. 488.0|

Top of boulder 

Elev. 489.0|

Cable Support #1

Cable Support #3

Cable Support #5

Existing Boulder

Cable Support #2

Existing Boulder

Cable Support #4

1
’
-
0
"
|

Existing Tree

Cable Support #6

Ground Elev. at base of tree 

Elev. 486.0|

Existing groundline

Existing groundline

(at time of survey)

(at time of survey)

(at time of survey)

 2’-6"| sag 

(max.)

2’-6"| sag 

(max.)

 

Existing groundline

Existing Retaining Wall

Elev. 488.0|

See Detail A

Hanging Buoys

(See Details)

25’-0" (Typ.)

See Detail B

Elev. 487.6|

See Detail B

Elev. 488.0|
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2’-6"| sag 

(max.)

 

 1/2 " } Galvanized Cable

 1/8 " } Stainless Steel 

Wire Cable

Lifting Hand Winch

Existing Retaining Wall

Lifting Hand Winch

Lifting Hand Winch
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Hanging Buoy with LED Light 

Rope Load Block

42’ 68’30’ 31’ 30’

186’

46’ 50’ 40’ 50’

282’

38’ 43’ 25’ 25’ 25’ 41’ 42’ 43’

See Detail C

See Detail C

See Detail T
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201’

See Detail on sheet 2A

See Detail on sheet 2A
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See Detail on sheet 2A
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