



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 12, 2018

SUBJECT FAU Route 1551 (Plainfield Road)  
Project STP-655V(987)  
Section (3363)N  
Cook County  
Contract No. 62B63  
Item No. 6, September 21, 2018 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iii of the Table of Contents to the Special Provisions.
2. Revised pages 126-130 to the Special Provisions.
3. Revised sheet 14 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.  
Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Anthony Quigley, Region 1, District 1; Tim Kell

MS/ab

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE).....	111
EQUIPMENT PARKING AND STORAGE (BDE) .....	124
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) .....	125
HOT-MIX ASPHALT – OSCILLATORY ROLLER (BDE) .....	131
HOT-MIX ASPHALT – TACK COAT (BDE) .....	132
LIGHTS ON BARRICADES (BDE) .....	133
MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) .....	134
MAST ARM ASSEMBLY AND POLE (BDE).....	135
PAVEMENT MARKING REMOVAL (BDE) .....	136
PAYMENTS TO SUBCONTRACTORS (BDE) .....	137
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE) .....	137
PORTLAND CEMENT CONCRETE (BDE) .....	138
PORTLAND CEMENT CONCRETE SIDEWALK (BDE).....	138
PROGRESS PAYMENTS (BDE) .....	139
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE).....	140
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	140
TEMPORARY PAVEMENT MARKING (BDE).....	141
TRAINING SPECIAL PROVISIONS (BDE) .....	144
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION	146
WARM MIX ASPHALT (BDE) .....	149
WEEKLY DBE TRUCKING REPORTS (BDE).....	151
WORKING DAYS (BDE).....	151

REVISED 9/12/18

PAGE INTENTIONALLY LEFT BLANK

REVISED 9/12/18

PAGE INTENTIONALLY LEFT BLANK

REVISED 9/12/18

PAGE INTENTIONALLY LEFT BLANK

REVISED 9/12/18

PAGE INTENTIONALLY LEFT BLANK

REVISED 9/12/18

PAGE INTENTIONALLY LEFT BLANK

REVISED 9/12/18