



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 8, 2023

SUBJECT: TR 259 (1550 North Road)  
Section 20-18113-00-BR  
Wayne County  
Contract No. 95923  
Item 064  
September 22, 2023 Letting  
Addendum (A)

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Schedule of Prices**
- 2. Revised Plan Sheet 2**
- 3. Revised Recurring Special Provisions Index**

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

| <u>CHECK SHEET #</u> |  | <u>PAGE NO.</u> |
|----------------------|--|-----------------|
| 1                    | <input checked="" type="checkbox"/> Additional State Requirements for Federal-Aid Construction Contracts ..... | 53              |
| 2                    | <input checked="" type="checkbox"/> Subletting of Contracts (Federal-Aid Contracts) .....                      | 56              |
| 3                    | <input checked="" type="checkbox"/> EEO .....  | 57              |
| 4                    | <input type="checkbox"/> Specific EEO Responsibilities Non Federal-Aid Contracts .....                         | 67              |
| 5                    | <input type="checkbox"/> Required Provisions - State Contracts .....   | 72              |
| 6                    | <input type="checkbox"/> Asbestos Bearing Pad Removal .....  | 78              |
| 7                    | <input type="checkbox"/> Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .....                | 79              |
| 8                    | <input type="checkbox"/> Temporary Stream Crossings and In-Stream Work Pads .....                              | 80              |
| 9                    | <input checked="" type="checkbox"/> Construction Layout Stakes .....   | 81              |
| 10                   | <input type="checkbox"/> Use of Geotextile Fabric for Railroad Crossing .....                                  | 84              |
| 11                   | <input type="checkbox"/> Subsealing of Concrete Pavements .....  | 86              |
| 12                   | <input type="checkbox"/> Hot-Mix Asphalt Surface Correction .....  | 90              |
| 13                   | <input type="checkbox"/> Pavement and Shoulder Resurfacing .....   | 92              |
| 14                   | <input type="checkbox"/> Patching with Hot-Mix Asphalt Overlay Removal .....                                   | 93              |
| 15                   | <input type="checkbox"/> Polymer Concrete .....  | 95              |
| 16                   | Reserved .....   | 97              |
| 17                   | <input type="checkbox"/> Bicycle Racks .....   | 98              |
| 18                   | <input type="checkbox"/> Temporary Portable Bridge Traffic Signals .....                                       | 100             |
| 19                   | <input type="checkbox"/> Nighttime Inspection of Roadway Lighting .....  | 102             |
| 20                   | <input type="checkbox"/> English Substitution of Metric Bolts .....  | 103             |
| 21                   | <input type="checkbox"/> Calcium Chloride Accelerator for Portland Cement Concrete .....                       | 104             |
| 22                   | <input type="checkbox"/> Quality Control of Concrete Mixtures at the Plant .....                               | 105             |
| 23                   | <input type="checkbox"/> Quality Control/Quality Assurance of Concrete Mixtures .....                          | 113             |
| 24                   | Reserved .....   | 129             |
| 25                   | Reserved .....   | 130             |
| 26                   | <input type="checkbox"/> Temporary Raised Pavement Markers .....   | 131             |
| 27                   | <input type="checkbox"/> Restoring Bridge Approach Pavements Using High-Density Foam .....                     | 132             |
| 28                   | <input type="checkbox"/> Portland Cement Concrete Inlay or Overlay .....                                       | 135             |
| 29                   | <input type="checkbox"/> Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching .....                 | 139             |
| 30                   | <input type="checkbox"/> Longitudinal Joint and Crack Patching .....   | 142             |
| 31                   | <input type="checkbox"/> Concrete Mix Design – Department Provided .....                                       | 144             |
| 32                   | <input type="checkbox"/> Station Numbers in Pavements or Overlays .....  | 145             |