



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 19, 2010

SUBJECT: FAU Route 0005
(Ayer Street)
Project BRM-8003(718)
Section 06-00057-00-BR
McHenry County
Contract No 63508
Item 7 A
November 5, 2010 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal- Revised pages 1-4 of the schedule of prices, the Special Provisions Table of Contents, and added a 404 Permit on pages 21A-21C.

Plans- Revised sheets 3 and 11.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Scott Stitt
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger', followed by the letters 'P.E.' in a smaller font.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

COUNTY NAME	CODE	DIST	SECTION NUMBER	PROJECT NUMBER	ROUTE
MCHENRY	111	01	06-00057-00-BR (HARVARD)	BRM-8003/718/000	FAU 0005

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
X2130010	EXPLOR TRENCH SPL	FOOT	50.000 X	=			
Z0004530	HMA DRIVEWAY PAVT 8	SQ YD	85.000 X	=			
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000 X	=			
Z0030850	TEMP INFO SIGNING	SQ FT	200.000 X	=			
20101000	TEMPORARY FENCE	FOOT	195.000 X	=			
20201200	REM & DISP UNS MATL	CU YD	945.000 X	=			
20400800	FURNISHED EXCAVATION	CU YD	250.000 X	=			
20800150	TRENCH BACKFILL	CU YD	55.000 X	=			
21101615	TOPSOIL F & P 4	SQ YD	1,670.000 X	=			
25000210	SEEDING CL 2A	ACRE	0.300 X	=			
25000310	SEEDING CL 4	ACRE	0.100 X	=			
25000400	NITROGEN FERT NUTR	POUND	31.000 X	=			
25000500	PHOSPHORUS FERT NUTR	POUND	31.000 X	=			
25000600	POTASSIUM FERT NUTR	POUND	31.000 X	=			
25100630	EROSION CONTR BLANKET	SQ YD	1,670.000 X	=			

Revised 10/19/10

FAU 0005
 06-00057-00-BR (HARVARD)
 MCHENRY

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT NUMBER - 63508

ECMS002 DTGECM03 ECMR003 PAGE
 RUN DATE - 10/13/10
 RUN TIME - 183131

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
28000250	TEMP EROS CONTR SEED	POUND	35.000 X	=			
28000305	TEMP DITCH CHECKS	FOOT	32.000 X	=			
28000400	PERIMETER EROS BAR	FOOT	655.000 X	=			
28000510	INLET FILTERS	EACH	1.000 X	=			
28100105	STONE RIPRAP CL A3	SQ YD	16.000 X	=			
28100705	STONE DUMP RIP CL A3	SQ YD	45.000 X	=			
28200200	FILTER FABRIC	SQ YD	20.000 X	=			
31101200	SUB GRAN MAT B 4	SQ YD	725.000 X	=			
35501316	HMA BASE CSE 8	SQ YD	725.000 X	=			
40201000	AGGREGATE-TEMP ACCESS	TON	25.000 X	=			
40600100	BIT MATLS PR CT	GALLON	45.000 X	=			
40603080	HMA BC IL-19.0 N50	TON	85.000 X	=			
40603310	HMA SC "C" N50	TON	85.000 X	=			
42400200	PC CONC SIDEWALK 5	SQ FT	510.000 X	=			
44000100	PAVEMENT REM	SQ YD	610.000 X	=			

Revised 10/19/10

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
44000200	DRIVE PAVEMENT REM	SQ YD	85.000 X	=	=	=	=
44000500	COMB CURB GUTTER REM	FOOT	28.000 X	=	=	=	=
44000600	SIDEWALK REM	SQ FT	470.000 X	=	=	=	=
48101200	AGGREGATE SHLDS B	TON	40.000 X	=	=	=	=
50100100	REM EXIST STRUCT	EACH	1.000 X	=	=	=	=
50104400	CONC HDWL REM	EACH	1.000 X	=	=	=	=
50901750	PARAPET RAILING	FOOT	71.000 X	=	=	=	=
51500100	NAME PLATES	EACH	1.000 X	=	=	=	=
54001001	BOX CUL END SEC C1	EACH	2.000 X	=	=	=	=
54002020	EXPAN BOLTS 3/4	EACH	60.000 X	=	=	=	=
54021005	PCBC 10X5 (M273)	FOOT	160.000 X	=	=	=	=
550A0410	STORM SEW CL A 2 24	FOOT	78.000 X	=	=	=	=
55101200	STORM SEWER REM 24	FOOT	60.000 X	=	=	=	=
60221100	MAN TA 5 DIA T1F CL	EACH	1.000 X	=	=	=	=
60603800	COMB CC&G TB6.12	FOOT	328.000 X	=	=	=	=

Revised 10/19/10

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
67100100	MOBILIZATION	L SUM	1.000 X				
70102550	TR CONT-PROT TEMP DET	EACH	1.000 X				
78000200	THPL PVT MK LINE 4	FOOT	420.000 X				
78000400	THPL PVT MK LINE 6	FOOT	10.000 X				

TOTAL \$

- NOTE:
1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.
 2. THE UNIT PRICE SHALL GOVERN IF NO TOTAL PRICE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY.
 3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO ESTABLISH A UNIT PRICE.
 4. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.

Revised 10/19/10

SPECIAL PROVISIONS
TABLE OF CONTENTS

Introduction	1
Location of Project	1
Description of Project	1
Maintenance of Roadways	2
Status of Utilities to be Adjusted	2
Traffic Control Plan	3
Temporary Information Signing	4
Work Zone Traffic Control	5
Traffic Control and Protection for Temporary Detour	5
Water Supply	6
Exploration Trench, Special	6
Hot-Mix Asphalt Driveway Pavement	7
Epoxy Coating on Reinforcement (District One)	8
Temperature Control for Concrete Placement (District 1)	8
Fine Aggregate for Hot-Mix Asphalt (HMA) (District 1)	8
Use of RAP (District 1)	9
Coarse Aggregate for Hot-Mix Asphalt (HMA) (District 1)	16
Embankment I	19
Regulated Floodway Construction Permit	21
404 Permit	21A



DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
111 NORTH CANAL STREET
CHICAGO, ILLINOIS 60606-7206


REPLY TO
ATTENTION OF:

October 13, 2010

Technical Services Division
Regulatory Branch
LRC-2007-00829

SUBJECT: Authorization for the Permanent Impact of 0.007 Acres of Waters of the U.S. for a Culvert Replacement at Ayer Street over Mokeler Creek, Harvard, McHenry County, Illinois

Dave Nelson
City of Harvard
201 West Front Street
Harvard, Illinois 60033



Dear Mr. Nelson:

The U.S. Army Corps of Engineers, Chicago District, has completed its review of your notification for authorization under the Regional Permit Program (RPP), submitted on your behalf by SEC Group, Inc. This office has verified that your proposed activity complies with the terms and conditions of Regional Permits 3 (Transportation Projects) and 7 (Temporary Construction Activities) and the overall RPP under Category I of the Regional Permit Program dated April 1, 2007. The activity may be performed without further authorization from this office provided the activity is conducted in compliance with the terms and conditions of the RPP.

This verification is valid until the RPP is modified, reissued, or revoked. The RPP is scheduled to be modified, reissued, or revoked prior to April 1, 2012. We will issue a public notice when the Regional Permits are reissued so it is incumbent upon you to remain informed of changes to the RPP when they occur. Furthermore, if you commence or are under contract to commence this activity before the date that the relevant regional permit is modified or revoked, you will have twelve (12) months from the date of the modification or revocation of the RPP to complete the activity under the present terms and conditions of this regional permit(s).

This verification covers only your activity as described in your notification and as shown on the plans entitled "Plans for Proposed Federal Aid Highway - F.A.U Route 0005 (Ayer Street) - Bridge Replacement over Mokeler Creek - Section 06-00057-00-BR - Project No. BRM 8003-(718) - Structure No.056-6203 - McHenry County, Illinois - Job No. C-91-072-07" dated June 15, 2010, (revised October 6, 2010), prepared by SEC Group, Inc. Caution must be taken to prevent construction materials and activities from impacting waters of the United States beyond the scope of this authorization. If you anticipate changing the design or location of the activity, you should contact this office to determine the need for further authorization.

ZIA

Added 10/19/10

This authorization is contingent upon implementing and maintaining soil erosion and sediment controls in a serviceable condition throughout the duration of the project. You shall comply with the McHenry County Soil and Water Conservation District's (MCSWCD) written and verbal recommendations regarding the soil erosion and sediment control (SESC) plan and the installation and maintenance requirements of the SESC practices on-site. You shall notify this office and the MCSWCD of any changes or modifications to the approved plan set. Please be aware that field conditions during project construction may require the implementation of additional SESC measures for further protection of aquatic resources. If you fail to implement corrective measures, this office may require more frequent site inspections to ensure the installed SESC measures are acceptable.

You shall complete the following requirements:

1. You shall notify the MCSWCD of any changes or modifications to the approved plan set. Field conditions during project construction may require the implementation of additional SESC measures. If you fail to implement corrective measures, this office may require more frequent site inspections to ensure the installed SESC measures are acceptable.
2. Prior to commencement of work in jurisdictional areas, you shall submit an in-stream work plan and a narrative discussing the contractor's preferred method of cofferdam to the MCSWCD. Work in the waterway shall not commence until the MCSWCD notifies you, in writing, that the plans have been approved. Please be informed that SESC to be utilized throughout the project area shall be reviewed in conjunction with the in-stream work plan.

This verification does not obviate the need to obtain all other required Federal, state, or local approvals before starting work. Please note that Section 401 Water Quality Certification has been issued by IEPA for this RP. Enclosed are the IEPA Section 401 Water Quality Certification conditions. If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at IEPA Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

For a complete copy of the RPP program or any additional information on the RPP program, please access our website: www.lrc.usace.army.mil/co-r. Once you have completed the authorized activity, please sign and return the enclosed compliance certification. If you have any questions, please contact Mr. Soren Hall of my staff by telephone at 312-846-5532, or email at Soren.G.Hall@usace.army.mil.

Sincerely,



Keith L. Wozniak
Chief, West Section
Regulatory Branch

Enclosures

Copy Furnished w/out Enclosures:

Illinois Department of Natural Resources/OWR (Gary Jereb)
Illinois Environmental Protection Agency (Dan Heacock)
SEC Group (Joseph Guerriero)

ZIC

Added 10/19/10