LOCATION			AGGREGATE SUBGRADE IMPROVEMENT 8"	AGGREGATE SUBGRADE IMPROVEMENT 12"	STABILIZED SUBBASE HOT-MIX ASPHALT, 4"	AGGREGATE SHOULDERS, TYPE B 6"	PORTLAND CEMENT CONCRETE SHOULDERS 11"	PIPE UNDERDRAINS 4"	TEMPORARY PAVEMENT REMOVAL	AGGREGATE SHOULDER REMOVAL	WHITEWASHING FOR CONCRETE PAVEMENT	TEMPORARY PAVEMENT
ROAD	STATION FROM	STATION TO	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	FOOT	SQ YD	CU YD	SQ YD	SQ YD
I-474	-	456+00.00	0	90	90	8	86	78	0	0	90	0
I-74	456+00.00	471+00.00	0	1756	1756	167	1672	1505	0	0	1756	0
I-74	471+00.00	486+00.00	0	233	233	166	222	200	0	0	233	1569
I-74	486+00.00	501+00.00	0	0	0	167	0	0	0	0	0	1699
I-74	501+00.00	516+00.00	0	0	0	177	0	0	0	0	0	1841
I-74	516+00.00	531+00.00	0	0	0	69	0	0	0	0	0	686
RAMP G/H	118+50.00	101+47.00	0	0	0	0	0	0	0	0	0	0
I-74	531+00.00	546+00.00	0	0	0	93	0	0	0	0	0	809
I-74	546+00.00	561+00.00	0	0	0	218	0	0	0	0	0	2025
I-74	561+00.00	576+00.00	0	0	0	264	0	0	0	0	0	2298
I-74	576+00.00	591+00.00	0	0	0	337	0	0	0	0	0	2774
I-74	591+00.00	606+00.00	0	1154	1154	239	1116	634	0	0	1154	2498
I-74	606+00.00	621+00.00	0	0	0	12	0	0	0	0	0	497
I-74	621+00.00	636+00.00	0	0	0	0	0	0	0	0	0	0
I-74	636+00.00	640+00.00	0	0	0	0	0	0	0	0	0	0
I-155	00+00.00	09+00.00	0	0	0	169	0	0	0	0	0	1587
I-155	09+00.00	23+00.00	0	304	304	318	288	283	0	0	304	2922
I-155	23+00.00	37+50.00	0	689	689	65	656	591	0	0	689	0
I-155	37+50.00	51+00.00	0	0	0	0	0	0	0	0	0	0
I-155	51+00.00	66+00.00	0	0	0	0	0	0	0	0	0	0
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	0	0	0	0
Morton Ave.	28+25.00	36+50.00	0	0	0	0	0	0	0	0	0	404
Morton Ave.	36+50.00	44+75.00	0	0	0	29	0	0	0	0	0	580
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	0	0	0	0
		TOTALS	0	4226	4226	2498	4040	3291	0	0	4226	22190

	GLARE SCREEN (NEW LOCATION)	GLARE SCREEN TO REMAIN	GLARE SCREEN ON-SITE	TEMPORARY CONCRETE BARRIER (NEW LOCATION)	TEMPORARY CONCRETE BARRIER TO REMAIN	TEMPORARY CONCRETE BARRIER ON-SITE
	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
	0	0	0	0.0	0	1650.0
	0	0		0.0	0	
	0	0	GLARE SCREEN FROM PREVIOUS STAGE	0.0	0	TEMPORARY CONCRETE BARRIER FROM PREVIOUS STAGE
	0	0		0.0	0	
	0	0		0.0	0	
	0	0		0.0	0	
	0	0		0.0	0	
	0	0		0.0	0	
	0	0		0.0	0	
	0	0	FOOT	0.0	0	FOOT
	0	0	0	0.0	0	0.0
	0	0		0.0	0	
	0	0	RELOCATE MODULAR GLARE SCREEN SYSTEM	0.0	0	RELOCATE TEMPORARY CONCRETE BARRIER
	0	0		0.0	0	
	0	0		0.0	0	
	0	0	FOOT	0.0	0	FOOT
	0	0	0	0.0	0	0.0
	0	0		0.0	0	
	0	0	MODULAR GLARE SCREEN SYSTEM	0.0	0	TEMPORARY CONCRETE BARRIER
	0	0		650.0	0	
	0	0		1000.0	0	
	0	0		0.0	0	
TOTALS	0	0	FOOT 0	1650.0	0	FOOT 1650.0

LOCATION			PAVEMENT MARKING TAPE, TY III LETTERS & SYMBOLS	PAVEMENT MARKING TAPE, TYPE III 4"	PAVEMENT MARKING TAPE, TYPE III 8"	PAVEMENT MARKING TAPE, TYPE III 12"	PAVEMENT MARKING TAPE, TYPE III 24"	WORK ZONE PAVEMENT MARKING REMOVAL	POLYUREA PAVEMENT MARKING TYPE II LINE 4"	POLYUREA PAVEMENT MARKING TYPE II LINE 8"	POLYUREA PAVEMENT MARKING TYPE II LINE 12"
ROAD	STATION FROM	STATION TO	SQ FT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT
I-474	-	456+00.00	0	1300	0	0	0	0	0	0	0
I-74	456+00.00	471+00.00	0	0	0	0	0	0	0	0	0
I-74	471+00.00	486+00.00	0	0	0	0	0	0	0	0	0
I-74	486+00.00	501+00.00	0	0	0	0	0	0	0	0	0
I-74	501+00.00	516+00.00	0	0	0	0	0	0	0	0	0
I-74	516+00.00	531+00.00	0	0	0	0	0	0	0	0	0
RAMP G/H	118+50.00	101+47.00	0	0	0	0	0	0	0	0	0
I-74	531+00.00	546+00.00	0	1641	0	0	0	313	0	0	0
I-74	546+00.00	561+00.00	0	1500	0	0	0	200	0	0	0
I-74	561+00.00	576+00.00	0	200	0	0	0	666	0	0	0
I-74	576+00.00	591+00.00	0	5249	0	0	0	520	0	0	0
I-74	591+00.00	606+00.00	0	2700	0	0	0	933	0	0	0
I-74	606+00.00	621+00.00	0	865	0	0	0	819	0	0	0
I-74	621+00.00	636+00.00	0	1500	0	0	0	0	0	0	0
I-74	636+00.00	640+00.00	0	0	0	0	0	0	0	0	0
I-155	00+00.00	09+00.00	0	0	0	0	0	0	0	0	0
I-155	09+00.00	23+00.00	0	104	0	0	0	0	0	0	0
I-155	23+00.00	37+50.00	0	1488	0	0	0	0	0	0	0
I-155	37+50.00	51+00.00	0	0	0	0	0	0	0	0	0
I-155	51+00.00	66+00.00	0	0	0	0	0	0	0	0	0
Morton Ave.	16+00.00	28+25.00	0	1768	0	32	0	52	0	0	0
Morton Ave.	28+25.00	36+50.00	38	2749	214	0	76	377	0	0	0
Morton Ave.	36+50.00	44+75.00	0	3711	77	0	67	0	0	0	0
Morton Ave.	44+75.00	58+00.00	0	904	0	0	0	0	0	0	0
		TOTALS	38	25679	292	32	143	3880	0	0	0

	SHORT TERM PAVEMENT MARKING	CHANGEABLE MESSAGE SIGN
	FOOT	CAL MO
TOTAL PRE STAGE B	1,307	3.25

ATTENUATOR LOCATION SCHEDULE				IMPACT ATTENUATORS WIDE NEW OR RELOCATED	IMPACT ATTENUATORS WIDE TO REMAIN	IMPACT ATTENUATORS NARROW NEW OR RELOCATED	IMPACT ATTENUATORS NARROW TO REMAIN
ROAD	STATION	OFFSET	TYPE				
				EACH	EACH	EACH	EACH
MORTON	41+34.50	-8.37	NARROW		0	1	0
MORTON	31+91.34	13.5	NARROW		0	1	0
MORTON	41+86.29	13.44	NARROW		0	1	0

	TEST LEVEL 2 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 2 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDRCTVE), TEST LVL 2	IMPACT ATTENUATORS, TEMPORARY (FULLY REDRCTVE, NARROW TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (FULLY REDRCTVE, TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (NON-REDRCTVE), TEST LVL 2
WIDE	0	0	0	0	-	-	0
NARROW	3	0	0	-	3	0	-

	TEST LEVEL 3 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 3 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDRCTVE), TEST LVL 3	IMPACT ATTENUATORS, TEMPORARY (FULLY REDRCTVE, NARROW TEST LVL 3	IMPACT ATTENUATORS, RELOCATE (FULLY REDRCTVE, TEST LVL 3	IMPACT ATTENUATORS, RELOCATE (NON-REDRCTVE), TEST LVL 3
WIDE	0	0	0	0	-	-	0
NARROW	0	0	0	-	0	0	-

FILE NAME =	DESIGNED - HTL	REVISED -	TERRA ENGINEERING LTD.
D468620-sht-schedule-B-00.dgn	DRAWN - KV	REVISED -	
USER NAME = TERRA	CHECKED - DA/LVA	REVISED -	
PLOT DATE = 7/29/2012	DATE - 7/20/2012	REVISED -	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
PRE STAGE - SUB STAGE B - SCHEDULE OF QUANTITIES

SCALE: | SHEET NO. 4 OF 85 SHEETS | STA. | TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
•	90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	80
		CONTRACT NO. 68620		
	ILLINOIS FED. AID PROJECT			