

SIGN INDEX #	SIGN CODE	STA	OFFSET	DTL SHT #	ALIGNMENT	DIRECTION	EX OVRHD STR	EX STANDARD	EX SPECIAL	TEMP STD	TEMP SPCL	PROPOSED	DESCRIPTION	NEW STA.	NEW OFFSET	REMOVE SIGN PANEL ASSEMBLY TYPE B EACH	REMOVE SIGN PANEL - TYPE 1 SQ FT
PR19.07	R5-1	-	-	-								X	DO NOT ENTER	PR	PR		
19.05-2	R5-1	42+31.00	50.67	-	MORTON	NB		X					DO NOT ENTER			0.50	1
TOTALS																1	1

TEMPORARY SIGN SCHEDULE

FILE NAME =	DESIGNED - HTL	REVISED -
D468620-sh1-sign02-B-04.dgn	DRAWN - KV	REVISED -
USER NAME = TERRA	CHECKED - DA/LVA	REVISED -
PLOT DATE = 7/18/2012	DATE - 7/20/2012	REVISED -



**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

MAINTENANCE OF TRAFFIC STAGE 4 - SUB STAGE B - SIGN SCHEDULE			
SCALE:	SHEET NO. 37 OF 85 SHEETS	STA.	TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	90-[14R;(14HB-4,14,14HVB)BR]	TAEWELL	2433	113
CONTRACT NO.			68620	
ILLINOIS FED. AID PROJECT				