STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY
ADV |—474 EB Both R2—-1-3648 SPEED LIMIT XX 2 41400 1—155 NB RT R2—-1106—-3618 $375 FINE MINIMUM 1
ADV |—474 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 41400 I-—155 NB RT W21-1113(0)—-3612 BEGINS 1
ADV |—474 EB Both W1—4CR(O)—48 3 LANES SHIFT RIGHT (ARROWS) 6 41400 I—155 NB RT W21-1115(0)—3618 WORK ZONE 1
ADV |—474 EB Both W16—-3A(0)—3612 XX MILES 8 45400 I—155 NB RT W3-2(0)—48 YIELD AHEAD (ARROW) 1
ADV |—474 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 49+41 I—155 NB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
ADV |—474 EB Both W21-1113(0)—3612 BEGINS 2 ADV Morton NB RT W16—-6pL(0)—2418 ADVANCED TURN ARROW LEFT 1
ADV |—474 EB Both W21-1115(0)—3618 WORK ZONE 2 ADV Morton NB RT w23-2(0)-36 NEW TRAFFIC PATTERN AHEAD 1
ADV |—474 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 31+60 Morton NB RT W16—6pL(0)—2418 ADVANCED TURN ARROW LEFT 1
ADV |—=74 EB Both R2—-1-3648 SPEED LIMIT XX 2 Detour IL—98 EB RT wW20-2(0)—48 DETOUR AHEAD 1
ADV |—=74 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 Detour IL—98 EB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV |=74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 6 Detour IL—98 WB RT wW20-2(0)—48 DETOUR AHEAD 1
ADV =74 EB Both W16—-3A(0)—3612 XX MILES 8 Detour IL—98 WB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV =74 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 Detour |QUEENSWOOD EB RT wW20-2(0)—48 DETOUR AHEAD 1
ADV |—-74 EB Both W21-1113(0)—-3612 BEGINS 2 Detour |QUEENSWOOD EB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV =74 EB Both W21-1115(0)—3618 WORK ZONE 2 Detour |QUEENSWOOD WB RT wW20-2(0)—48 DETOUR AHEAD 1
ADV |—-74 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2 Detour |QUEENSWOOD WB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
460+00 =74 WB Both G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2
499+00 1—74 EB Both W1—4bL(0)-48 2 LANES SHIFT LEFT (ARROWS) 2
504+00 =74 WB RT W20-7(0)—48 FLAGGER SYMBOL 1
504+00 |—74 WB RT W1673A(O)73612 XX MILES 1
515+00 =74 WB RT W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 1
518+00 |—74 EB RT WZO—I105(O)—48 TRUCKS LEAVING HIGHWAY 1
559+40 =74 EB RT W4—-3R(0)—48 ADDED LANE RIGHT SYMBOL 1
572+00 |—74 WB RT W4—2R(O)—48 LANE ENDS RIGHT SYMBOL 1
589+25 =74 WB RT W4—-3R(0)—48 ADDED LANE RIGHT SYMBOL 1
603+00 |=74 WB RT W1—4bL(O)—48 2 LANES SHIFT LEFT (ARROWS) 1
603+00 =74 WB RT W16—-3A(0)—3612 XX MILES 1
607+00 |—74 EB Center W4—3R(O)—48 ADDED LANE RIGHT SYMBOL 1
619+00 |—=74 EB RT R1—2—-48 YIELD 1
620+50 |=74 EB Both GZO—I1OS(O)—366O END WORKZONE SPEED LIMIT 2
655+00 |—74 EB Both WZO*IQOZR(O)748 RIGHT LANE EXIT ONLY 2
666+00 |=74 EB Both W20—-1912R(0)—48 RIGHT LANE EXIT ONLY 1/2 MILE 2
682+00 =74 WB Both R2—1-3648 SPEED LIMIT XX 2
682+00 =74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2
682+00 =74 WB Both W21-1113(0)—3612 BEGINS 2
682+00 |=74 WB Both W21—I115(O)—3618 WORK ZONE 2
692+00 |—74 WB Both W207|913R(O)748 RIGHT LANE EXIT ONLY 1 MILE 2
783+50 |=74 WB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
798+50 |—74 WB Both WZO—I103(O)—48 ROAD CONSTRUCTION AHEAD 2
798+50 |—=74 WB Both W16—-3A(0)—-3612 XX MILES 2
25+00 PR Ramp E WB RT W472R(O)748 LANE ENDS RIGHT SYMBOL 1
24+00 PR Ramp E WB RT W4—-3R(0)—48 ADDED LANE RIGHT SYMBOL 1
214+00| PR Ramp E WB LT W2077(O)748 FLAGGER SYMBOL 1
214+00| PR Ramp E WB LT W16—-3A(0)—-3612 XX MILES 1
219+00| PR Ramp E WB LT ARROW BOARD ARROW BOARD 1
219+00| PR Ramp E WB LT W20-1908(0)—9636 BE PREPARED TO STOP 1
307+00| PR Ramp F WB RT ARROW BOARD ARROW BOARD 1
307+00| PR Ramp F WB RT W20-1908(0)—9636 BE PREPARED TO STOP 1
326+00| PR Ramp F WB RT W207|105(O)748 TRUCKS LEAVING HIGHWAY 1
ADV [—155 NB Both STD 701400—-05 IDOT ADVANCED SIGNING STANDARD 1
17+50 |—155 NB RT E5—2A(O)—4836 EXIT CLOSED 2
21+00 [—155 NB RT W16—-7pL(0)—2412 DOWNWARD DIAGONAL ARROW LEFT 1
25+00 [—155 SB LT W20—7(O)—48 FLAGGER SYMBOL 1
25+00 [—155 SB LT W16—-3A(0)—3612 XX MILES 1
30+00 [—155 SB LT ARROW BOARD ARROW BOARD 1
30+00 [—155 SB LT W20-1908(0)—9636 BE PREPARED TO STOP 1
37+00 |—155 NB RT R1—-2-48 YIELD 1
41+00 |—155 NB RT R2—-1-3648 SPEED LIMIT XX 1
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