
 

 
 

November 8, 2023 
 
 
SUBJECT: CH 43 (Millstream Road)  
  Section 18-00482-00-BR                   
  McHenry County 
  Contract No. 61J79 
  Item 012 
  November 17, 2023 Letting 
  Addendum (A) 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised the Schedule of Prices 
2. Revised Plan Sheets 6, 7, 9, 13, 31, 34, 39, 40, 87, 93-96, 120, 129, & 135-137 
3. Revised Special Provision Index 
4. Revised BDE Special Provision Index   
5. Added pages 58A, 107A, & 107B to the Special Provisions  

 
 

Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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BDE SPECIAL PROVISIONS 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 

File 
Name 

Pg. Special Provision Title Effective Revised 

80099 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 105 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 

80192 Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
80173 107A Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
80436 108 Blended Finely Divided Minerals April 1, 2021 
80241 Bridge Demolition Debris July 1, 2009 
5053I Building Removal Sept. 1, 1990 Aug. 1, 2022 
5026I Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 
80449 109 Cement, Type IL Aug. 1, 2023 
80384 110 Compensable Delay Costs June 2, 2017 April 1, 2019 
80198 Completion Date (via calendar days) April 1, 2008 
80199 Completion Date (via calendar days) Plus Working Days April 1, 2008 

* 80453 114 Concrete Sealer Nov. 1, 2023 
80261 115 Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
80434 Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021 
80029 118 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
80229 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 

* 80452 Full Lane Sealant Waterproofing System Nov. 1, 2023 
80447 Grading and Shaping Ditches Jan 1, 2023 
80433 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80443 High Tension Cable Median Barrier Removal April 1, 2022 
80446 128 Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
80438 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
80045 Material Transfer Device June 15, 1999 Jan. 1, 2022 
80450 Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 
80441 130 Performance Graded Asphalt Binder Jan 1, 2023 
80451 135 Portland Cement Concrete Aug. 1, 2023 
3426I Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80445 136 Seeding Nov. 1, 2022 
80448 142 Source of Supply and Quality Requirements Jan. 2, 2023 
80340 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 143 Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
80397 146 Subcontractor and DBE Payment Reporting  April 2, 2018 
80391 147 Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
80437 148 Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
80435 Surface Testing of Pavements – IRI Jan. 1, 2021    Jan. 1, 2023 
80410 Traffic Spotters Jan. 1, 2019 
20338 150 Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
80429 Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
80439 153 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
80440 Waterproofing Membrane System Nov. 1, 2021 
80302 154 Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 

* 80454 Wood Sign Support Nov. 1, 2023 
80427 155 Work Zone Traffic Control Devices Mar. 2, 2020 
80071 Working Days Jan. 1, 2002 
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CHANNEL EXCAVATION 

Add the following to Ar�cle 203.01 of the Standard Specifica�ons: 

“Prior to disposal, Channel Excava�on shall be evaluated for suitability per Ar�cle 202.03 
of the Standard Specifica�ons. Suitable Channel Excava�on shall be transported to 
embankment loca�ons throughout the limits of the contract in place of furnished 
excava�on quan��es. Transport and placement shall be included in the cost of Channel 
Excava�on.” 

Method of Measurement shall remain per Ar�cle 203.05 of the Standard Specifica�ons. 

Bases of Payment shall remain per Ar�cle 203.06 of the Standard Specifica�ons. 

58A ADDED 11/06/2023



107A ADDED 11/08/2023



107B ADDED 11/08/2023




