



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 1, 2023

SUBJECT FAP Route 333 (IL 120 / Belvidere Rd)
Project NHPP-9S8Q(362)
Section 2021-071-BDR
Lake County
Contract No. 62P09
Item No. 25, November 17, 2023 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised page iii of the Table of Contents to the Special Provisions
3. Revised page 6 of the Special Provisions
4. Added page 230 to the Special Provisions
5. Revised sheets 1, 2, 8, 9, 11, 12, 20-23, 23A, 23B, 24-33, 76, 77, 85, 108 & 109 of the Plans
6. Added sheets 33AA-33DD & 33L-33Z to the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

BLENDED FINELY DIVIDED MINERALS (BDE) 169
 CEMENT, TYPE IL (BDE)..... 170
 COMPENSABLE DELAY COSTS (BDE) 170
 CONCRETE SEALER (BDE)..... 174
 CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)..... 174
 DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 176
 GRADING AND SHAPING DITCHES (BDE)..... 185
 HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE)..... 186
 PERFORMANCE GRADED ASPHALT BINDER (BDE) 187
 PORTLAND CEMENT CONCRETE (BDE) 192
 SEEDING (BDE) 192
 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 197
 STEEL COST ADJUSTMENT (BDE) 198
 SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 201
 SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)..... 201
 SUBMISSION OF PAYROLL RECORDS (BDE)..... 202
 TRAINING SPECIAL PROVISIONS (BDE) 203
 IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 206
 VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 208
 WEEKLY DBE TRUCKING REPORTS (BDE) 208
 WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 208
 PROJECT LABOR AGREEMENT 211
 TOLLWAY PERMIT AND BOND (D1)..... 230

Revised 11/3/2023

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning work.

STANDARDS:

701101	Off-Road Operations, Multilane, 15' (4.5 m) to 24" (600 mm) From Pavement Edge
701006	Off-Road Operations, 2L, 2W, 15' (4.5 m) to 24" (600 mm) From Pavement Edge
701411	Lane Closure, Multilane, at Entrance or Exit Ramp, for Speeds > 45 MPH
701421	Lane Closure, Multilane, Day Operations Only, for Speeds > 45 MPH to 55 MPH
701422	Lane Closure, Multilane, for Speeds > 45 MPH to 55 MPH
701426	Lane Closure, Multilane, Intermittent or Moving Operation, for Speeds > 45 MPH
701701	Urban Lane Closure, Multilane Intersection
701901	Traffic Control Devices
704001	Temporary Concrete Barrier

DETAILS:

TC-08	Entrance And Exit Ramp Closure Details
TC-09	Traffic Control Details For Freeway Single & Multilane Weave
TC-10	Traffic Control And Protection For Side Roads, Intersections, And Driveways
TC-11	Typical Applications Raised Reflective Pavement Markers (Snow-Plow Resistant)
TC-13	District One Typical Pavement Markings
TC-14	Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)
TC-16	Short Term Pavement Marking Letters And Symbols
TC-21	Detour Signing For Closing State Routes.
TC-22	Arterial Road Information Sign

SPECIAL PROVISIONS:

Maintenance of Roadways (D1)
Public Convenience and Safety (D1)
Traffic Control and Protection (Arterials) (D1)
Temporary Information Signing (D1)
Vehicle and Equipment Warning Lights (BDE)
Work Zone Traffic Control Devices (BDE)
Speed Display Trailer (D-1)
Work Zone Traffic Control Devices (BDE)
Detour Requirement
Detour Signing
Work Restriction
Tollway Permit and Bond
Raised Reflective Pavement Marker, Reflector Removal
Raised Reflective Pavement Marker, Reflector Replacement

Revised 11/3/2023

TOLLWAY PERMIT AND BOND (D1)

Effective: January 13, 1989

The Contractor will be required to obtain a permit from the Illinois State Toll Highway Authority (ISTHA) according to Article 107.04 of the Standard Specifications prior to initiating any lane closures on the Tollway or doing any work on the ISTHA right of way. As part of the permit, the Contractor will be required to post a surety bond with the ISTHA.

The Contractor will furnish a copy of the authorized permit to the Engineer.

Added 11/3/2023