November 9, 2023

SUBJECT: Greater Kankakee Airport

Kankakee, Illinois Kankakee County

Illinois Project Number: IKK-4991 SBG Project Number: N/A

Contract No. KA052

Item No. 04A, November 17, 2023 Letting

Addendum B

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

Clarify underdrain pipe material.

To All Plan Holders:

Please see below for plan changes.

Plan Changes:

Typical Sections – 1 (Sheet 19)

(a) Under the Legend, Revise (M) to "New 6" Perforated Corrugated Polyethylene (PE) Underdrain Pipe".

Special Provisions Changes:

No changes.

Schedule of Prices Changes:

No changes.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Kyle Peabody of Crawford, Murphy & Tilly at 630.907.7024.