

D4 Special Provision Check List - July 31st & Sept 18th 2026

Designer: _____

Contract No: _____

X	File Name	D4 Special Provision	Dates Effective/Revised
☐	BRGIAPSLRP-1.pdf	Approach Slab Repair	E 3/13/97
☐	00000.pdf	STATE OF ILLINOIS	E 1/1/22 R 1/1/26
☐	10500.pdf	Construction Station Layout	E 7/30/10
☐	10501.pdf	Construction Layout Responsibility	E 4/26/15 R 1 /1 /22
☐	10502.pdf	Construction Layout Utilizing GPS Equipment	E 4/26/15 R 1 /1 /22
☐	10503.pdf	Construction Layout Equipment	E 4/26/15 R 11/6/15
☐	10507.pdf	Removal of Abandoned Underground	E 1/15/96 R 11/21/96
☐	10507a.pdf	Status of Utilities/Utilities To Be Adjusted	E 1/21/05 R 1/1/22
☐	10507b.pdf	Utilities - Locations/Information on Plans	E 11/8/13
☐	10712.pdf	Requirements When Working with the Railroad	E 4/1/16 R 4/1/22
☐	10713a.pdf	Protection of the Illinois River	E 8/1/22 R 10/1/22
☐	10713b.pdf	Maintenance of Navigation	E 8/1/22 R 10/1/22
☐	10731.pdf	Location of Underground State Maintained Facilities	E 8/3/07 R 7/31/09
☐	10732.pdf	Right-of-Way Restrictions	E 7/1/94
☐	10805a.pdf	Date of Completion	E 3/1 /90 R 4/25/08
☐	10805b.pdf	Date of Completion (Plus Working Days)	E 3/1 /90 R 8/3/18
☐	20500.pdf	Geotechnical Reinforcement	E 6/10/93 R 1/1/07
☐	20504.pdf	Embankment (Restrictions)	E 1/21/05 R 8/5/22
☐	25000.pdf	Seeding, Minor Areas	E 7/1/90 R 4/1/19
☐	25006a.pdf	Mowing	E 12/11/01 R 8/2/13
☐	25006b.pdf	Mowing	E 12/11/01 R 8/2/13
☐	25300b.pdf	Seedlings	E 5/5/00 R 8/1 /19
☐	28100.pdf	Grout for Use With Riprap	E 7/30/10
☐	30101.pdf	Proof Rolling	E 4/23/04 R 1 /1 /07
☐	30103.pdf	Subgrade Treatment	E 7/1/90 R 1/1/22
☐	30200.pdf	Soil Modification	E 7/1/90 R 1/1/22
☐	31100.pdf	Rock Fill	E 10/15/95 R
☐	35300.pdf	Sawcutting of PCC Base Course and Base Course Widening	E 1/1/16
☐	35500d.pdf	Temporary Pavement	E 10/1 /95 R 4/24/20
☐	35600.pdf	Temporary Base Course Widening	E 4/26/13 R 4/24/20

D4 Special Provision Check List - July 31st & Sept 18th 2026

Designer: _____

Contract No: _____

X	File Name	D4 Special Provision	Dates Effective/Revised
☐	40600.pdf	Clean Existing Pavement Edge Joint	E 1 /3/00 R 4/24/20
☐	40602.pdf	Cold-in-Place Recycling (CIR) with Eulsified Asphalt	E 12/1 /25 R 4/1 /26
☐	40604a.pdf	Hot-Mix Asphalt Surface Course Surface	E 11/1/03 R 1/1/07
☐	40607.pdf	Hot-Mix Asphalt -Tack Coat (Special)	E 8/1/19 R 11/8/19
☐	40713.pdf	Grooved-In V Rumble Strip	E 11/16/07 R
☐	42401.pdf	Sidewalk Drains	E 3/1/91 R 1/1/07
☐	42402.pdf	Temporary Sidewalks	E 3/1 /91 R 2/1 /96
☐	44000.pdf	Partial Depth Patching	E 4/26/13 R 11 /6/20
☐	44002.pdf	Longitudinal Joint Repair	E 4/26/13 R 7/31/20
☐	44003.pdf	Protection of Frames and Lids of Utility Structures	E 3/6/91 R 1/1/07
☐	44003a.pdf	Hot-Mix Asphalt Surface Removal, ***" (**mm)	E 3/1/93 R 1/1/22
☐	44003b.pdf	Hot-Mix Asphalt Surface Removal, ***" (**mm)	E 2/5/93 R 1 /1 /22
☐	44003d.pdf	Pavement Drainage After Cold Milling	E 3/15/96 R 11/8/19
☐	44003e.pdf	Pavement Patching with Hot-Mix Asphalt Surface Removal	E 3/1/97 R 1/1/07
☐	44004.pdf	Hot-Mix Asphalt Joint Trimming	E 8/5/22 R 5/4/26
☐	48205.pdf	Hot-Mix Asphalt Shoulder Resurfacing Required to be Constructed Simultaneously Required to be Constructed Simultaneously with Mainline Paving	E 4/23/10 R 8/4/17
☐	48206.pdf	Hot-Mix Asphalt Shoulder Resurfacing Required to be Constructed Simultaneously Required to be Constructed Simultaneously with Mainline Paving	E 1/22/01 R 1/1/07
☐	50103.pdf	Concrete Headwall Removal	E 7/1/90
☐	50104.pdf	Concrete Handrail Removal	E 7/1/90 R 1/1/07
☐	50302.pdf	Surface Filler (Special)	E 4/23/10 R 10/1 /23
☐	50307.pdf	PCC Placement by Pump Requirements	E 1/1/22
☐	50312.pdf	Plug Existing Deck Drains	E 1/1/96 R 11/6/20
☐	50312a.pdf	Floor Drain Extension	E 3/22/01 R 11 /6/20
☐	50319.pdf	Protective Coat, Special	E 4/23/10 R 4/26/26
☐	54200.pdf	Seepage Collar	E 12/1/96
☐	54201.pdf	Remove and Relay Pipe Culvert (Special)	E 7/1/90 R 11/6/20
☐	54202.pdf	Pipe Culverts (Jacked)	E 1/1/14
☐	54204e.pdf	Backfill - Pipe Culverts	E 10/15/95 R 1/1/07

D4 Special Provision Check List - July 31st & Sept 18th 2026

Designer: _____

Contract No: _____

X	File Name	D4 Special Provision	Dates Effective/Revised
☐	55000.pdf	Storm Sewer, (Water Main Quality Pipe)	E 1/1/11 R 1/1/21
☐	55007.pdf	Backfill, Building Removal	E 8/20/91 R 1 /1 /07
☐	55200.pdf	Steel Pipe Culvert, Special (Jacked)*inches /* mm)	E 7/1/94 R 1/1/07
☐	55201.pdf	Storm Sewer/Pipe Culvert Jacked in Place, **inches(** mm)	E 7/1/94 R 1/1/07
☐	56100.pdf	Steel Casings * Inches	E 7/1/90 R 1/1/13
☐	56101.pdf	Steel Casings * Inches	E 7/1/90 R 1/1 /13
☐	58602.pdf	Granular Backfill for Structures	E 8/4/17 R 4/24/26
☐	59300.pdf	Slope Wall Slurry Pumping	E 7/31/20 R10/1/24
☐	60200a.pdf	Inlets, Type G-1	E 10/1/95 R 1/1/07
☐	60200b.pdf	Inlets, Type G-1, Special	E 10/1/95 R 1/1/07
☐	60200c.pdf	Inlets, Type G-1, Double, Special	E 10/1/95 R 1/1/07
☐	60200d.pdf	Inlet Manhole, Type G-1, 4' (1.2 m) Diameter	E 10/1/95 R 1/1/07
☐	60200e.pdf	Inlet-Manhole, Type G-1, 4' (1.2 m) Diameter, Special	E 10/1/95 R 1/1/07
☐	60200f.pdf	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter	E 10/1 /95 R 1 /1 /07
☐	60200g.pdf	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter Special	E 10/1 /95 R 1 /1 /07
☐	60200h.pdf	Inlet-Manhole, Type G-1, 5' (1.5 m)Diameter, Double, Special	E 10/1/95 R 1/1/07
☐	60200i.pdf	Inlet-Manhole, Type G-1, 8' (2.4 m) Diameter, Double, Special	E 10/1 /95 R 1 /1 /07
☐	60200j.pdf	Manhole to be Adjusted with New Type G-1 Frame and Grate	E 10/1/95 R 1/1/07
☐	60200k.pdf	Temporary Inlet Drainage Treatment	E 1/1/97
☐	60200l.pdf	Inlets, Type G-2	E 11/1/03 R 1/1/07
☐	60200m.pdf	Inlets, Type G-1, Double	E 7/31/09
☐	60200n.pdf	Inlets, Type" * ", With Special Frame and Grates	E 8/2/13
☐	60200o.pdf	Manhole, Type A, of the Diameter Specified with Special Frame and Gr	E 8/2/13
☐	60504.pdf	Filling Existing Inlets	E 7/1/90 R 7/1/94
☐	60504a.pdf	Filling Existing Culverts	E 10/15/95 R 4/1 /26
☐	60504b.pdf	Filling Drainage Structures	E 10/15/95 R 4/1 /17
☐	60608.pdf	Island Pavement Constructed on Existing Pavement	E 1/1/97 R 1/1/07
☐	60612.pdf	Drainage Holes	E 7/1/90 R 1/1/07
☐	63001.pdf	Guardrail Aggregate Erosion Control	E 2/1/93 R 1/1/07
☐	63111c.pdf	Traffic Barrier Terminals	E 2/1/96 R 11/5/04

D4 Special Provision Check List - July 31st & Sept 18th 2026

Designer: _____

Contract No: _____

X	File Name	D4 Special Provision	Dates Effective/Revised
☐	63200.pdf	Guard Post Removal	E 7/1/90 R 1/1/07
☐	63500.pdf	Flexible Delineator Maintenance	E 5/5/92 R 1 /1 /94
☐	63501.pdf	Flexible Delineators	E 10/1/95 R 1/1/07
☐	63502.pdf	Recoverable Delineators	E 4/26/15 R 11/1/18
☐	67005.pdf	Equipment Vault for Nuclear Testing Equipment	E 6/24/93 R 11/8/19
☐	68000.pdf	Railroad Track Removal	E 11/1/94 R 1/1/07
☐	68000a.pdf	Railroad Ties Removal and Disposal	E 11/1/94 R 10/1/95
☐	68300.pdf	Mortared Stone Wall	E 3/1/91 R 1/1/07
☐	70100.pdf	Traffic Control Plan	E R
☐	70101.pdf	Flaggers	E 8/3/18
☐	70108b.pdf	Traffic Control and Protection Standard 701331 (Special)	E 10/15/95 R
☐	70114.pdf	Width Restriction Signing	E 11/ 1/07 R 1/1/19
☐	70120.pdf	Traffic Control and Protection BLR 21	E 4/25/08 R 4/24/20
☐	70121.pdf	Traffic Control and Protection BLR 22	E 4/25/08 R 4/24/20
☐	70400.pdf	Temporary Concrete Barrier, State Owned	E 5/1/91 R 4/1/19
☐	70400a.pdf	Temporary Concrete Barrier Reflectors	E 1/21/05 R 11/6/20
☐	73300.pdf	Re-Tightening Anchor Bolts for Cantilever Sign Structures	E 4/25/14
☐	78201.pdf	Linear Delineator Panels, 4 Inch	E 10/1/22
☐	81500.pdf	Trench & Backfill, Special for Conduit Installation Beneath Bituminous	E 3/21 /94 R 11 /6/20
☐	88600a.pdf	Detector Loops, Type 1	E 3/1/96 R 11/6/20
☐	88601.pdf	Adjust Existing Detector Loop Riser	E 11/7/14 R 11/6/20
☐	88602.pdf	Miscellaneous Electrical Work	E 8/5/22
☐	100400.pdf	PCC Slipform Paving Aggregate Optimization	E 8/3/12 R 1/1/22
☐	100402.pdf	PCC Superstructure Aggregate Optimization	E 8/4/06 R 1/1/22
☐	100403b.pdf	Coarse Aggregate for Bituminous Courses, Class A	E 6/29/93 R 1 /1 /07
☐	100404.pdf	Aggregate Quality	E 7/1/90 R 4/26/13
☐	102013.pdf	Membrane Curing Method	E 7/29/16 R 11/17/17
☐	110300.pdf	PCC QMP Electronic Report Submittals	E 1/13/22
☐	110303.pdf	PCC Automatic Batching Equipment	E 4/23/ 10 R 8/ 1 /23