lllinois Department of Transportation

Memorandum

To: *

From: David Broviak 125>
Subject: Special Provision Changes
Date: August 1, 2025

The following special provisions have been revised for the November 7, 2025
lefting: Aftached is the updated BDE Checklist for this letting.

Recurring Special Provisions

Adopted January 1, 2025

Interim Special Provisions (BDE)
1SP Number Description

Alphabetic ISP Index | Remove existing alphabetic index and insert revised index.
(Revised)

Numerical ISP Index | Remove existing numberic index and insert revised index.
{Revised)

109.00a {(Revised) “Steel Cost Adjustment (BDE)”

Revised to remove table. To be inserted into all confracts when
the estimated cost of the non temporary steel materials needed for
the project exceeds $10,000.

409.00 (New) “Migh Friction Surface Treatment (BDE)”
To be inserted into contracts using high friction surface treatment.
630.03 (New) “Guardrail {BDE}”

To be inserted into all contracts with guardraii installation, repair, or
replacement.

701.18 (New) “Residential Driveway Temporary Signal (BDE)”

To be inserted into contracts Hwy. Standards 701316 and 701321
on two-lane, two-way roadways with residential driveways in the
work zone where two-way traffic will be mainiained.

780.13 (Revised) “Pavement Marking (BPE)”

Revised fifle name, allow grooving to be installed in shape of ietlers
and symbols, and fixed typo. To be inserted into all contracts with
pavement markings.

781.03 (New) “Raised Reflective Pavement Markers (BDE)”
Insert this special in contracts using raised reflective pavement
markings.




MEMO — Special Provision Manual Changes

Page Two
August 1, 2025

District Special Provisions (BDE)

No changes. |

General Notes

No changes. |

2025 Supplemental Specifications and Recurring Special Provisions

542.03 “Corrugated Plastic Pipe (Culvert and Storm Sewer)”
632.00 “High Tension Cable Median Barrier Removal”
406.00f “Material Transfer Device”

701.13 “Traffic Spotters”
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Attachment(s)

cc: ¥ S&P Engineer
T. Philiips
L. Hayworth
Team 1
Team 2

Team 3
Team 4
Team b
Team 6

Team7 Team 11 LLocal Roads (T. Sassine)
Team8  Team 12 Operations (M. Eckhoff)
Team 9  Geometrics (R. Julich) Materials (D. Parish)
Team 10 Bridges Hydraulics (J. Jochums)



SPECIAL PROVISIONS CHECK LIST
Generated - 7/29/25 10:52 A.M.

Designer: FAP/FAS/FAI/FAU:
Contract No.: Section:
Letting: 11/07/2025 County(ies):
v Dir File Name Spec Title Spec Dates
BRGA APSLRP-1.docx Approach Slab Repair E 3/13/97
DES\ 00000.docx STATE OF ILLINOIS E1/1/22 R 1/1/24
DES\ 10500.docx Construction Station Layout E 7/30/10
DES\ 10501.docx Construction Layout Responsibility E 4/26/15 R 1/1/22
DES\ 10502.docx Construction Layout Utilizing GPS E 4/26/15 R 1/1/22
Equipment
DES\ 10503.docx Construction Layout Equipment E 4/26/15 R 11/6/15
DES\ 10507 .docx Removal of Abandoned Underground E 1/15/96 R
Utilities 11/21/96
DES\ 10507a.docx Status of Utilities/Utilities To Be Adjusted | E 1/21/05 R 1/1/22
DES\ 10507b.docx Utilities - Locations/Information on Plans E 11/8/13
DES\ 10712.docx Requirements When Working with the E 4/1/16 R 4/1/22
: Railroad
DES\ 10713a.docx Protection of the lllincis River E 8/1/22 R 10/1/22
DES\ 10713b.docx Maintenance of Navigation E 8/1/22 R 10/1/22
v DES\ 10731.docx Location of Underground State E 8/3/07 R 7/31/09
Maintained Facilities
DES\ 10732.docx Right-of-Way Restrictions E 7/1/94
DES\ 10805a.docx Date of Completion E 3/1/90 R 4/25/08
DES\ 10805b. docx Date of Completion (Plus Working Days) | E 3/1/90 R 8/3/18
DES\ 20500.docx Geotechnical Reinforcement E 6/10/93 R 1/1/07
DES\ 20504.docx Embankment (Restrictions) E 1/21/05 R 8/5/22
DES\ 25000.docx Seeding, Minor Areas E7/1/90 R 4/1/19
DES\ 25006a.docx Mowing E 12/11/01 R 8/2/13
DES\ 25006b.docx Mowing E 12/11/01 R 8/2{13
DES\ 25300b.docx Seedlings E 5/5/00 R 8/1/19
DES\ 28100.docx Grout for Use With Riprap E 7/30/10
DES\ 30101.docx Proof Rolling E 4/23/04 R 1/1/07
DES\ 30103.docx Subgrade Treatment E 7/1/90 R 1/1/22
DES\ 30200.docx Soil Madification E 7/1/90 R 1/1/22
DES\ 31100.docx Rock Fill E 10/15/95 R
4/26/13
DES\ 35300.docx Sawcuiting of PCC Base Course and E 1/1/16
Base Course Widening
DES\ 35500d.docx Temporary Pavement E 10/1/95 R 4/24/20
DES\ 35600.docx Temporary Base Course Widening ___ " E 4/26/13 R 4/24/20
DES\ 40600.docx Clean Existing Pavement Edge Joint E 1/3/00 R 4/24/20
DES\ 40604a.docx Hot-Mix Asphalt Surface Course Surface | E 11/1/03 R 1/1/07
Tests
DES\ A0607.docx Hot-Mix Asphalt -Tack Coat (Special) E 8/1/19 R 11/8/19
Options
DES\ 40713.docx Grooved-in V Rumble Strip E 11/16/07 R
7/30/10
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SPECIAL PROVISIONS CHECK LIST
Generated - 7/29/25 10:52 A.M.

Designer: FAP/FAS/FAI/FAU:
Contract No.: Section:
Letting: 11/07/2025 County(ies):
DES\ 42401.docx Sidewalk Drains € 3/1/91 R 1/1/07
DES\ 42402 docx Temporary Sidewalks E 3/1/91 R 2/1/96
DES\ 44000.docx Partial Depth Patching E 4/26/13 R 11/6/20
DES\ 44002 .docx Longitudinal Joint Repair E 4/26/13 R 7/31/20
DES\ 44003.doex Protection of Frames and Lids of Utility E 3/6/91 R 1/1/07
Structures
DES\ 44003a.docx Hot-Mix Asphalt Surface Removal, *" (* | E 3/1/93 R 1/1/22
mm)
DES\ 44003b.docx Hot-Mix Asphalt Surface Removal, *" (** | E 2/5/93 R 1/1/22
mm)
DES\ 44003d.docx Pavement Drainage After Cold Milling E 3/15/26 R 11/8/19
DES\ 44003e.docx Pavement Patching with Hot-Mix Asphalt | E 3/1/97 R 1/1/07
Surface Removal
DES\ 44004.docx Hot-Mix Asphait Joint Trimming E 8/5/22
DES\ 48205.docx Hot-Mix Asphalt Shoulder Resurfacing E 4/23/10 R 8/4/17
Required to be Constructed
Simultaneously with Mainline Paving
DES\ 48206.docx Hot-Mix Asphalt Shoulder Resurfacing E 1/22/01 R 1/1/07
Constructed Simultaneously with Mainline
Paving
DES\ 50103.docx Concrete Headwall Removal E 7/1/90
DES\ 50104.docx Concrete Handrail Removal E 7/1/90 R1/1/07
DES\ 50301.docx Granular Backfill for Structures E 8/4/17 R 11/6/20
DES\ 50302.docx Surface Filler (Special} E 4/23/10 R 10/1/23
DES\ 50307 .docx PCC Placement by Pump Requirements E 1/1/22
DES\ 50312.docx Plug Existing Deck Drains E 1/1/96 R 11/6/20
DES\ 50312a.docx Floor Drain Extension E 3/22/01 R 11/6/20
DES\ 50319.docx Protective Coat, Special E 4/23/110R
12/19/23
DES\ 54200.docx Seepage Collar E 12/1/96
DES\ 54201.docx Remove and Relay Pipe Culvert (Special) | E 7/1/90 R 11/6/20
DES\ 54202.docx Pipe Culverts (Jacked) E 1/1/14
DES\ 54204e.docx Backfill - Pipe Culverts E 10/15/95 R 1/1/07
DES\ 55000.docx Storm Sewer, (Water Main Quality Pipe) E1/MM11T R1/1/21
DES\ 55007.docx Backfill, Building Removal E 8/20/91 R 1/1/07
DES\ 55200.docx Steel Pipe Culvert, Special (Jacked) * E 7/1/94 R 1/1/07
inches (* mm)
DES\ 55201.docx (*Storm Sewer/Pipe Culvert) Jacked in E 7/1/94 R 1/1/07
Place, ** inches (** mm)
DES\ 56100.doex Steel Casings * Inches E 7/1/90 R 1/1/13
DES\ 56101.docx Steel Casings * Inches E7/1/90 R1/1/13
DES\ 59300.docx Slope Wall Siurry Pumping E 7/31/20 R10/1/24
DES\ 60200a.docx Inlets, Type G-1 E 10/1/85 R 1/1/07
DES\ 60200b.docx Inlets, Type G-1, Special E 10/1/95 R 1/1/07
DES\ 60200c.docx Inlets, Type G-1, Double, Special E 10/1/85 R 1/1/07
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SPECIAL PROVISIONS CHECK LIST
Generated - 7/29/25 10:52 A.M.

Designer: FAP/FAS/FAI/FAU:
Contract No.: Section:
Letting: 11/07/2025 County(ies):
DES\ 60200d.docx Inlet Manhole, Type G-1, 4' (1.2 m) E 10/1/95 R 1/1/1Q7
Diameter
DES\ 60200e.docx Intet-Manhole, Type G-1, 4' (1.2 m) E 10/1/85 R 1/1/07
Diameter, Special
DES\ 60200f.docx Inlet-Manhole, Type G-1, 5' (1.5 m) E 10/1/95 R 111/07
Diameter
DES\ 60200g.docx Inlet-Manhole, Type G-1, 5' (1.5 m) E 10/1/95 R 1/1/07
Diameter, Special
DES\ 60200h.docx Inlet-Manhole, Type G-1, 5' (1.5 m} E 10/1/95 R 1/1/07
Diameter, Double, Special
DES\ 60200i.docx Inlet-Manhole, Type G-1, 8 (2.4 m) E 10/1/95 R 1/1/07
Diameter, Double, Special
DES\ 60200j.docx Manhole to be Adjusted with New Type G- | E 10/1/95 R 1/1/07
1 Frame and Grate
DES\ 60200k docx Temporary Inlet Drainage Treatment E 1/1/97
DES\ 60200!.docx inlets, Type G-2 E 11/1/03 R 1/1/07
DES\ 60200m.docx Inlets, Type G-1, Double E 7/31/09
DES\ 60200n.docx Inlets, Type " * ", With Special Frame and | E 8/2/13
Grate
DES\ £602000.docx Manhole, Type A, of the Diameter E 8/2/13
Specified with Special Frame and Grate
DES\ 60504.docx Filling Existing Iniets E 7/1/90 R7/1/94
DES\ 60504a.docx Filling Existing Culverts E 10/15/95 R 4/1/17
DES\ 60504b.docx Filling Drainage Structures E 10/15/85 R 4/1/17
DES\ 60608.docx Island Pavement Constructed on Existing | E 1/1/87 R 1/1/07
Pavement
DES\ 60612.docx Drainage Holes E 7/1/90 R 1/1/07
DES\ 63001.docx Guardrail Aggregate Erosion Control E 2/1/93 R 1/1/07
DES\ 63111c.docx Traffic Barrier Terminals E 2/1/96 R 11/5/04
DES\ 63200.docx Guard Post Removal E 7/1/80 R 1/1/07
DES\ 63500.docx Flexible Delineator Maintenance E 5/5/92 R 1/1/94
DES\ 63501.docx Flexible Delineators E 10/1/95 R 1/1/07
DES\ £3502.docx Recoverable Delineators E 4/26/115 R 11/1/18
DES\ 67005.docx Equipment Vault for Nuclear Testing E 6/24/93 R 11/8/19
Equipment
DES\ 58000.docx Railroad Track Removal E 11/1/94 R 1/1/07
DES\ 68000a.docx Railroad Ties Removal and Disposal E 11/1/94 R 10/1/95
DES\ 68300.docx Mortared Stone Wall E 3/1/81 R 1/1/07
N DES\ 70100.docx Traffic Control Plan E R
DES\ 70101.docx Flaggers E 8/3/18
DES\ 70108b.docx Traffic Controf and Protection Standard E 10/15/95 R
701331 (Special) 7/31/09
N DES\ 70114.docx Width Restriction Signing E 11107 R1/1/19
DES\ 70120.doecx Traffic Control and Protection BLR 21 E 4/25/08 R 4/24/20
DES\ 70121.docx Traffic Control and Protection BLR 22 E 4/25/08 R 4/24/20
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SPECIAL PROVISIONS CHECK LIST
Generated - 7/29/25 10:52 A.M.

Designer: FAP/FAS/FAI/FAU:
Contract No.: Section:
Letting: 11/07/2025 County(ies):
DES\ 70400.docx Temporary Concrete Barrier, State Owned | E 5/1/91 R 4/1/19
DES\ 70400a.docx Temporary Concrete Barrier Reflectors E 1/21/05 R 11/6/20
DES\ 73300.docx Re-Tightening Anchor Bolts for Cantilever | E 4/25/14
Sign Structures
DES\ 78201.docx Linear Delineator Panels, 4 Inch E 10/1/22
DES\ 81500.docx Trench & Backiill, Special for Conduit E 3/21/94 R 11/6/20
Installation Beneath Bituminous
Shoulders
DES\ 88600a.docx Detector Loops, Type 1 E 3/1/96 R 11/6/20
DES\ 88601.docx Adjust Existing Detector Loop Riser E 11/714 R 11/6/20
DES\ 88602.docx Miscellaneous Electrical Work E 8/5/22
DES\ 100400.docx PCC Slipform Paving Aggregate E 8/3/12 R 1/1/22
Optimization
DES\ 100402.docx PCC Superstructure Aggregate E 8/4/06 R 1/1/22
Optimization
DES\ 100403b.docx Coarse Aggregate for Bituminous E 6/29/93 R 1/1/07
Courses, Class A
DES\ 100404.docx Aggregate Quality E 7/1/90 R 4/26/13
DES\ 102013.docx Membrane Curing Method E7/29/16 R
111717
§ |DES\ | 110300.docx PCC QMP Electronic Report Submittals | E 1/13/22
~ DES\ 110303.docx PCC Automatic Batching Equipment E 4/2310 R 8/1/23
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BDE SPECIAL PROVISIONS
For the November 7, 2025 Letting

The following special provisions indicated by a “check mark” are applicable fo this contract and will be included by the Project

.Coordination and Implementation Section of the Bureau of Design & Environment (BDE).

File Name

Aug. 1, 2023

80486
80468 29

Pavement Patching

80441 30 Performance Graded Asphalt Binder Jan 1, 2023
80459 3 Preformed Plastic Pavement Marking June 2, 2024
* §ﬁ261 32 Railroad Protectwe Liability insurance Dec. 1 1986

) Seedlng

Short Term and Temporary Pavement Markings April 1, 2024
Sign Panels and Appurtenances Jan. 1, 2025
Slope Wall Aug. 1, 2025

Source of Supply and Quality Requirements Jan 2, 2023

Jan. 1, 2022

April 1, 2024

April 2, 2024
April 1, 2025

# Special Provision Title Effective Revised
80099 1 [1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022
80274 2 ] Aggregate Subgrade Improvement April 1, 2012 April 1, 2022
80192 3 [] Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023
80173 4 [] Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017
80426 5 [l Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022
80241 6 [] Bridge Demolition Debris July 1, 2009
50531 7 ] Building Removal Sept. 1, 1990 Aug. 1, 2022
* 5026] 8 ] Building Removal with Ashestos Abatement Sept. 1, 1990 Aug. 1, 2022
80460 9 Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025
80384 10 [X] Compensable Delay Costs June 2, 2017 April 1, 2019
* 80198 11 [] Completion Date (via calendar days) April 1, 2008
* 80199 12 [ Completion Date (via calendar days) Plus Working Days April 1, 2008
80461 13 [ Concrete Barrier Jan. 1, 2025
80453 14 [ ] Concrete Sealer Nov. 1, 2023
80261 15 [ ] Construction Air Quality — Diesel Retrofit June 1, 2010 Jan. 1, 2025
* 80028 16 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025
80467 17 [ ] Erosion Control Blanket Aug. 1, 2025
80229 18 [] Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017
80452 18 [] Full Lane Sealant Waterproofing System Nov. 1, 2023
80447 20 [1 Gradingand Shaping Ditches Jan. 1, 2023
{1 d Th lastic P Jan. 1, 2022
80456 24 [] Hot-Mix Asphait Jan. 1, 2024 Jan. 1, 2025
80446 25 [ Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023
80438 26 [ llinois Works Apprenticeship Initiative — State Funded Contracts June 2, 2021 April 2, 2024
80450 27 [] Mechanically Stabilized Earth Retaining Walls 2025
O
]
Ll
L
<
]
[
Ll
[
U
N

i
i

Subcontractor and DBéwﬁaynfngﬁt R borting

April 2, 2018
K Subcontractor Mobilization Payments Nov. 2, 2017
X Submission of Bidders List Information Jan. 2, 2025
Xl Submission of Payroll Records April 1, 2021
[l Surface Testing of Pavements — IRI Jan. 1, 2021
Surveying Services April 1, 2025
[l Temporary Rumble Strips April 1, 2025
[] Traffic Signal Backplate Aug. 1, 2025
* [0 Training Special Provisions Oct. 15, 1975

April 1, 2019
Mar. 2, 2025
Nov, 2, 2023
Jan. 1, 2023

Sept. 2, 2021



80429 52 [ Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022

80439 53 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022

80458 54 [ Waterproofing Membrane System Aug. 1, 2024

80302 55 [ Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025

80454 56 [ ] Wood Sign Support Nov. 1, 2023

80427 57 Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025
* 80071 58 [ Working Days Jan. 1, 2002

Highlighted items indicate a new or revised special provision for the letting.

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.
The Project Coordination and Implementation Section will then include the information in the applicable special provision.

The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions.

File Name Special Provision Tifle New Location(s) Effective Revised
80434 Corrugated Plastic Pipe (Culvert and Storm  Articles 542,03, 550.03, 1040.03, Jan. 1, 2021
Sewer) 1040.04(b), 1040.04(d) & 1040.08
80443  High Tension Cable Median Barrier Removal Section 632 April 1, 2022
80045  Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), Nov 15, 1989 Jan.1, 2022

406,14 & 1102.02
80410  Traffic Spotters Article 701.13 Jan. 1, 2019
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction, adopted January 1, 2022, (revised January 1, 2025)", the latest edition of the
"Manual on Uniform Traffic Control Devices for Streets and Highways", and the "Manual of Test
Procedures for Materials" in effect on the date of invitation for bids, and the "Supplemental
Specifications and Recurring Special Provisions” indicated on the Check Sheet included herein,
and the "Recommended Standards for Water Works", (Ten State Standards), latest edition, which
apply to and govern the construction of

and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions
shall take precedence and shall govern.

LOCATION OF PROJECT

DESCRIPTION OF PROJECT



INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2025

This index cortains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-25)
SUPPLEMENTAL SPECIFICATIONS

Sid. Spec. Sec. Page No.
202 Earth and RoCK EXCAVAUON ..ooicvveceeiicrr e rmees s rrnis e e e eeer e inb b erabassse s s b e s b bssssabas st absasnns
204 Borrow and Furnished EXCavation ... ...t s css s e e ame e e re s s s renee s e sanmr e cesnnne 2
207  Porous Granular EMDANKITIENT . .....eet it ciireesessirsbtreresterraeesssesssmtereranseeessessessatenesrar sraressssarn 3
211 Topsoil and COMPOSE ..o e eae e e st s e e r e e e e rebsbs b e e b e e st rabn s s b s bs s b b e s e s e en 4
406 Hot-Mix Asphalt Binder and Surface Course 5
407 Hot-Mix Asphalt Pavement (FUl-Depth) .. 7
8

420 Portland Cement Concrete PavemeEnt ......vveeireree i iee e e s sese o esass s s sanaess s esarnses

502  EXCAvalion fOr SITUCIUIES ..cviiiiiiir et rrer s s re s ve s r s s s vean s e v v e o g e sssaracamensnenaaasnmeamnrmm s annsan 9
509  Metal RAIINGS 1vvireurereeeeee ettt cr e e s e as e b e e s 10
BAD  BOK CUIVEIS .iviiritireiiiererirrererrrrrere e s nsnrrerererarasssasrssasannanssssrssesrnnsseesmamassmesmmassssenmmrnemionnisenternennnmeasins 11
542 Pipe CUIVEIES ..ottt st raecs i e rar e s e s arees s b e neser ve e ner et asevasnrnsssanananes 31
B850 SUOMM SBWEIS oieeeiieiiiee i e e eceieee i et e ettees s mesesae s s sres st b aasbestateisserabantstarsbsntareeassan e aatn st sraens srabnseensenren 40
586 Granular Backfill TOr SIMUCHUIES ....cviiiiieeie e iesirrntniniraetrircntsta e rerareseaesseeesnaananessmnesensnmassesmtmmerenesin 47
630 Steel Plate Beam GUAEIAFAI ..ottt st et s ssesessesasane s cavasanararassarressranssrransrassesnis 48
632 Guardrail and Cable Road Guard RemMOVEl ...........occiiceeiieiievittierirree s s rasn s san s n e s s e 49
644 High Tension Cable Median BalTiBr ... i ereseesnreceee s s e cese b s e s hmtas e rabesssbss sabns 50
BB5  WOVEN WITE FBIGE ittt iciieri s ietie ceieb b e s senraees e ss e asnbn s bt aemeaesaeeerassasanrsarbnrasasenrareananeassntananrs 51
701 Waork Zone Traffic Control and ProfeClion ..ot cr s e rmr s e s en e sr e e 52
781 Raised Reflective Pavement MaTKEIS .....iiiririnirisinisssisrsssssnrssasserereeseanesesseassmseeessessessmseeessiessnss 54
TBZ  REIIBOIOIS oottt eercr i e e se bbb e r e e restere v aee s e s e s e aa e e e e e e s e s baenheReadeeasaensntarstetarsesransarass 55
801 Electrical ReqQUIrEMENTS . et s s as s e e 57
821 Roadway LUMINAIMES ..o it sttt se s e st s e g er e e e s se e ene s e ne e smn s 60
1003 FINE AQOreGateSs ..ot s et s e bR e b nen 61
1004  COArse AQOTEOBEES ..uiiivivrrereiererrereriricrenrmirnerseeesimeemreseiars arossesasrnasresseasbsteres 151stt e s ik iaEs esnbessisbanessntnsan 62
1010 Finely DIvIded MINBIaIS (oo e et e et e e et e e s e e e eme s me s me e e e e eeeenan 63
1020  Portland Cement ConCrele ... e s rrin s s r e rten e s e s am pepeae e sa e e e nanas 64
1030 Hot-Mix ASPhal ... e s s s e e a s e s g e 67
1040 Drain Pipe, Tile, and Wall Drain ...t s enisasssssssenns 68
1061 Waterproofing Membrane SYSIEM ... s s s 69
TOBT  LUIMHIEITE ooiitiivn cerrniisiensetirniaesiissiesssaseassasstarnrermrnrreersss nnsassunssernresseiessesnstsentenesenesnsesrsssnssnmsnmnnsnsnnsninis 70
LR A =L 1Yo o] = SO e SO 77

1102 Hot-Mix Asphalt Equipment



RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.

1 Additional State Requirements for Federal-Aid Construction Contracts ......cccccvivviesicvvnvsraanee. 78
Subletting of Contracts {Federal-Aid CONtracts) ..., 82

3 [ OO U O TR PSP 83
4 Specific EEQ Responsibilities Nonfederal-Aid CONtracts ..o 93
5 Reguired Provisions - State CONMracts ... ssssssscssenssns 98
6 Asbestos Bearing Pad RemMOVal ... e e eass e 104
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal ................. 105
8 Temporary Stream Crossings and In-Stream Work Pads .....cciiinnnnsninisnessssncnee. 108
5] Construction Layout Stakes ............. eeeeervaeateaaeneeieareeesesattaeiabbeesteasaberarenaineeveraessensens 1O
10 Use of Geotextile Fabric for Railroad Crossmg etetteistssreissesesnsresrrrtrnssssasesansrarsessenseeseessrsonsnens 1 10
11 Subsealing of Concrete Pavemenis . SOOI U OROUOPOOUUPORIVRR: &
12 Hot-Mix Asphalt Surface CorreClion ... e e 116
13 Pavement and Shoulder Resurfacing ........... e tetetentestanseeaneeraerestenseretereemsseerrenieessessnnses 118
14 Patching with Hot-Mix Asphalt Overlay Removal ........................................................................... 119
15 Polymer Concrete .. eeereeaes SO U OTUO OO PTOURPPPP -4l |
16 RESEIVET euuvreiiirer e esrsrarernssrrssssrssssayatssansssmseneseeresesoarassessessnasnssinssrstarnenteeetsninarenssaasonnsnnnsbsaasbinsnns 123
17 BICYCIE RAECKS ..oviiriiiirsiesiesiessnecreeiss sersrer e s e sbsanta st e rans e smae e ebs Seat b eabah s a s e b e e e s e s s s e sra ar ey m e 124
18 Temporary Portable Bridge Traffic SIgnals ... ceememsssstississsnssirssenns 120
19 Nighttime Inspection of Roadway LIghting ... e 128
20 English Substitution of Metric BORS ..eev et 129
21 Calcium Chloride Accelerator far Portland Cement Conerete ... 130
22 Quality Control of Concrete Mixtures at the Plant ... s 131
23 Quality Control/Quality Assurance of Concrete MiXIUTES ...veereicccci e 139
24 RRESBIVE ..vivevrreaeerertereereraseeiasesasearranrsseseaantssabesbaneesssesssnss e ranes sarssnanssesresmes nsssnmesnes ebsbassbessnssasnsss 159
25 =TT =T o PO OO USSR 156
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BDE Special Provisions

Numeric Index



08/01/25
REVISED INDEX

NUMERIC DESIGN INTERIM SPECIAL PROVISIONS (ISP’s)

Standard Spec. No. PC No.
102.01 10201
106.01 10601
107.01 10701
107.11a 10711a
107.19a 10719a
107.19d 10719d
107.38 10738
107.40 10740
108.05 10805
108.05a 10805a
108.05b 10805b
108.06 10806
108.06a 10806a
108.06b 10806b
108.06¢c 10806¢
109.00a 10900a
109.01 10901
109.03 10903
109.12 10912
109.13 10913
109.14 10914
214.03 21403
250.07 25007
251.00 25100

Item
Submission of Bidders List Information
Source of Supply and Quality Requirements
Construction Air Quality — Diesel Retrofit
Railroad Protective Liability Insurance
Building Removal with Asbestos Abatement
Buiiding Removal
Bridge Demolition Debris
Compensable Delay Costs
Working Days
Completion Date (Via Calendar Days)
Completion Date (Via Calendar Days) Pius Working Days
Training Special Provision
Disadvantaged Business Enterprise Participation
Weekly DBE Trucking Reports

llinois Works Apprenticeship Initiative — State Funded
Contracts

Steel Cost Adjustment

Bituminous Materials Cost Adjustments
Fuel Cost Adjustment

Subcontractor Mobilization Paymenis
Submission of Payroll Records
Subcontractor and DBE Payment Reporting
Grading and Shaping Ditches

Seeding

Erosion Control Blanket

-1-



Standard Spec, No.

303.00
403.00
405.50
406.06
406.11
409.00
442.06
511.00
581.01
630.03
637.12
667.04
669.04
701.00
701.03
701.08
701.15

701.15a
701.18
720.02
730.02
780.13
780.14
781.03

888.00

08/01/25

NUMERIC DESIGN INTERIM SPECIAL PROVISIONS (ISP's)

PC No.
30300
40300
40550
40606
40611
40900
44206
51100
58101
63003
63712
66704
66904
70100
70103
70108
70115
70115a
70118
72002
73002
78013
78014
78103

88800

item
Aggregate Subgrade Improvement
Bituminous Surface Treatment with Fog Seal
Ultra-Thin Bonded Wearing Course
Hot-Mix Asphalt — Longitudinal Joint Sealant
Surface Testing of Pavements - IRI
High Friction Surface Treatment
Pavement Patching
Slope Wall
Full Lane Sealant Waterproofing System
Guardrail
Concrete Barrier
Surveying Services
Removal and Disposal of Regulated Substances
Automated Flagger Assistance Devices
Work Zone Traffic Control Devices
Vehicle and Equipment Warning Lights
Speed Display Trailer
Temporary Rumble Strips
Residential Driveway Temporary Signal
Sign Panels and Appurtenances
Wood Sign Support
Pavement Marking
Green Preformed Thermoplastic Pavement Markings
Raised Reflective Pavement Markers

Accessible Pedestrian Signals (APS)

2



08/01/25
NUMERIC DESIGN INTERIM SPECIAL PROVISIONS (ISP's)

Standard Spec. No. PC No. ltem
1001.01 100101 Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar
1003.07 100307 Mechanically Stabilized Earth Retaining Walls
1026.01 102601 Concrete Sealer
1030.07 103007 Hot-Mix Asphalt
1032.05 103205 Performance Graded Asphalt Binder
1061.03 106103 Waterproofing Membrane System
1078.03 107803 Traffic Signal Backplate
1095.03 109503 Preformed Plastic Pavement Marking
1095.06 109506 Short Term and Temporary Pavement Markings

s\mgriiwinword\progdevispecial provisions\interim spec provsiisp numeric index.doc



BDE Special Provisions

Alphabetic Index



08/01/25
REVISED INDEX

ALPHABETIC LIST OF DESIGN INTERIM SPECIAL PROVISIONS (ISP’s)

Get a copy of the current check list from the Program Development Secretary, indicate which ISP’s
are to be included in your set of special provisions, fill in any blanks as indicated on the check list,
and include with your set of special provisions to be sent to Springfield where they will be inserted.

Standard
Spec. No.

888.00
303.00
701.00
109.01
403.00
107.38
107.19a
107.19d
1001.01
107.40
108.05a
108.05b
637.12
1026.01
107.01
108.06a
251.00
108.03
581.01
630.03

214.03

PC
No.

88800
30300
70100
10901
40300
10738
10719a
10719d
100101
10740
10805a
10805b
63712
102601
10701
10806a
25100
10903
58101
63003

21403

Item
Accessible Pedestrian Signals (APS)
Aggregate Subgrade Improvement
Automated Flagger Assistance Devices
Bituminous Materials Cost Adjustment
Bituminous Surface Treatment with Fog Seal
Bridge Demolition Debris
Building Removal with Asbestos Abatement
Building Removal
Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar
Compensable Delay Costs
Completion Date (Via Calendar Days)
Completion Date (Via Calendar Days) Plus Working Days
Concrete Barrier
Concrete Sealer
Construction Air Quality — Diesel Retrofit
Disadvantaged Business Enterprise Participation
Erosion Control Blanket
Fuel Cost Adjustment
Full Lane Sealant Waterproofing System
Guardrail

Grading and Shaping Ditches



Standard
Spec. No.

780.14
409.00
1030.07
406.06
108.06¢
1003.07
780.13
442.06
1032.05
1095.03
107.11
781.03
669.04
701.18
250.07
1095.06
720.02
511.00
106.01
701.15
109.00

109.14

08/01/25
REVISED INDEX

ALPHABETIC LIST OF DESIGN INTERIM SPECIAL PROVISIONS (ISF's)

L
el (@]

78014
40900
103007
40606
10806¢c
100307
76013
44206
103205
109503
10711a
78103
66904
70118
25007
109506
72002
51100
10601
70115
10900a

10914

ltem
Green Preformed Thermopiastic Pavement Markings
High Friction Surface Treatment
Hot-Mix Asphalt
Hot-Mix Asphalt — Longitudinal Joint Sealant
lllinois Works Apprenticeship Initiative — State Funded Contracts
Mechanically Stabilized Earth Retaining Walls
Pavement Marking
Pavement Patching
Performance Graded Asphalt Binder
Preformed Plastic Pavemnent Marking
Railroad Protective Liability Insurance
Raised Reflective Pavement Markers
Removal and Disposal of Regulated Substances
Residential Driveway Temporary Signal
Seeding
Short Term and Temporary Pavement Markings
Sign Panels and Appurtenances
Slope Wall
Source of Supply and Quality Requirements
Speed Display Trailer
Steel Cost Adjustment

Subcontractor and DBE Payment Reporting



Standard
Spec. No,

109.12
102.01
108.13
406.11
667.04
701.15a
1078.03
108.06
405.50
701.08
1061.03
108.06b
730.02
108.05

701.03

PC
No.

10912
10201
10913
40611
66704
70115a
107803
10806
40550
70108
106103
10806b
73002
10805

70103

REVISED INDEX

ALPHABETIC LIST OF DESIGN INTERIM SPECIAL PROVISIONS (I1SP's)

Item
Subcontractor Mobilization Payments
Submission of Bidders List Information
Submission of Payroll Records
Surface Testing of Pavements — IR]
Surveying Services
Temporary Rumble Strips
Traffic Signal Backplate
Training Special Provision
Ultra-Thin Bonded Wearing Course
Vehicie and Equipment Warning Lights
Waterproofing Membrane System
Weekly DBE Trucking Reports
Wood Sign Support
Working Days

Work Zone Traffic Control Devices

s'\mgriwinword\progdewvispecial provisionstinterim spec provstisp alpha index.doc
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District Special Provisions

Numeric Index



Standard
Specifications

105.00
105.01
105.02
105.03
105.07
105.07a
105.07b
107.12
107.13a
107.13b

107.31

107.32
108.05a

108.05b

SECTION 100

District Special Provisions

item/Description

CONSTRUCTION STATION LAYOUT

CONSTRUCTION LAYOUT RESPONSIBILITY
CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT
CONSTRUCTION LAYOUT EQUIPMENT

REMOVAL OF ABANDONED UNDERGRCUND UTILITIES
STATUS OF UTILITIES/UTILITIES TO BE ADJUSTED
UTILITIES — LOCATION/INFORMATION ON PLANS
REQUIREMENTS WHEN WORKING WITH THE RAILROAD
PROTECTION OF THE ILLINOIS RIVER

MAINTENANCE OF NAVIGATION

LOCATION OF UNDERGROUND STATE MAINTAINED
FACILITIES

RIGHT-OF-WAY RESTRICTIONS
DATE OF COMPLETION

DATE OF COMPLETION (PLUS WORKING DAYS)

712512025

10500
10501
10502
10503
10507
10507a
10507b
10712
10713a
10713b

10731

10732
10805a

10805b



Standard
Specifications

205.00
205.04
250.00
250.06a
250.06b
253.00b

281.00

SECTION 200

District Special Provisions

ltem/Description

GEOTECHNICAL REINFORCEMENT
EMBANKMENT RESTRICTIONS
SEEDING, MINOR AREAS

MOWING

MOWING

SEEDLINGS

GROUT FOR USE WITH RIPRAP

7/25/2025

20500

20504

25000
25006a
250.06b
25300b

28100



Standard
Specifications

301.01
301.03
302.60
311.00

353.00

3565.00

356.00

SECTION 300

District Special Provisions

ltem/Description

PROOF ROLLING
SUBGRADE TREATMENT
SOIL MODIFICATION
ROCKFILL

SAWCUTTING OF PCC BASE COURSE AND BASE COURSE
WIDENING

TEMPORARY PAVEMENT

TEMPORARY BASE COURSE WIDENING

7/25/2025

30101
30103
30200
31100

35300

35500

35600



Standard
Specifications

406.00
406.04a
406.07
407.13
424.01

424.02
440.00
440.02
440.03

440.03a

440.03b
440.03d

440.03e

440.04
482.05

482.06

SECTION 400

District Special Provisions

ltem/Description
CLEAN EXISTING PAVEMENT EDGE JOINT
HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS
HOT-MIX ASPHALT — TACK COAT (SPECIAL) OPTIONS
GROOQVED-IN RUMBLE STRIP
SIDEWALK DRAINS

TEMPORARY SIDEWALKS
PARTIAL DEPTH PATCHING
LONGITUDINAL JOINT REPAIR

PROTECTION OF FRAMES AND LIDS OF UTILITY
STRUCTURES

HOT-MIX ASPHALT SURFACE REMOVAL, **" (** MM)

HOT-MEX ASPHALT SURFACE REMOVAL, ** (** MM)
PAVEMENT DRAINAGE AFTER COLD MILLING

PAVEMENT PATCHING WITH HOT-MIX ASPHALT SURFACE

REMOVAL
HOT-MIX ASPHALT JOINT TRIMMING

HOT-MIX ASPHALT SHOULDER RESURFACING REQUIRED

TO BE CONSTUCTED SIMULTANEOUSLY WITH MAINLINE
PAVING

HOT-MIX ASPHALT SHOULDER RESURFACING

CONSTRUCTED SIMULTANEOUSLY WITH MAINLINE PAVING

71252025

Doc. #
40600
40604a
40607
40713
42401

42402
44000
44002
44003

44003a

44003b
44003d

44003e

44004
48205

48206



7/25/2025
SECTION 500

District Special Provisions

Standard

Specifications Item/Description Doc. #
501 .03 CONCRETE HEADWALL REMOVAL 50103
501.04 CONCRETE HANDRAIL REMOVAL 50104
503.01 GRANULAR BACKFILL FOR STRUCTURES 50301
503.02 SURFACE FILLER (SPECIAL) 50302
503.07 PCC PLACEMENT BY PUMP REQUIREMENTS 50307
503.12a FLOOR DRAIN EXTENSIONS 50312a
503.12 PLUG EXISTING DECK DRAINS 50312
503.19 PROTECTIVE COAT (SPECIAL) 50319
542.00 SEEPAGE COLLAR 54200
542.01 REMOVE AND RELAY PIPE CULVERT (SPECIAL) 54201
542.02 PIPE CULVERTS (JACKED) 54202
542.04e BACKFILL - PIPE CULVERTS 54204e
550.00 STORM SEWER (WATER MAIN QUALITY PIPE) 55000
550.07 BACKFILL, BUILDING REMOVAL 55007
552.00 STEEL PIPE CULVERT, SPECIAL (JACKED) ™ (* MM) 55200
552.01 (*STORM SEWER/PIPE CULVERT) JACKED IN PLACE, * (* MM) 55201
561.00 STEEL CASINGS (*") INCHES 56100
561.01 STEEL CASINGS (*") INCHES 56101

583.00 SLOPE WALL SLURRY PUMPING 59300



Standard
Specificatigns

602.00a
602.00b
602.00c
602.00d
602.00e
602.00f
602.00g

602.00h

602.00i

602.00j

602.00k
602.001

602.00m
602.00n

602.000

605.04
605.04a
605.04b
606.08

606.12

SECTION 600

District Special Provisions

ltem/Description

INLETS, TYPE G-1

INLETS, TYPE G-1, SPECIAL

INLETS, TYPE G-1, DOUBLE, SPECIAL

INLET-MANHOLE, TYPE G-1, 4' (1.2 M) DIAMETER
INLET-MANHOLE, TYPE G-1, 4' (1.2 M) DIAMETER, SPECIAL
INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER
INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER, SPECIAL

INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER, DOUBLE,
SPECIAL

INLET-MANHOLE, TYPE G-1, 8' (2.4 M) DIAMETER, DOUBLE,
SPECIAL

MANHOLE TO BE ADJUSTED WITH NEW TYPE G-1 FRAME
AND GRATE

TEMPORARY INLET DRAINAGE TREATMENT

INLETS, TYPE G-2

INLETS, TYPE G-1, DOUBLE

INLETS, TYPE "*', WITH SPECIAL FRAME AND GRATE

MANHOLE, TYPE A, OF THE DIAMETER SPECIFIED WITH
SPECIAL FRAME AND GRATE

FILLING EXISTING INLETS

FILLING EXISTING CULVERTS

FILLING DRAINAGE STRUCTURES

ISLAND PAVEMENT CONSTRUCTED ON EXISTING PAVEMENT

DRAINAGE HOLES

7/25/2025

60200a
60200b
60200¢
60200d
60200e
60200f
60200g

60200h

60200i

60200j

60200k
602001

60200m
60200n

602000

60504
60504a
60504b

60608

60612



Standard
Specifications

630.01
631.11c
632.00
635.00
635.01
635.02
670.05
680.00a
680.00

683.00

SECTION 600

District Special Provisions

[tem/Description

GUARDRAIL AGGREGATE EROSION CONTROL

TRAFFIC BARRIER TERMINALS

GUARD POST REMOVAL

FLEXIBLE DELINEATOR MAINTENANCE

FLEXIBLE DELINEATORS

RECOVERABLE DELINEATORS

EQUIPMENT VAULT FOR NUCLEAR TESTING EQUIPMENT
RAILROAD TIES REMOVAL AND DISPOSAL

RAILROAD TRACK REMOVAL

MORTARED STONE WALL

7/25/2025

Doc. #
63001
63111c
63200
63500
63501
63502
67005
68000a
68000

68300



Standard
Specifications

701.00
701.01

701.08b

701.14
701.20
701.21
704.00a

704.00

733.00

782.01

SECTION 700

District Special Provisions

ltem/Description

TRAFFIC CONTROL PLAN

FLAGGERS

TRAFFIC CONTROL AND PROTECTION STANDARD 701331
(SPECIAL)

WIDTH RESTRICTION SIGNING

TRAFFIC CONTROL AND PROTECTION BLR 21
TRAFFIC CONTROL AND PROTECTION BLR 22
TEMPORARY CONCRETE BARRIER REFLECTORS

TEMPORARY CONCRETE BARRIER, STATE OWNED AND
TEMPORARY CONCRETE BARRIER TERMINAL SECTIONS,
STATE OWNED

RE-TIGHTENING ANCHOR BOLTS FOR CANTILEVER SIGN
STRUCTURES

LINEAR DELINEATOR PANELS, 4 INCH

7/25/2025

Doc. #
70100
70101

70108b

70114

70120

70121
70400a

70400

73300

78201



Standard

815.00

886.00a
886.01

886.02

SECTION 800

District Special Provisions

ltem/Description

TRENCH & BACKFILL, SPECIAL FOR CONDUIT
INSTALLATION BENEATH BITUMINOUS SHOULDERS

DETECTOR LOOPS, TYPE 1
ADJUST EXISTING DETECTOR LOOP RISER

MISCELLANEOUS ELECTRICAL WORK

7/25/2025

88600a
88601

88602



7/25/2025
SECTION 800

District Special Provisions

Standard
Specifications ltem/Description Doc. #




Standard
Specifications

1004.00
1004.02
1004.03b
1004.04
1020.13
1103.00.

1103.03

SECTION 1000

District Special Provisions

lterm/Description

PCC SLIPFORM PAVING AGGREGATE OPTIMIZATION
PCC SUPERSTRUCTURE AGGREGATE OPTIMIZATION

COARSE AGGREGATE FOR BITUMINOUS COURSES, CLASS A
AGGREGATE QUALITY

MEMBRANE CURING METHOD
PCC QMP ELECTRONIC REPORTS SUBMITTAL

PCC AUTOMATIC BATCHING EQUIPMENT

7/25/2025

Doc. #
100400
100402
d100403b
d100404
102013
110300

110303



District Special Provisions

Alphabetic Index



ALPHABETIC INDEX OF DISTRICT SPECIAL PROVISIONS

7/25/2025

Standard
Item/Description Specification Filename
ADJUST EXISTING DETECTOR LOOP RISER 886.01 88601
AGGREGATE QUALITY 1004.04 100404
BACKFILL - PIPE CULVERTS 542.04e 54204e
BACKFILL, BUILDING REMOVAL 550.07 55007
CLEAN EXISTING PAVEMENT EDGE JOINT 406.00 40600
COARSE AGGREGATE FOR BITUMINOUS COURSES, CLASS A 1004.03b 100403b
CONCRETE HANDRAIL REMOVAL 501.04 50104
CONCRETE HEADWALL REMOVAL 501.03 50103
CONSTRUCTION LAYOUT RESPONSIBILITY 105.01 10501
CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT 105.02 10502
CONSTRUCTION LAYOUT EQUIPMENT 105.03 10503
CONSTRUCTION STATION LAYOUT 105.00 10500
DATE OF COMPLETION 108.05a 10805a
DATE OF COMPLETION (PLUS WORKING DAYS}) 108.05b 10805b
DETECTOR LOOPS, TYPE 1 886.00a 88600a
DRAINAGE HOLES 606.12 60612
EMBANKMENT RESTRICTIONS 205.04 20504
EQUIPMENT VAULT FOR NUCLEAR TESTING EQUIPMENT 670.05 67005
FILLING EXISTING CULVERTS 605.04a 60504a
FILLING DRAINAGE STRUCTURES 605.04b 60504b
FILLING EXISTING INLETS 605.04d 60504d
FLAGGERS 701.01 70401
FLEXIBLE DELINEATOR MAINTENANCE 635.00 63500
FLEXIBLE DELINEATORS 635.01 63501



7/125/2025

ALPHABETIC INDEX OF DISTRICT SPECIAL PROVISIONS

ltem/Description

FLOOR DRAIN EXTENSION
GEOTECHNICAL REINFORCEMENT
GRANULAR BACKFILL FOR STRUCTURES

GROOVED-IN RUMBLE STRIP
GROUT FOR USE WITH RIPRAP

GUARD POST REMOVAL
GUARDRAIL AGGREGATE EROSION CONTROL
HOT-MIX ASPHALT JOINT TRIMMING

HOT-MIX ASPHALT SHOULDER RESURFACING CONSTRUCTED
SIMULTANEOUSLY WITH MAINLINE PAVING

HOT-MIX ASPHALT SHOULDER RESURFACING REQUIRED TO BE
CONSTRUCTED SIMULTANEQUSLY WITH MAINLINE PAVING

HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS

HOT-MIX ASPHALT SURFACE REMOVAL, ** (** MM}

HOT-MIX ASPHALT SURFACE REMOVAL, ** (** MM)

HOT-MIX ASPHALT — TRACKLESS TACK COAT (SPECIAL) OPTIONS
INLET-MANHOLE, TYPE G-1, 4' (1.2 M) DIAMETER

INLET-MANHOLE, TYPE G-1, 4' (1.2 M) DIAMETER, SPECIAL
INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER

INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER, DOUBLE, SPECIAL
INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER, SPECIAL
INLET-MANHOLE, TYPE G-1, 8' (2.4 M) DIAMETER, DOUBLE, SPECIAL
INLETS, TYPE G-1

INLETS, TYPE G-1, DOUBLE

INLETS, TYPE G-1, DOUBLE, SPECIAL

INLETS, TYPE G-1, SPECIAL

Standard
Specification  Filename
503.12a 50312a
205.00 20500
503.01 50301
407.13 40713
281.00 28100
632.00 63200
630.01 63001
440.04 44004
482.06 48206
482.05 48205
406.04a 406044
440.03a 44003a
440.03b 44003b
406.07 40607
602.00d 60200d
602.00e 60200e
602.00f 60200f
602.00h 60200h
602.00g 60200g
602.00i 60200i
602.00a 60200a
602.00m 60200m
602.00c 60200c
602.00b 60200b



7/25/2025

ALPHABETIC INDEX OF DISTRICT SPECIAL PROVISIONS

ltem/Description

INLETS, TYPE G-2

INLETS, TYPE ™", WITH SPECIAL FRAME AND GRATE

ISLAND PAVEMENT CONSTRUCTED ON EXISTING PAVEMENT
LINEAR DELINEATOR PANELS, 4 INCH

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES

LONGITUDINAL JOINT REPAIR
MAINTENANCE OF NAVIGATION

MANHOLE TO BE ADJUSTED WITH NEW TYPE G-1 FRAME AND
GRATE

MANHOLE, TYPE A, OF THE DIAMETER SPECIFIED WIiTH SPECIAL
FRAME AND GRATE

MEMBRANE CURING METHOD

MISCELLANEOUS ELECTRICAL WORK

MORTARED STONE WALL

MOWING

MOWING

PARTIAL DEPTH PATCHING

PAVEMENT DRAINAGE AFTER COLD MILLING
PAVEMENT PATCHING WITH HOT-MIX ASPHALT SURFACE REMOVAL
PCC AUTOMATIC BATCHING EQUIPMENT

PCC PLACEMENT BY PUMP REQUIREMENTS

PCC QMP ELECTRONIC REPORTS SUBMITTAL

PCC SLIPFORM PAVING AGGREGATE OPTIMIZATION

PCC SUPERSTRUCTURE AGGREGATE OPTIMIZATION

Standard
Specification  Filename
602.00i 602001
602.00n 60200n
606.08 60608
782.01 78201
107.31 10731
440.02 44002
107.13b 10713b
602.00j 60200j
602.000 602000
1020.13 102013
886.02 88602
683.00 68300
250.06a 250.06a
250.06b 250.06b
440.00 44000
440.03c 44003¢
440.03e 44003e
1103.03 110303
503.07 50307
1103.00 110300
1004.00 100400
1004.02 100402



7/25/2025
ALPHABETIC INDEX OF DISTRICT SPECIAL PROVISIONS

Standard

ltem/Description Specification  Filename
PIPE CULVERTS (JACKED) 542.02 54202
PLUG EXISTING DECK DRAINS 503.12 50312
PROOF ROLLING 301.01 30101
PROTECTION OF FRAMES AND LIDS OF UTILITY STRUCTURES 440.03 44003
PROTECTION OF THE ILLINOIS RIVER 107.13a 10713a
PROTECTIVE COAT (SPECIAL) 503.19 50319
RAILROAD TIES REMOVAL AND DISPOSAL 680.00a 68000a
RAILROAD TRACK REMOVAL 680.00 68000
RECOVERABLE DELINEATORS 635.02 63502
REMOVAL OF ABANDONED UNDERGROUND UTILITIES 105.07 10507
REMOVE AND RELAY PIPE CULVERT (SPECIAL} 542.01 54201
REQUIREMENTS WHEN WORKING WITH THE RAILROAD 107.12 10712
RE-TIGHTENING ANCHOR BOLTS FOR CANTILEVER SIGN 733.00 73300
STRUCTURES
RIGHT-OF-WAY RESTRICTIONS 107.32 10732
ROCKFILL 311.00 31100
GROOVED-IN V RUMBLE STRIP 407.13 40713
SAWCUTTING OF PCC BASE COURSE AND BASE COURSE 353.00 35300
WIDENING
SEEDING, MINOR AREAS 250.00 25000
SEEDLINGS 253.00b 15300b
SEEPAGE COLLAR 542.00 54200
SIDEWALK DRAINS 424.01 42401
SLOPE WALL SLURRY PUMPING 593.00 59300
SOIL MODIFICATION 302.00 30200
STATUS OF UTILITIES/UTILITIES TO BE ADJUSTED 105.07 10507



7/25/2025

ALPHABETIC INDEX OF DISTRICT SPECIAL PROVISIONS

Item/Description

STEEL CASINGS (*") INCHES

STEEL CASINGS (*") INCHES

STEEL PIPE CULVERT, SPECIAL (JACKED) *" (* MM)

STORM SEWER/PIPE CULVERT) JACKED IN PLACE **' (** MM)
STORM SEWER (WATER MAIN QUALITY PIPE)

SUBGRADE TREATMENT

SURFACE FILLER (SPECIAL)

TEMPORARY BASE COURSE WIDENING

TEMPORARY CONCRETE BARRIER REFLECTORS

TEMPORARY CONCRETE BARRIER, STATE OWNED & TEMPORARY
CONCRETE BARRIER TERMINAL SECTIONS, STATE OWNED

TEMPORARY INLET DRAINAGE TREATMENT

TEMPORARY PAVEMENT

TEMPORARY SIDEWALKS

TRAFFIC BARRIER TERMINALS

TRAFFIC CONTROL AND PROTECTION STANDARD 701331 (SPECIAL)
TRAFFIC CONTROL AND PROTECTION BLR 21

TRAFFIC CONTROL AND PROTECTION BLR 22

TRAFFIC CONTROL PLAN

TRENCH & BACKFILL, SPECIAL FOR CONDUIT INSTALLATION
BENEATH BITUMINOUS SHOULDERS

UTILITIES — LOCATIONS/INFORMATION ON PLANS
WIDTH RESTRICTION SIGNING

si\mgriwinword\progdevispecial provisions\district spec provs\district spec prov alpha list.doc

Standard
Specification  Filename
561.00 56100
561.01 56101
552.00 55200
552.01 55201
550.00 55000
301.03 30103
503.02 50302
356.00 35600
704.00a 70400a
704.00d 70400d
602.00k 60200k
355.00 35500
424.02 42402
631.11¢ 63111c
701.08b 70108b
701.20 70120
701.21 - 701.21
701.00 70100
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11.

Designer Notes for January 1. 2025 Recurring Special Provisions
(November 7, 2025 Letting)

Designer Note: This check sheet is required in all contracts that involve Federal funds.
Designer Note: This check sheet is required in all Federal contracts.

Designer Note: This check sheet is required in all contracts.

Designer Note: This check sheet is required in all contracts involving State funds only.
Designer Note: This check sheet is required in all contracts involving State funds only.

Designer Note: Include in all contracts where Asbestos Bearing Pad Removal is part of
the structure work.

Designer Note: Include in all contracts where the existing bridge deck HMA surface is to
be removed and the waterproofing membrane contains asbestos and will be removed.
The designer must have in the project files a completed "Asbestos Determination
Certificate" for every bridge within the project limits. The District Bridge Maintenance
Engineer and/or the District Hydraulics Engineer can provide copies of these certificates.
If your project has any bridge deck containing asbestos, insert this special provision as
well as the General Notes entitled, "Asbestos Bridge Wearing Surface Removal".

Designer Note: This check sheet will be required for those contracts that will involve
Contractor work on haul road stream crossings, other temporary stream crossings, and
in stream work pads. Contracts that would generally involve this type of work would be
bridges/structures, new or rebuilt, and contracts involving earth excavation, embankment
or borrow excavation. Discuss these types of work operations and any other stream
related work with your Project Engineer. Any in-stream crossing or other work will
require a 404 Permit from the Corps of Engineers. Be sure to let the Hydraulics
Engineer know as soon as possible that a Corps permit will be needed.

Designer Note: Depending on IDOT manpower needs, this check sheet will be included
as a pay item when the Contractor will be required to do all contract staking, including
bridges. This check sheet should be used for a large box culvert or a multi pipe that will
require a structure number. This would be a structure that wili have a span length along
survey line of more than 6 meters (20 feet). Discuss this check sheet with the Bureau of
Project Implementation (Construction) as to what manpower sources are available.

Designer Note: This special provision specifies the requirements for geotextile fabric for
use on railroad crossings. Include only on projects where the railroad crossing is a
contract pay item. Also may be required for temporary crossings. Railroad crossings
are generally (99%) handled by the Railroad through an agreement and not part of our
contract. If in doubt as to how fo handle, discuss with Project Support.

Designer Note: Use this check sheet where existing pavement is being reconstructed
and voids are evident under the existing pavement that can be filled by grouting.
Discuss with Maintenance Field Engineer responsible for the area. NOTE: A detail of
the slab movement detection device is inciuded in CADD and this drawing must be
included in your contract plans.



12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.
23.
24,
25.

26.

Designer Note: This check sheet will be required on a contract where cold milling is
required but where the cold milled area will not be overiaid. Inciude CADD Standard
440001 in your plans. If your contract is to be cold milled and the area overlaid, you

should use one of the two District special provisions on this_subject, not this check
sheet.

Designer Note: This check sheet requires that once a lift of bituminous resurfacing is
placed on a lane of pavement, any adjoining bituminous shoulder shall be resurfaced
with an equal thickness before any other lane is resurfaced for each lift of resurfacing.
Insert this special on resurfacing projects which meet the following criteria:  All four lane
interstates and freeways, all four lane expressways, four lane highways with ADT
>25,000 or peak one-way VPH >1,700, two lane highways with ADT >10,000 or peak
one-way VPH >800.

Designer Note: Intended to remove thick bituminous overlay so that the original
pavement can be examined and then patched, if necessary. It also further defines
specific pay items for work involved.

Designer Note: This check sheet was developed by Materials and Physical Research as
an alternate to replacing Preformed Joint Sealer and Neoprene Expansion Joints up to
65 mm (2%" inches). Include with any projects that have "POLYMER CONCRETE" as a
pay item.

Reserved.

Designer Note: This check sheet was developed to obtain the desired pipe coating on
bike racks. Use on all projects with bike racks.

Designer Note: This special provision is for use on bridge contracts where staging is
required, and the District wants the Contractor to have an option to post-mounting the

temporary bridge and traffic signals. Discuss use with the District Traffic Control
Technician.

Designer Note: This check sheet should be included for all projects containing roadway
lighting. The designer should also include CADD Standard 701301-D4 in the plans.

Designer Note: This check sheet was developed to address difficulties with obtaining
metric sized bolts. Include in all metric projects, which contain or could contain any type
of bolted connection.

Designer Note: This special provision not to be used in District Four. Not recommended
for use on recently constructed pavements or bridge decks. This is not recommended
when there is steel in the patches due to the corrosion the calcium chloride causes.
Designer Note: Do not use Check Sheet #22 unless requested by Materials.

Designer Note: Use in all contracts involving cast-in-place concrete.

Reserved.

Reserved.

Designer Note: Insert into preventative maintenance contracts using cape seals or
bituminous surface treatments.
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Design Note: Insert into contracts using high-density expanding polyurethane foam or
restoring the elevation of settled bridge approach pavements.

Designer Note: Insert into contracts using PCC inlays or overlays. Use in accordance
with Chapter 53 of the BDE Manual.

Designer Note: Use on resurfacing projects to address areas which need repair, but do
not warrant full depth repair. Joints and cracks, which exhibit environmental distresses,
such as, spalling and "D" cracking or contains maintenance patching, are eligible for
using this method of repair. Joints and cracks which exhibit load related stresses, such
as pumping, alligator cracking, corner breaks, compression failures, subgrade failures,
or punch-outs should not use this method on repair. Discuss use with your Project
Engineer.

“Designer Note: Consider using on contracts with longitudinal partial depth patching.

There is a District Special Provision (Longitudinal Joint Repair, 440.02) that D4 prefers
to use because it has different requirements. [f using the BDE version and you cannot
allow the milled trench to be left open overnight, specify the holes shall be filled every
night.

Designer Note: Insert in projects with cast-in-place concrete. It is an interim measure to
allow districts to transition from department mix designs fo contractor mix designs.

Design Note: Use on all HMA overlay, Full-Dept HMA paving, and PCC pavement
projects in Disfrict 4.

sAmgr2winword\special provisionsirecurring sp_designer notesirecurring designer notes.doc
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BDE Special Provisions



109002 109.00a

Designer Note: Include on all projects involving steel metal piling (excluding temporary sheet
piling), structural steel, and reinforcing steel. Also include for other materials such as dowel
bars, tie bars, welded reinforcement, guardrail, steel traffic signal and light poles, towers and
mast arms, metal railings (excluding wire fence}, frames and grates, and other miscellaneous
items that may be subject to a steel cost adjustment when the pay item they are used in has a
contract value of $10,000 or greater.

STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004
Revised: November 1, 2025

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate "Yes" for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction or added as extra work and paid for by agreed unit prices. The adjustments shall

not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. The following documentation shall be furnished to the Engineer.

(a) The dates and quantity of steel, in Ibs. (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ibs. (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in lbs. (kg)
D = price factor, in dollars per Ib. (kg)



D= MPIM -_— MP‘L

Where: MPlu=  The Materials Cost index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ibs. to dollars per Ib. (kg).

MPIL = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior o the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price. The indices will be
converted from dollars per 100 Ibs. to dollars per Ib. (kg).

The unit weights (masses) of steel that will be used fo calculate the steel cost adjustment for the
various items will be derived from submitted documentation.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at

the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made

when there is a difference between the MPIL and MPlw in excess of five percent, as calculated
by:

Percent Difference = {(MPiL — MPlw) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.



40900 409.00

Designer Note: This special shouid be included in contracts using high friction surface
treatment.

HIGH FRICTION SURFACE TREATMENT (BDE)
Effective; November 1, 2025
Add the foliowing Section to the Standard Specifications:
"SECTION 409. HIGH FRICTION SURFACE TREATMENT

409.01 Description. This work shall consist of constructing a high friction surface treatment

(HFST) on an existing hot-mix asphalt (HMA) or Portland cement concrete (PCC) pavement
surface.

409.02 Materials. Materials shall be according to the following.

ltem Article/Section
{(a) Epoxy Resin BINAEr ... 1034
(b) Coarse AgOregate ... 1004.08
409.03 Equipment. Equipment shall be according to the following.

item Article/Section
{a) HFST Application Maching ........ccccmmemiiiiiiinniicnnnns eeetertettennaraatrrebanaeteaeserann 1101.21
(D) AT COMPIBSSOT ..uiiiiiicioiitir ittt enr s e s s e sttt 1101.19
(c) Regenerative Air V2CUUM SWEEPET ....c.ooooiiiiniir et 1101.22

CONSTRUCTION REQUIREMENTS

409.04 General. The HFST shall be placed by a qualified applicator according to the
Department’s qualified product list.

409.05 Weather Limitations. The epoxy resin binder shall be applied to a dry surface when
no rain has occurred for 24 hours prior to application and the ambient air temperature is a
minimum of 55 F (13 C), unless the epoxy resin manufacturer can provide test data to support
installations at lower temperatures, to a maximum of 105 F (40 C) or when the anticipated weather
conditions or pavement surface temperature would prevent the proper application of the surface
treatment according to the manufacturer's recommendations.

The HFST shall oniy be applied if the surface moisture content is 4.5 percent or less when

measured on a 20 ft. (6 m) spacing throughout the application area using a calibrated electronic
moisture meter.



409.06 Quality Control (QC) Plan. The Contractor shall submit a QC Plan to the Engineer
for approval at least 30 days before placement. The QC Plan requirements shall be discussed at
the pre-construction, pre-pave, and progress meetings, and contain, at a minimurm, the foliowing:

(a) Key personnel and contact information, including the QC Manager.
(b) Equipment which will be used.

(c) Epoxy resin production plant.

(d) Aggregate production plant.

(e) Moisture control methods for aggregate.

(f) Provide the electronic moisture meter manufacturer's calibration documents and method
of conducting periodic accuracy checks. Provide a procedure for measuring moisture on
the pavement before HFST installation. Provide a procedure for corrective action if the
moisture meter results fall outside of the acceptable range.

(g) List of manufacturer recommendations for storage of material, weather restrictions, epoxy

resin blending procedures, curing time to begin sweeping operations and opening to
traffic.

(h) Plan for monitoring and recording ambient conditions (air temperature, surface
temperature, and relative humidity).

(i) Cleaning and maintenance schedule for truck-mounted application machines, including
meftering and monitoring devices.

(j) Traffic plan for ingress and egress for all material handling operations.

The QC Manager and a field technician shall be on the job site at all times during the
placement of the HFST.

The field technician shall be responsible for the required field quality control sampling and
testing. All sampling shall be performed in the presence of and in locations as directed by the
Engineer. Maintain and make available upon request complete records of sampling, testing,
actions taken to correct problems, and quality control inspection results.

409.07 Test Strip. A 200 sq. yd. (168 sq. m) test strip shall be required for contracts with a
quantity of 1,000 sq. yd. (836 sg. m) or more of HFST to demonstrate the truck-mounied

application machine has been properly calibrated. The Engineer will evaluate the application rate
and cure time.

409.08 Surface Preparation. The surface shall be free of dust, dirt, oil, grease, paint, and
all foreign matter. Pressure washing some areas may be necessary. Mild detergents may be
used in pressure washing procedures when allowed by the manufacturer. Completely dry the
area o be overlaid using compressed air or hot compressed air.

Pavement patching shall be performed in accordance with Section 442.



Joints and cracks 3/8 in. (10 mm) or wider shall be cleaned of vegetation, loose and unsound
material and filled with a sealant recommended by the epoxy resin manufacturer that will bond to
the specified epoxy resin binder. The cleaned cracks shall be filled such that the sealant is flush
with the pavement surface.

Cover and protect all utilities, preformed joint seal, raised pavement markers, and existing
pavement markings in areas where markings will be left in place.

409.09 HFST Application. HFST shall be applied not less than 30 days after placement of
new HMA or new PCC surface or patches. The surface shall be clean, dry, and free of dust, oil,
debris, and any foreign matter that might interfere with the bond between the epoxy resin binder
material and existing surfaces. Shot blast all PCC surfaces. The blasted surface shall conform
to the International Concrete Repair Institute, ICRI, Guideline No. 310.2 for surface roughness
concrete surface profile of CSP 5. After shot blasting, remove dust, debris, and deleterious
material by vacuuming, sweeping, and air washing, with a minimum of 180 cu. ft./min.
(5 cu. m/min.) of clean and dry compressed air. Maintain the airlance perpendicular to the surface
and the tip of the air lance within 12 in. (300 mm) of the surface. Install HFST within the same
working day as the completed air wash.

(a) Projects Greater Than or Equal to 300 sq. yd. {250 sg. m). The epoxy resin binder and
aggregate shall be applied by a HFST application machine in a single pass on projects
with a total HFST quantity of at least 300 sq. yd. (250 sq. m). The binder shall be mixed
per the manufacturer's recommendations and applied at a uniform rate with a uniform
thickness of 55-65 mils (1.4-1.7 mm). The aggregate shall be applied at a uniform rate to
ensure complete coverage of the “wet” epoxy resin binder.

The binder shall not be allowed to separate in the mixing lines, cure, dry, chill, set up, or
otherwise impair retention bonding to the aggregate. The Contractor shall ensure that no
seams are visible in the middle of the traffic lanes of the finished work.

(b) Projects Less Than 300 sq. yd. (250 sq. m). HFST application machine according to
Article 409.09(a) or manual application shall be used on projects with a total HFST quantity
less than 300 sq. yd. {250 sq. m).

For manual application, the binder shall be mixed to the manufacturers recommended
proportion within 4 percent by weight using a low-speed high torque dill fitted with a helical
stirrer and applied manually at a uniform rate with a uniform thickness of 55-65 mils
(1.4-1.7 mm) using a serrated edged squeegee.

The aggregate shall be applied immediately and uniformly across the treated area without
displacing the wet epoxy resin film, whether by mechanical or manual means to ensure
complete coverage. Additional aggregate shall be appiied to any remaining "wet" areas
to ensure complete coverage of the epoxy resin binder.

The Contractor shall not compact or force embedment of the aggregate after placement.

409.10 Curing and Clean Up. Allow the treatment to cure following epoxy resin
manufacturer recommendations. Perform three separate clean-up processes by removing the
excess aggregate with a regenerative air vacuum sweeper on the treated area and adjacent
areas. Perform initial clean-up before opening to traffic. Excess aggregate may be reused on



the following day’s installation provided the aggregate is clean, uncontaminated, and dry. Perform
secondary clean-up three to five (3-5) days after construction. Perform final clean-up three to five
(3-5) weeks after construction. No loose aggregate shall remain after final clean-up.

409.11 Sampling and Testing. During the first day of placing HFST, 0.125 gal. (0.5 L)
samples of each component of the epoxy resin binder and two 40 Ib. (18 kg) sample bags of
aggregate shall be submitted to the Department. The Contractor shall supply and label the
samples under observation of the Engineer.

The finished HFST will be tested by the Department within 60 days after construction and
shall meet the following requirements.

Field Acceptance Testing Requirements

Property Requirements Frequency Test Method
. - ASTM E 274
FN4OR OPTIONAL 72 min. Every 0.1 mile in each lane. (Ribbed tire)

’ 1 per each location, or
Mean Profile Depth (mm . '
Moan Profile Depth (mm) 10min. | 1 perevery 1,500 lane-feet, | ASTM E 2157

whichever is shorier.

409.12 Method of Measurement. High friction surface treatment will be measured for
payment in Square Yards (sq. m).

Pavement patching will be measured for payment according to Article 442.10.
Pavement marking removal will be measured for payment according to Article 783.05.
Crack/fjoint filling will be measured for payment in Feet (Meters), measured along the crack.

409.13 Basis of Payment. High friction surface treatment will be paid for at the contract unit
price per Square Yard (Square Meter) for HIGH FRICTION SURFACE TREATMENT.

Pavement patching will be paid according to Article 442.11.
Pavement marking removal will be paid according to Article 783.06.

Crack/joint filling will be paid for at the contract unit price per Foot (Meter) for "HIGH FRICTION
SURFACE TREATMENT CRACK FILLING."

Add the following Article to the Standard Specifications:

"1004.08 Coarse Aggregate for High Friction Surface Treatment. The aggregate shall be
calcined bauxite that is clean, dry, free from foreign matter, non-friable, non-polishing, durable
and conforms to the requirements of AASHTO M 354, Table 4. Caicined bauxite shall be
delivered to the construction site in clearly labeled packaging that protects the aggregate from
any contaminants on the job site and exposure to rain or other moisture. All packages shall be
iabeled with the supplier, the manufacturer or source name, and the location of processing. The
aggregate shall be on the Department’s qualified product list "High Friction Surface Treatment".

Safety data sheets, technical data sheets, and other information about the safe practices for
the storage, handling, and disposal of the materials, and their health hazards shall be obtained



from the manufacturer and posted in storage areas. A copy of such information shall be provided
o the Engineer.”

Add the following Section to the Standard Specifications:
"SECTION 1034 EPOXY RESIN BINDER

1034.01 Epoxy Resin Binder. The binder shall consist of a two-part exothermic epoxy resin
which conforms to the requirements of AASHTO M 354, Table 1. The epoxy resin shall be
packaged in sealed containers, labeled with the type of material and the ratio of components to
be mixed by volume. Each packaged component shall display the type (resin or hardener), brand
name, name of the manufacturer, lot number, temperature range for storage, expiration date, and
quantity. Each container shall be labeled with the appropriate caution warnings regarding contact

with the component. The epoxy resin binder shall be on the Department's qualified product list
"High Friction Surface Treatment".

Safety data sheets, technical data sheets, and other information about the safe practices for
the storage, handling, and disposal of the materials, and their health hazards shall be obtained

from the manufacturer and posted in storage areas. A copy of such information shall be provided
to the Engineer.”

Add the following Article to the Standard Specifications:

"1101.21 HFST Application Machine. The HFST application machine shall be a self-
propelled, fully or semi-automated truck-mounted applicator machine capable of continuously
mixing and applying resin and aggregate at a uniform thickness and rate in varying widths of up
to 12 ft. (3.6 m). Equipment shall be calibrated according to the manufacturer's
recommendations. The quantity of all components shall be metered, controlled, and verifiable.

The aggregate shall be applied by a drop spreader capable of mechanically, continuously,
and uniformly spreading bauxite aggregate. The aggregate spreader shali meet the requirements
of the epoxy resin binder manufacturer.”

Add the following Article to the Standard Specifications:

"1101.22 Regenerative Air Vacuum Sweeper. The regenerative air vacuum sweeper shall
be self-propelled with power brooms capable of cleaning the existing pavement and removing
loose aggregate without dislodging the bonded aggregate. The regenerative air vacuum sweeper
shall blast re-circulated, filtered air through a vacuum head having a minimum width of 6 ft.
(1.8 m) at a minimum rate of 20,000 cu. ft/min (560 cu. m/min.). The regenerative air vacuum
sweeper shall be capable of recycling loose aggregate into clean, uncontaminated, and dry
aggregate. The regenerative air vacuum sweeper shall be capable of being used without water
for dust suppression to ensure a dry surface will be maintained.”



63003 630.03
Designer Note: This special should be inserted into all contracts with guardrail instaltation,
repair, or replacement.

GUARDRAIL (BDE)

Effective: November 1, 2025

Revise Article 701.17(f) of the Standard Specifications to read:

"(f) Guardrail. Where guardrail is temporarily removed or where the guardrail installation is
incomplete, Type Hi barricades or drums shall be placed at 50 ft. (15 m) centers during
completion of the work.

Guardrail installation shall be completed within three calendar days of removal or shielded
with a temporary longitudinal traffic barrier approved by the Engineer.

On staged construction projects all guardrail and end terminal installations shall be
complete prior to switching traffic.”



70118 701.18

Designer Note: This special provision may be used with Highway Standards 701316 and
701321 on two-lane two-way roadways with residential driveways in the work zone where two-

way traffic will be maintained over one lane of pavement and controlled by a temporary bridge
traffic signal system.

RESIDENTIAL DRIVEWAY TEMPORARY SIGNAL (BDE)

Effective: November 1, 2025

Description. At the Contractor’s option, residential driveway temporary signals (RDTS) may
be used in place of temporary bridge traffic signals to control residential driveways within the one-

lane two-way portion of the work zone. Work shall be according to Article 701.18(b), except as
follows:

Materials. Materials shall be according to the foliowing Articles/Sections of the Standard
Specifications:

ltem Article/Section
{a) Light Emitting Diode (LED) Traffic Signal Head...........cccooiiiiiinnn ... 1078

CONSTRUCTION REQUIREMENTS

General. The RDTS shall be a self-contained mobile unit that includes a single vertical mast
supporting a single three-section signal face comprising of a 12 in. (300 mm) diameter steady
circular red indication on top and two adjacent 8 in. (200 mm) or 12 in. (300 mm) diameter flashing
yeliow arrow indications below. The device shall include a NO TURN ON RED sign (R10-11b)
with a regulatory plaque displaying the legend TURN ONLY IN DIRECTION OF ARROW
according to Attachments |A-23-2.1 and 2.2 of FHWA Memorandum "MUTCD - Interim Approval
for Optional Use of Residential Driveway Temporary Signal (1A-23)".

The RDTS shall continuously operate using a self-contained power source over an ambient
temperature range between -30°F (-34°C) and 120°F (48°C).

The RDTS shall be installed secure and level according to Attachment 1A-23-1 of FHWA

Memorandum "MUTCD — Interim Approval for Optional Use of Residential Driveway Temporary
Signal (1A-23)".

The RDTS shall be coordinated, and have the capability to communicate, with the temporary
bridge traffic signal system controlling main roadway traffic. During each green interval of the
main roadway, the RDTS shall display a flashing yellow arrow indication corresponding to the
direction of the main roadway traffic movement. A steady yellow change interval shall follow the
flashing yellow arrow interval for the RDTS. The system shall be programmed such that driveway
vehicles can turn before, within, and after the main roadway traffic platoon. The all-red interval of

the temporary traffic signal shall be programmed to account for the addition of driveway vehicles
to the platoon.

The entire traffic signal system including RDTS units shall be equipped with a malfunction
management system that can communicate with all signal units. In the event of any fault at any



signal unit including but not limited to loss of communication or display of conflicting signal
indications, the entire system shall be placed in flashing mode. RDTS units shall flash red when
operating in flashing mode.

The RDTS and temporary traffic signal system shall be verified to function properly before
closing any lanes.

When not utilized to direct traffic, the RDTS shall be treated as non-operating equipment
according to Article 701.11.

Basis of Payment. This work will not be paid for separately but shall be included in the cost
of temporary bridge traffic signals according to Article 701.20(c).




78013 780.13

Designer Note: Insert into all contracts using pavement markings.

PAVEMENT MARKING (BDE)

Effective: April 1, 2025
Revised: November 1, 2025

Revise the fourth sentence of the fourth paragraph of Article 780.05 of the Standard Specifications
to read:

"Grooves for letters and symbols shall be cut in a rectangular shape or in the shape of the
proposed marking so the entire marking will fit within the limits of the grooved area.”

Revise the last sentence of the third paragraph of Article 780.08 of the Standard Specifications to
read:

“The Contractor shall install the preformed plastic pavement markings according fo the
manufacturer's recommendations.”

Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications
to read:

"In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and
modified urethane pavement markings will be inspected following a winter performance period
that extends from November 15" to April 1% of the next year."



78103 781.03

Designer Note: Insert this special in contracts using raised reflective pavement markings.

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)

Effective: November 1, 2025

Revise the eighth sentence of the second paragraph of Article 781.03(a) of the Standard
Specifications fo read:

"A rapid setting epoxy selected from the Department’'s qualified product list for raised
reflective pavement markers shall be poured into the cut to within 3/8 in. (9 mm) of the
pavement surface.”

Revise the first sentence of Article 1096.01 of the Standard Specifications fo read:

"1006.01 Raised Reflective Pavement Markers. Raised reflective pavement markers shall
meet the following requirements and be on the Department’s qualified product list."



